



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport and Highways)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली-110075

G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone : 91-11-25074100/25074200

फैक्स / Fax : 91-11-25093507 / 25093514

Original

NHAI/HP/Sundernagarbypass/2022/

Date: 31.03.2022

To,

M/s Kaluwala Construction Private Limited

49, Vijay Nagar,

Bhiwani, Haryana - 125030

Email: kcc.bablu@gmail.com

Sub: Construction of New Four lane of Sundarnagar Bypass from Existing Km.173+900 to Km.179+600 of NH21 (Design Chainage : Km.0+000 To Km. 6+680) in the State of Himachal Pradesh on EPC Mode -**Letter of Acceptance (LOA)-Reg.**

Ref: Your bid for the subject work dated 07.03.2022

Sir,

This is to notify you that your Bid dated 07.03.2022 for execution of the "Construction of New Four lane of Sundarnagar Bypass from Existing Km.173+900 to Km.179+600 of NH21 (Design Chainage : Km.0+000 To Km. 6+680) in the State of Himachal Pradesh on EPC Mode" at your quoted bid price amounting to **Rs. 99,69,00,000/- (Rupees Ninety-Nine Crore and Sixty-Nine lakhs only)** has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.


2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.
3. You are also requested to furnish Performance Security for an amount of Rs.2,99,07,000/- (Rupees Two Crore Ninety Nine Lakh Seven Thousand Only) and Additional Performance Security for an amount of Rs. 2,99,07,000/- (Rupees Two Crore Ninety Nine Lakh Seven Thousand Only) as per clause 2.21 of RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional

Performance Security, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security and Additional Performance Security, and Security against Damages (if any) within the additional 60 (Sixty) days time period, the award shall be deemed to be cancelled and bidder will be suspended for participation in the tendering process for the works of MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes for a period of One Year from the bid due date of this work.

Yours faithfully,

Encl: Duplicate LOA.



(Virender Sambyal)

General Manager (T) J&K/HP

Copy to: RO Shimla & PD PIU Mandi



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय)
National Highways Authority of India
(Ministry of Road Transport and Highways)
जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली-110075
G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone : 91-11-25074100/25074200
फैक्स / Fax : 91-11-25093507 / 25093514

Duplicate

NHAI/HP/Sundernagarbypass/2022/

Date: 31.03.2022

To,

M/s Kaluwala Construction Private Limited
49, Vijay Nagar,
Bhiwani, Haryana - 125030
Email: kcc.bablu@gmail.com

Sub: Construction of New Four lane of Sundarnagar Bypass from Existing Km.173+900 to Km.179+600 of NH21 (Design Chainage : Km.0+000 To Km. 6+680) in the State of Himachal Pradesh on EPC Mode -**Letter of Acceptance (LOA)-Reg.**

Ref: Your bid for the subject work dated 07.03.2022

Sir,

This is to notify you that your Bid dated 07.03.2022 for execution of the "Construction of New Four lane of Sundarnagar Bypass from Existing Km.173+900 to Km.179+600 of NH21 (Design Chainage : Km.0+000 To Km. 6+680) in the State of Himachal Pradesh on EPC Mode" at your quoted bid price amounting to **Rs. 99,69,00,000/- (Rupees Ninety-Nine Crore and Sixty-Nine lakhs only)** has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of Rs.2,99,07,000/- (Rupees Two Crore Ninety Nine Lakh Seven Thousand Only) and Additional Performance Security for an amount of Rs. 2,99,07,000/- (Rupees Two Crore Ninety Nine Lakh Seven Thousand Only) as per clause 2.21 of RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional

Performance Security, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security and Additional Performance Security, and Security against Damages (if any) within the additional 60 (Sixty) days time period, the award shall be deemed to be cancelled and bidder will be suspended for participation in the tendering process for the works of MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes for a period of One Year from the bid due date of this work.

Yours faithfully,

Encl: Duplicate LOA.



(Virender Sambyal)

General Manager (T) J&K/HP

Copy to: RO Shimla & PD PIU Mandi