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National Highways Authority of India -
(Ministry of Road Transport & Highways, Govt. of India) BHARATMALA
Regional Office - Gandhinagar (Gujarat) ROAD TO PROSPERITY
3w / Phone :  079-29650607, 29650608 &3 / e-mail : rogujarat@nhai.org

T Holte, N.00.H.0o. TN R B, 9 O, 11, MHMR-382011 (TRI)

1* Floor, BSNL Telephone Exchange Building, “CH” Road, Sector-11, Gandhinagar-382011(Guijarat)

NHAI/RO-GNR/Sam-San/NH27/2022/SC/D-1110 Date: 13.04.2022

To,
All Respective Bidders,

Subject: “Supervision Consultancy Services for Operation & Maintenance of Samakhiyali-
Santalpur (from Km.339.700 to Km.430.100) and Chadotar to Palanpur (from
Km.589.600 to Km.601.000) section of NH-27 in State of Gujarat & preparation of
feasibility report and bidding documents for Six Laning of Samakhiyali to Maliya (from
Km.265+525 to Km.306.000) section of NH-27 in State of Gujarat.”

1. RO-Gujarat invited NIT (e-tender mode) through etenders.gov.in on 14-01-2022, 04:30 PM
(Tender ID: 2022_NHAI_101856_1). The last date for Bid Submission was 07-04-2022 11:00 AM.

2. The bids received in response to the NIT were opened on 08-Apr-2022 at 11:00 hrs. in the
presence of the Committee members. Two bid(s) have been received from the following

bidders:
1. M/s K & J Projects Pvt. Ltd. In association with P.K.ENGINEERS
2. M/s L.N.MALVIYA INFRA PROJECTS PVT. LTD. in association with Intratech civil

Solution & Consultant.

3. The outcome upon evaluation of the bids is summarized hereunder:

Responsive/

Non-Responsive Remark

Sr.No. Name of the Bidder

M/s L.N.MALVIYA INFRA
PROJECTS PVT. LTD. in
association with Intratech civil
Solution & Consultant.

M/s K & J Projects Pvt. Ltd. In
2 association with |  Responsive
P.K.ENGINEERS.

The bidder is technically

Responsive .
P responsive

The bidder is technically
responsive

4. As per clause 5.3 (i) of section-2 of bid documents, the Authority shall shortlist 2(Two) firms
on the basis of their Technical Score.

5. Further as per Clause 5.3 (ii) of section-l of bid document, the Technical evaluation is to be
made available on NHAI website, giving opportunities to respond within 7(seven) days in case

4

of any objections.

frf Fmfed : -5 & -6, ARL10, I, & Rt - 110 075 ST/ Tele : (011) 25074100 / 25074200, %29/ Fax : (011) 25093507 / 25093514.
Corporate Office : G-5 & G-6, Sector -10, Dwarka, New Delhi -110075, Tele : (011) 25074100 / 25074200, Fax : (011) 25093507 / 25093514



6.

In view of the above, committee recommends to upload the result on e-tender portal for 7
days and to open the financial bid thereafter in case of no objections on 20.04.2022 at 11:00

hrs.

This issues with the approval of Competent Authority. [

e

[Sujeet Kumar]

General Manager (T)

For, CGM (T) & Regional Officer
Gandhinagar, Gujarat.
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Supervision Consultancy Services for Operation & Maintenance of Samakhiyali-Santalpur (from Km.339.700 to Km.430.100) and Chadotar to

Palanpur (from Km.589.600 to Km.601.000} section of NH-27 in $tate of Gujarat and preparation of feasibility report & bidding documents for Six
Laning of Samakhiyali to Maliya (from Km.265+525 to Km.306.000) section of NH-BA & Six laning of Santalpur to Samakhiyali {Km.339.700 to Km.
430.100) section of NH-27 in State of Gujarat,

FIRMS RELEVANT EXPERIENCE FOR THE ASSIGNMENT | ANNEXURE-I
SNo Applicant No. 1 5
M/fs L N Malvi j CArdl |
Max | Vs LN Malviva infra Projects PVt Ltd. In |\ o 4 roicrs put. Ltd, in assoclation
D ioti K Association with intratech Civil Solutions ith P.K.ENGINEERS
ESCpion Marks and Consultant. ik i
Assesed Asgeded
Yeéf\d;;f ' ;:tabllshi'ne.nt of tr;é Fll“m {Iﬁ ;ase '61 W yearof 2
4 [establ hment of i.ead Memher shallhe mﬂsidefed]{Min 5 yearsj 5]
For 5 vears 1 5 marks 1.5
More than 5 years — 2 Marks 2.00 2.00
Average Arm;la‘l Turnover {last § years or in each of the : -
2 25 2
receding two years) from consuftancy businass - S| J -
5 For 5-10 Crores- 0.5 mark 0.5
For 10-20 Crores- 1 mark 1
20-50 Crores- 1.5 marks 1.5
For >50 Crores - 2 marks 2 2 2
Nos. of Key Professionals with the firm * - 2 2 2
3 |f 4 personnel - 0 marks 1]
4 to 12 - Linearly varying from 0.25 to 2
> 12 personnel - 2 marks 2 2 2
Experience as Independent Engineer/ Authontv .
Engnneer/Supemision Consuitant two constructuon projectsof e [ i
four/six laning ** of 30% of project length each or one projects | 6 g s
tof fourfsm laning ** of 50% pmjecl fength in fast 7years sk L i, e
4 2 construction projects 416 lamng of 30% of pro]el:t Iength each -
4marks Or 1 construction prolect of 4/6 laning of 50% of project 4 4 4
length - 4 marks
Add 1{one) mark extra for completed assignment of Independent
Engineer and add 0.5 {Zero point five) marks extra for 2 2 3
completed assignment of supervision consultancy subject to
maximum 2 (twa) mark.
Experlence in DPR/Feasibility cum PPR preparation for two : ;
projects of 4/6 laning of 50% of project length each or one 5. 5
project t of 4/6 lgn_inﬁ of 80% _o{_pmjer.t length in last 7 years i
2 project 4/6 laning of 50% of project length each - 4 marks Or 1 " 4 4
5 project of 4/6 laning of 80% of project length - 4
Add 0.25 {Zero point two five) marks extra for each addittonal
project subject to maximum 1 marks.
1 0.5 1
In hand DPRs ol NHAI Projects { presenti\r under progress] i 10 5 . 10'
IMore than Project Length i.e. 130 875 km 5 5 .
g |More than 2 times of Project Length i.e. 261.75 km 7.5
More than 3 times of Project Length 1.e.392.625 km
16 10 10
Experience as Independent Engineer/ Supaiision Consultants : TS 7
one O&M project under DBFOT/ oMT/ O&Mo} faurlsu( hnmg” 8. : 8 7
of 50% of prl:uect Iength«in Iast 7 vears Tog = : ;
. prD]ECt 6 rnarks e
5 & [ 4]
Add 0.5 {Zero polnt five) marks extra for ach additlonal project
subject to maximum 2 marks
2 2 2
Total 35.00 '34.50 .35.00
3 1




Supervision Consultancy Services for Operation & Maintenance of Samakhiyali-Santalpur {from Km.339.700 to Km.430.100) and Chadotar to Palanpur {from
Km.589.600 to Km.601.000} section of NH-27 in State of Gujarat and preparation of feasibility report & bidding documents for Six Laning of Samakhiyali to
Maliya (from Km.265+525 to Km.306.000) section of NH-8A & Six laning of Santalpur to Samakhiyali {m.239,700 to Km. 430.100} section of NH-27 in State of

Gujarat.

Evaluation Criteria for assessment of experience in use of Technology for Road Inspection

S.No.

Applicant No, Max 1 5
Marks
N Malviya Inf j . Lid,
M/s |. N Malviya Infra Projects Pt. Ltd. I o, g ) projects Put. Ltd. in assaciation with
Association with Intratech Civil Selutions and K ENGINEERS
Descyiption Consultant. LK.
Assesed Assesed

Experience in Network Survey Vehicle (N5V) or better
technology for pavement inspection

Own an equipment on MOU with Associate or hiring basis

: Own Equipment
1-2 projects 1
|3-5 prajects 2
=5 projects 3 3 3

1-3 projects

2
QOwn Equipment 2
1
2

> 3 projetts

Own an equipment on M with Associate orhirlng basis 2 2

3 Dwn Equipment 2 :
1-3 projects 1
>3 projects 2 2 2

Own an equipment on MOU with Associate ar hiring basis

2

2
a Own Equipment 2
1-3 projects 1

>3 projects 4 2 2

Equlpment on MOLU with Associate or an hiring basls

5 Own Equipment 2 ?
1-3 projects 0.5
»3 projects 5 n 1
Total 20.00 20.00 : 20.0C!
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Team Leader cum Senior Highway Engineer

5. No.

Applicant No.

1

M/s LN Malviva Infra
Projects Pyt Ltd. In

M/s K& J Projects Pvi. Ltd, In

Name of the Applicant Max Association with L
h P.ENGI
Marks | Intratech Civll Solutlons Gpacafionuith RIKEHCINGERS
_and Consultant.
Name of Key Personned Bilip Akramiji Salunke Arun Kumar Sharma
Description Assessed Assessed
1 |General Gualification 25 21 25
i) |Graduate in Civil Engineering 21 21 21
Post Graduation in Management/ Constructibnl
i) Transportation/Highway Engineering/ Structural Engineering or a 0 4
equivalent specialised stream of civil engineering
2 |Adequacy for the Project 70
a) |Professional Experience in Highway Projects:
Total Professional Experienca in handling Highway projects .
30 30 30
<10 years -0
i |10years 22 22 22
Add two marks extra for each additional completed year of
experience subject to maximum 8 [eight) marks. a 3
Experience as Team leader/Project. Manager er In Stmilar 2
Capacity* in 0&M of completed 4/6 lane highway sections 35 35 35
i <3years-0
n
3 years - 30 30 30
Add 2.5 marks extra for each additional
year of experience subject to maximum 5 [five) marks, 5 2y
Experience in similar capacity* in Highway Development
Projects taken up under PPP 5 5 5
i) |1 Project- 4 Marks 4 4
add 1 mark extra for additional prejects subject to maximum 1
{one) marks 1. 1
Employment with the Firm
5 4 0
3 ¢ 1 year -0 0
1year -3 3
Add 0.5 marks for each subsequent year subject to maximum 2
marks 1
Total 100 95 95
Woeightage @ 17 17 16.15 16.15
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INDEPENDENT ENGINEER(IE) SERVICES DURING OPERATION AND MAINTENANCE PERIOD FOR PALANPUR-
SWAROOPGANJ SECTION OF {KM 601.00 TO KM 677.00} ON NH-27 IN THE STATE OF GUJARAT AND
RAJASTHAN 4L HIGHWAY CONSTRUCTED ON BOT{ANNUITY) BASIS UNDER NHDP PHASE-III

Evaluation Sheet (Adequacy of the Proposed Approach and Methodology)

Description

M/s L N Malviya Infra
Projects Pvt, Ltd. In
Association with [ntrateeh
Civil Solutions and
Consultant.

M/s K & J Projects Pvt. Ltd.
in association with
P.K.ENGINEERS

Maximum
Marks

Marks assessed

Marks assessed

Site Appreciation

(i) Average 0.50
(i) Good 0.75
(ii) Very Good 1.00

0.73

Quality of Approach and Methodology

(Review of scope ofwork and design
review, construction

supervision methodology,

contract management approach,
safety review/audit and O&M stage,
initial view on project plan including
key challenges envisaged and
potential solutions to be judged).

(i) Average 0.75

(i) Good 1.50

(iii) Very Good 2.00

1.5

Quality Audit Methodology andQuality
Assurance Plan

(i) Average 0.75
(iiy Good 1.50
(ili) Very Good 2.00

0.75

Total Marks

Signature Not Verified
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