

Sub: - Short Term Improvement and Routine Maintenance of Gopalganj – Devapur - Kotwa Section from Km 360.915 to Km 440.00 of NH-27 (old NH – 28) in the State of Bihar (2nd Call) - Opening of Financial Bid- reg.

Ref: (i) NIT No. 136/RO-Patna/NHAI/2021-22

Sl. No.	Name of bidder	Approved Estimate (in Rs.)	Quoted Amount (in Rs.)	Ranking	Position w.r.t amount put to tender
(i)	M/s Abhipsa Construction	14,49,10,774/-	13,51,04,892/-	L7	6.77 % below
(ii)	M/s Anmol Associates		10,70,32,240/-	L1	26.14 % below
(iii)	M/s Latala Construction Company		11,13,45,437/-	L3	23.16 % below
(iv)	M/s R K Jain Infra Projects Pvt. Ltd.		10,85,46,494/-	L2	25.09 % below
(v)	M/s S&P Infrastructure Developers (P) ltd.		11,32,89,596/-	L4	21.82 % below
(vi)	M/s Shiv Build India Pvt. Ltd.		12,80,63,053/-	L6	11.63 % below
(vii)	M/s Shiva Build Tech Pvt. Ltd.		12,72,74,721/-	L5	12.17 % below

Signature Not Verified

Digitally signed by MANISH KUMAR
Date: 2022.04.12 18:42:23 IST
Location: eProcurement System for Central PSUs