WA T TSTHET UifreRToT
-

(w5H qitaes ST TSt HETe™, W W)
National Highways Authority of India
(Ministry of Road Transport & Highways, Govt. of India)
&g W : TH-120, F99Y, YW TR, TET-302019
Regional Office : F-120, Janpath, Shyam Nagar, Jaipur-302019
Tel. (O) / I : (311 01412292056, 2292049

E-mail /-3 : rojaipur@nhai.org Web. /9 : www.nhai.goy,in
NHAI/11011/1/Admn./2021 -ROJ/Tenders/IE/KUA-1-2/ 22| ate 10.10.2022

To,
All participated bidders,

Sub: Independent Engineer Services during Operation & Maintenance stage of [i] Six Laning of Kishangarh to
Gulabpura Section of NH-79A and NH-79 from Km. 0.000 to Km. 90.000 (Length 90.00) in the State of
Rajasthan on DBFOT (Toll) under NHDP Phase - V (Package-l) [ii] Six laning of Kishangarh-Udaipur-
Ahmadabad Section from Km. 90.000 (near gulabpura) to Km. 214.870 (End of Chittorgarh Bypass) of
NH-79 in the State of Rajasthan under NHDP Phase-V on BOT (Toll) mode (Package-Il) [Total Length :
214.870 Km]-Final Result of Technical Evaluation and opening of Financial Bids - reg.

Ref: Final Result of Technical Evaluation for Tender ID : -[Tender ID: 2022_NHAI_1 04322_1]

With reference to your proposal on subject project the final result of technical proposal is as
under and evaluation /score sheet enclosed:

FSL No. \ |
Description as per RFP Total marks
Name of firms Maximum Marks | 100 ﬂ
1 7s. NGV International Inc in association with M/s Mahamarg | Marks Scored l 94.28"* }
Infra Consultants Pvt. Ltd. i |
2 Marks Scored
M/s L N MALVIYA INFRA PROJECTS PVT. LTD. In Association 94.39* \
with Intratech civil Solution & Consultant. ’ \
_

*Subject to availability of Technical Capacity as on the date of Opening of Financial Proposals as per RFP criteria.

2. Further, all the applicant consultancy firms are directed to submit the up-to date details in the
prescribed format for determination of Technical Capacity as per RFP clause 12 (C) and Appendix B-11 up to
12.10.2022 (3.00PM) positively. All ongoing IE/AE/SC assignments (except where original assignment period
of the consultancy work+one year is lapsed) should be duly listed and counted as well as all supervision
works awarded in the current financial year (i.e. FY 2022-23) should be duly listed an counted.

3. As per clause 8 of section 1- information to consultants of RFP, Financial proposal of the top
following consulting firms shall be open on 12.10.2022 at 4.30PM at Regional Office Jaipur.

1 M/s. MSV International Inc in association with M/s Mahamarg Infra Consultants Pvt. Ltd. |
2 M/s L N MALVIYA INFRA PROJECTS PVT. LTD. In Association with Intratech civil Solution
Consultant.

This issues with the approval of Competent Authority

Encl: As above o [ Q ')_L

(Pradeep Mudgal)
General Manager (Tech.)

To,
1. Web Admin, NHAI HQ, to upload on NHAI web portal.
2. M/s. MSY International Inc in association with M/s Mahamarg Infra Consultants Pvt. Ltd

3. M/s L N MALVIYA INFRA PROJECTS PVT. LTD. In Association with Intratech civil Solution &
Consultant.
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Independent Engineer Services dunng
to Gulabpura Section

KUA-I-1I

Operation & Maintenance stage of (i)Six Laning of Kishangarh

of NH-79A and NH-79
of Rajasthan on DBFOT (Toll) under NHDP Phase - V (Package-1

from Km. 0.000 to Km. 90.000 Length 90.00) in the State
ii] Six laning of Kishangarh-

Udalpur-Ahmadabad Section from Km. 90.000 (near gulabpura) to Km. 214.870 (End of Chittorgarh

Bypass) of NH-79 in the State of Rajasthan under NHDP Phase-V on BOT (Toll) mode (Package-II)

[Total Length : 214.870 Km] (Tender 1D: ZQZLNHAI 104322 1[

M/s LN h/;ALVIYA INFRA
S MSYV International Inc in association PROJECTS PVT. LTD. in
* Description Marks | with Mahamarg [nfra Consultants Pvt. association with Intratech civil
No. Solution & Consultant
As Evaluated Cla::i\::rby As Evaluated Cl.:;;::rby
= _ . . —t— :
| [Relevant experience for the 35 33.50 3500 | 3400 | 35.00
assignment _
2 Quality of approach and methodology 5 3.75 5.00 3.75 5.00
3 Expef'lence 1-n use of technology for 20 20.00 20.00 20.00 20.00
road inspection
Qda.liﬂcations and competence of the - '
A . X 37.60
4 key staff for the assignment 40 37.03 37.61 36:64 7.6l
Total 100 94.28 97.61 | 94.39 | 97.60
S;;(:,'c(: Staff Position Masr:c:ft]?er As Evaluated CI:i;:l:t:Tby As Evaluated Cl:;:;::rhy
. Team Leader cum Highway 100 94.00 95.00 91.50 96.00
Engineer wt. 19 17.86 18.05 17.39 18.24
5 Highway maintenance cum Resident 100 91.00 91.00 91.00 2108
Engineer wt. 12 10.92 10.92 10.92 10,92
100 90.00 91.00 89.00 91.00
3 |Bridge/Structural Engineer
wt. 4 3.60 3.64 3.56 3.64
100 93.00 100.00 95.50 96.00
4 |Road Safety Expert
wt. 5 4.65 5.00 4.78 4.80
Total 40 37.03 37.61 36.64 37.60
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