

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) for the work of "Construction of 4 Lane VUP at Km 34/590 on NH-45B (New No. NH-38) Kodumbalur Junction, RE Wall & Retaining Wall approaches, 2 Lane Service Road (B/s), Reconstruction of Box Culvert & Widening Pipe Culvert etc. in the State of Tamil Nadu on EPC Mode" (TENDER NO. NHAI/17011/01/39/2022).

Regional Office, NHAI, Madurai invited bids vide Tender ID 2022_NHAI_104329_1 for the work of "Construction of 4 Lane VUP at Km 34/590 on NH-45B (New No. NH-38) Kodumbalur Junction, RE Wall & Retaining Wall approaches, 2 Lane Service Road (B/s), Reconstruction of Box Culvert & Widening Pipe Culvert etc. in the State of Tamil Nadu on EPC mode" with an estimated cost of Rs. 19.21 Crore.

2. Totally 5 Nos. of Bids were received through online. Based on the pre-technical and Technical evaluation, the Committee has recommended the following w.r.t. four bidders, since, one bidder i.e. Shri Sugumar K, Madurai, has not submitted the bid document fee, hence, the bid was duly rejected by the committee during pre-technical scrutiny;

S No	Name of Bidder	Bid ID	Recommendations
1	M/s P K Mookanambalam and Co., Madurai	395882	Qualified
2	M/s KRS Constructions, Madurai	396364	Clarification to be sought as per Clause 3.1.4 of RFP
3	M/s KMC Associates, Theni	396544	Qualified
4	Shri S M Sait, Pudukkottai	396835	Qualified

3. As apprised in the Minutes dated 11.03.2022, the bidder, M/s KRS Constructions, Madurai, was requested to submit details to qualify the technical criteria w.r.t. **span equal to or greater than 6 m i.e. 50% of the longest span of the structure proposed in this project** and more than 20% of the estimated project cost i.e. Rs. 3.842 Crore towards bridge work experience.
4. In turn, the bidder, M/s KRS Constructions, Madurai submitted the details of the cost towards the bridge work amounting to more than Rs. 4.57 Crore to qualify the financial aspect. However, the requisite span detail was not submitted by the bidder, except the photographs which shows 6.1m X 3 spans. Hence, the Committee unable to ascertain the qualification of the bidder w.r.t. Technical Criteria towards span details. As such, the concerned Department i.e. Southern Railway, Construction, III, Madurai, who has issued the work experience details to the bidder was requested whether the

S. S. - - S. T. S. - - S. S. - - S. S. - -


work involved in the bidders' experience details has the minimum qualifying technical criteria i.e. span of the bridge is 6m or more, so as, to ascertain the span details of the bridge work experience submitted by the bidder to qualify in the technical evaluation.

5. In turn, the Dy. CE, Construction-III, Southern Railway vide letter dated 07.04.2022 has mentioned that, the bridge involved in the experience details submitted by the bidder is of 6.00m span, which confirms the bidder, M/s KRS Constructions, Madurai to be technically qualified with reference to the subject tender.
6. In view of the above, the Committee recommends to accept all the 4 Nos. of technical bids received from (i) M/s P K Mookanambalam and Co., Madurai, (ii) M/s KRS Constructions, Madurai, (iii) M/s KMC Associates, Theni, & (iv) Shri S M Sait, Pudukkottai.
7. Upon approval, the financial bids of the above mentioned 4 Nos. of bidders may be opened, who have qualified in the technical evaluation, at a convenient date to identify L-1 bid for the subject mentioned tender works, to carry out further course of action, early.


(S Syed Dawood Mian)
Member


(S Thamizharasan)
Member


(P Narasimhan)
Member


(K Govindasamy)
Convenor

TECHNICAL BID EVALUATION REPORT, Name of Work: Construction of 4 Lane VUP at Km 34/590 on NH-45B (New No. NH-38) Kodumbalur Junction, RE Wall & Retaining Wall approaches, 2 Lane Service Road (B/a), Reconstruction of Box Culvert & Widening Pipe Culvert etc. in the State of Tamil Nadu on EPC mode (Tender No: NHAI/17/01/39/2022)

Date of E-Tender Opening : 07.03.2022

No of Bids received within stipulated time : 5 (Five)

No. of bid rejected : 1 (One)

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	295482	296364	296544	296835
			M/s P.K.Mookenambalam and Co., Madurai	M/s KRS Constructions, Madurai	M/s KMC Associates, Thiruv	Shri S M Sait, Pudukkottai
1	Cost of tender document	NEFT/RTGS for an amount of Rs.50,000/-	Online Transfer Ref No. N08222902918573 dated 03.03.2022 (pg 37)	Cheque No. 260428 dated 04.03.2022 (pg 1)	NEFT Ref No. 0342415433 from ICICI Bank dated 04.03.2022 (pg 307)	NEFT Ref No. IR59043000 dated 05.03.2022 (pg 1)
2	Old Security	N/A, However, Bid Securing Declaration shall be furnished	Furnished (pg 34)	Furnished (pg 6)	Furnished (pg 403)	Furnished (pg 02)
3	Entity of Bidder	No joint venture upto 100 crore	No Joint Venture (pg 7)	No Joint Venture (pg 8)	No Joint Venture (Pg 341)	No Joint Venture (pg 3)
4	Details of Bidders (Annexure I of Appendix I)					
I. Details	(a) Name		M/s P.K.Mookenambalam and Co., Madurai	M/s KRS Constructions, Madurai	M/s KMC Associates, Thiruv	Shri S M Sait, Pudukkottai
	(b) Country of Incorporation		India	India	India	India
	(c) Address of the Corporate Head Quarters and its branch office, if any in India		21, Jeweller Street, Gandhi Nagar, Madurai - 625020	134, Chellathampian Koll Street, Managudi, Madurai-625020	41/21A, KMC Towers, C2-G2 Scheme Road, Thiruv - 31	59/A, Chavara Nagar, Pudukkottai
	(d) Date of Incorporation and /or commencement of Business		14.09.1964	10.10.2001	14.11.2018	2007
II. Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project.			Road and Bridge Works	Railway, Road and Bridge Works	1st Class Contractor of Highways, Railways, PWD, WRD, DRDA, NABARD, etc.	Road and Bridge Works
III. Details of individual(s) who will serve as the point of contact/communication for the Authority.	(a) Name		P K M, Chelliah / K. Anumugasamy	Kanappiah Srinivasan	M. Shyam	Shri S M Sait
	(b) Designation		Managing Partner	Proprietor	Managing Partner	Individual
	(c) Company		M/s P.K.Mookenambalam and Co., Madurai	M/s KRS Constructions, Madurai	M/s KMC Associates, Thiruv	Shri S M Sait
	(d) Address		21, Jeweller Street, Gandhi Nagar, Madurai - 625020	134, Chellathampian Koll Street, Managudi, Madurai-625020	41/21A, KMC Towers, C2-G2 Scheme Road, Thiruv - 31	59/A, Chavara Nagar, Pudukkottai
	(e) Telephone Number		0452-2533640	0976153456	9842815855	9600787068
	(f) Email Address		pkmendo@gmail.com, pkmenko@gmail.com	krcconstructions@gmail.com	krcconkothir@gmail.com	man.smt@gmail.com
	(g) Fax Number					
IV. Particulars of the Authorized signatory of the bidder	(a) Name		K. Anumugasamy	Kanappiah Srinivasan	M. Shyam	Shri S M Sait
	(b) Designation		Managing Partner	Proprietor	Managing Partner	Individual
	(c) Address		21, Jeweller Street, Gandhi Nagar, Madurai - 625020	134, Chellathampian Koll Street, Managudi, Madurai-625020	41/21A, KMC Towers, C2-G2 Scheme Road, Thiruv - 31	59/A, Chavara Nagar, Pudukkottai
	(d) Phone Number		0452-2533640	976153456	9842815855	9600787068
	(e) Fax Number					
	(f) Class B digital signature certificate ID Number		0452187156	01250724	045218754000000004	1457477
V. Declaration by the Bidder (in Appendix II)			Provided (pg 31)	Provided (pg 2)	Provided (pg 341)	Provided (pg 3)
VI. Declaration by the Bidder (in Appendix III)			Provided (pg 32)	Provided (pg 3)	Provided (pg 341)	Provided (pg 3)

S. S. S.

S. S. S.

S. S. S.

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	38582				38684				38684				38815											
			M/s P.K.Mookanambalam and Co., Madurai				M/s KRS Constructions, Madurai				M/s KNC Associates, Thiruv				Shri B M Sait, Pudukkottai											
7	Financial Capacity																									
f)	As per clause 2.2.2.3 (2) Average Annual Turn over for Last 5 Financial years	Rs.2.88 Cr	Year	Turnover	Update factor	Amount (Rs. in Cr)	Year	Turnover	Update factor	Amount (Rs. in Cr)	Year	Turnover	Update factor	Amount (Rs. in Cr.)	Year	Turnover	Update factor	Amount (Rs. in Cr.)								
			2016-17	92.59	1.20	111.11	2016-17	17.09	1.20	20.51	2016-17	22.59	1.20	27.23	2016-17	15.13	1.20	18.16								
			2017-18	76.42	1.15	87.95	2017-18	5.07	1.15	5.83	2017-18	25.15	1.15	28.92	2017-18	18.68	1.15	19.18								
			2018-19	71.46	1.10	78.64	2018-19	12.54	1.10	13.90	2018-19	34.10	1.10	37.58	2018-19	18.49	1.10	20.34								
			2019-20	126.49	1.05	132.81	2019-20	23.03	1.05	24.18	2019-20	55.27	1.05	58.03	2019-20	8.57	1.05	8.90								
			2020-21	87.85	1.00	87.88	2020-21	18.10	1.00	18.10	2020-21	83.85	1.00	83.85	2020-21		1.00	0.00								
			Total			508.39			Total			82.52			Total			218.81			Total			54.53		
Average Turnover (Pg 14)			102.86			Average Turnover (Pg 15)			17.09			Average Turnover (Pg 43)			47.20			Average Turnover (Pg 48)			13.00					
8	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value.) Duration 1 Year (N=1)	Rs. 19.21 Cr																								
	A = Maximum value of civil engineering works in respect of EPC Projects executed in any one year during the last Five years taking into account the completed as well as works in progress. The EPC projects includes turnkey project/ turn rate Contract/ Construction works.		132.81				24.18				83.85				20.34											
	B = Value of existing commitments, works for which LOA issued and on-going works to be completed during the period of completion of the works for which BID is invited		182.81				3.10				18.56				0.00											
	C= Amount of Bonus received		0.00				0.00				0.00				0.00											
9	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs.0.98 Crore at close of preceding financial year	Rs.0.98 Crore	169.43				57.35				191.07				50.8473											
9	(clause 2.2.2.2) Technical Capacity of the bidder (Annexure II)	* - As per clause 2.2.2.6 (3). Minimum receipt of amount Rs.0.98 Cr ** - Project weight factor (clause 2.2.2.5 (7)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Only applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received - # Value of self - ##	Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received - # Value of self - ##	Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received - # Value of self - ##	Technical Experience (Rs.in crore)									
			Single	1A	3	48.02	48.02	Single	2A	3	10.38	10.38	Single	3A	3	8.35	8.35									
			JV	1B	3	106.40	106.40	Single	2B	3	14.60	14.60	Single	3B	3	8.64	8.64									
													Single	3C	3	8.74	8.74									
													Single	3D	3	13.95	13.95									
													Single	3E	3	18.68	18.68									
													Single	3F	3	3.96	3.96									
													Single	3G	3	2.91	2.91									
			Aggregate Technical Experience (Pg 23)				152.42	Aggregate Technical Experience (Pg 14)				25.48	Aggregate Technical Experience (Pg 348)				58.43	Aggregate Technical Experience (Pg 18)				22.14				
			Rs. 152.42 Cr					Rs.25.48 Cr					Rs. 58.43 Cr					Rs. 22.14 Cr								
			B) Atleast one similar Major Bridge/Minor Bridge/ ROB/ Flyover/Grade Separated Structures Projects in the last five financial years preceding the bid due date having span equal to or greater than 10m and cost of such similar work shall be atleast 25% of the Estimated Project Cost (Rs.3.642 Cr)					Rs. 48.02 Cr (Pg 17)					Rs. 4.57 Cr (Pg 15)					Rs. 9.96 Cr (Pg 385)					Rs. 15.35 Cr (Pg 19)			
			Refer Attachment I					Refer Attachment II					Refer Attachment III					Refer Attachment IV								
			Provided/Not Provided					Provided (Pg 22)					Provided (Pg 41)					Provided (Pg 398)					Provided (Pg 33)			
Provided/Not Provided					Provided (Pg 35)					Individual					Provided (Pg 41)					Individual						
Qualification of Committee					Qualification of Committee					Qualification of Committee					Qualification of Committee					Qualification of Committee						

S. S.

S. S.

S. S.

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) for the work of "Construction of 4 Lane VUP at Km 34/590 on NH-45B (New No. NH-38) Kodumbalur Junction, RE Wall & Retaining Wall approaches, 2 Lane Service Road (B/s), Reconstruction of Box Culvert & Widening Pipe Culvert etc. in the State of Tamil Nadu on EPC mode" (TENDER NO. NHAI/17011/01/39/2022).

Regional Office, NHAI, Madurai invited bids vide Tender ID 2022_NHAI_104329_1 for the work of "Construction of 4 Lane VUP at Km 34/590 on NH-45B (New No. NH-38) Kodumbalur Junction, RE Wall & Retaining Wall approaches, 2 Lane Service Road (B/s), Reconstruction of Box Culvert & Widening Pipe Culvert etc. in the State of Tamil Nadu on EPC mode" with an estimated cost of Rs. 19.21 Crore.

2. Totally 5 Nos. of Bids were received through online. Based on the pre-technical and Technical evaluation, the Committee has recommended the following w.r.t. four bidders, since, one bidder i.e. Shri Sugumar K, Madurai, has not submitted the bid document fee, hence, the bid was duly rejected by the committee during pre-technical scrutiny;

S No	Name of Bidder	Bid ID	Recommendations
1	M/s P K Mookanambalam and Co., Madurai	395882	Qualified
2	M/s KRS Constructions, Madurai	396364	Clarification to be sought as per Clause 3.1.4 of RFP
3	M/s KMC Associates, Theni	396544	Qualified
4	Shri S M Sait, Pudukkottai	396835	Qualified

3. As apprised in the Minutes dated 11.03.2022, the bidder, M/s KRS Constructions, Madurai, was requested to submit details to qualify the technical criteria w.r.t. *span equal to or greater than 6 m i.e. 50% of the longest span of the structure proposed in this project* and more than 20% of the estimated project cost i.e. Rs. 3.842 Crore towards bridge work experience.
4. In turn, the bidder, KRS Constructions, Madurai has submitted the details of the cost towards the bridge work amounting to more than Rs. 4.57 Crore to qualify the financial aspect. However, the requisite span detail was not submitted by the bidder, except the photographs which shows 6.1m X 3spans. Hence, the Committee unable to ascertain the qualification of the bidder w.r.t. Technical Criteria towards span details.
5. In order to conclude the technical evaluation, the committee has recommended to seek the instant clarification from the Employer i.e. Southern Railway, Construction, III, Madurai, who has issued the work

S. S. — S. Thirumala

[Signature] *[Signature]*

experience details to the bidder so as to ascertain the span details of the bridge work experience submitted by the bidder to qualify in the technical evaluation.

6. Further, the committee has decided to meet at a convenient date to finalize the technical evaluation upon submission of the clarification from Railway Department.


(S Syed Dawood Mian)
Member


(S Thamizharasan)
Member


(P Narasimhan)
Member


(K Govindasamy)
Convenor

Regional Office, NHAI, Madurai invited bids vide Tender ID 2022_NHAI_104329_1 for the work of “Construction of 4 Lane VUP at Km 34/590 on NH-45B (New No. NH-38) Kodumbalur Junction, RE Wall & Retaining Wall approaches, 2 Lane Service Road (B/s), Reconstruction of Box Culvert & Widening Pipe Culvert etc. in the State of Tamil Nadu on EPC mode” with an estimated cost of Rs. 19.21 Crore.

2. In this context, the following Tender Committee was constituted for evaluation of Bids;
 - i. Shri K Govindasamy, DGM(Tech), RO-Madurai - Convenor
 - ii. Shri P Narasimhan, DGM(Tech) & PD-Trichy - Member
 - iii. Shri S Thamizharasan, Manager (Tech), RO Madurai - Member
 - iv. Shri S Syed Dawood Mian, Asst. Head, F&A Unit, RO Madurai - Member
3. Last Date of submission of bids and Technical bid opening was scheduled on 05th and 07th March, 2022 respectively.
4. As per Section-5 of RFP, Pre-Bid Meeting for the aforesaid tender work was scheduled on 21st February, 2022 @ NHAI, Regional Office, Madurai. In this regard, no queries/clarifications were received w.r.t. RFP from any Contractor/firm. As such, the floated RFP/Bid documents in Government e-tender portal have no change. Accordingly, the Last Date of Bid Submission and Date of Bid Opening has been performed as per the schedule mentioned in RFP for the subject tender work.
5. As per MoRTH Circular No. RW/NH-37010/4/2010-EAP (Printing) Vol.IV Dated 30.04.2020, evaluation of bids can be carried out with the available scanned copy of documents as per RFP requirement.
6. Accordingly, the Committee opened the e-bids submitted through online and decrypted. Totally 5 Nos. of Bids were received through online. The details of bids received and Financial Instruments submitted by bidders were furnished to Accounts Division. In response, Accounts Division was confirmed the receipt of bid document cost except for the bidder i.e. **Shri Sugumar K, Madurai**. Hence, the Committee has duly recommended to reject the bid in pre-technical stage citing non-compliance of receipt of bid document fee.

S. S. - - J. H. ~~cyas~~ J. H.

7. Subsequently, the Committee has admitted & evaluated the 4 Nos. of bids on 11.03.2022 based on available scanned copies and the detailed technical evaluation is furnished vide Annexure-A. Summary of the same is submitted hereunder:


S No	Name of Bidder	Bid ID	Recommendations
1	M/s P K Mookanambalam and Co., Madurai	395882	Qualified
2	M/s KRS Constructions, Madurai	396364	<i>Clarification to be sought as per Clause 3.1.4 of RFP</i>
3	M/s KMC Associates, Theni	396544	Qualified
4	Shri S M Sait, Pudukkottai	396835	Qualified

Detailed Technical Evaluation is under Annexure-A

8. As above, the Committee has recommended to accept the 3 Nos. of Bids in Technical evaluation based on the details furnished by the bidders complying with the instructions set forth in RFP to qualify in the Technical Evaluation.
9. However, a Bidder i.e. M/s KRS Constructions, Madurai, even though furnished work experience for an amount of more than 20% of the estimated project cost i.e. Rs. 3.842 Crore towards bridge work experience, the requisite work experience details w.r.t. *one similar Major Bridge/Minor Bridge/ROB/Flyover/Grade Separated Structures Project in the last 05 (Five) financial years preceding the Bid Due Date, having span equal to or greater than 6 m i.e. 50% of the longest span of the structure proposed in this project and also the cost of such similar project shall be at least 20% of the Estimated Project Cost* to comply with instructions set-forth in RFP was not submitted in full shape, Hence, the Committee unable to ascertain the qualification of the bidder w.r.t. Technical Criteria.
10. In view of the above, in order to give opportunity to the bidder to justify/prove whether, the Span/Structure specific details & executed Project cost w.r.t. similar Structure works (*including Span specifications*) as mentioned in Clause 2.2.2.2 (iii) of RFP along with 20% estimated Project Cost i.e. a minimum of Rs. 3.842 Crore financially, to substantiate the submitted work experience details to this office within a period of 7 days, so as, to finalize the technical evaluation results for the subject mentioned tender work to proceed further course of action.


(S Syed Dawood Mian)
Member


(S Thamizharasan)
Member


(P Narasimhan)
Member


(K Govindasamy)
Convenor

Details of Eligible Projects (Appendix 1A)

1. M/s P.K.Mookanambalam and Co., Madurai

Attachment - I

Project Code: 1A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of 4 lane Fly over at Km 437/10 of Varanasi-Kanyakumari road (Abandoned NH-7) (Madurai-Dindigul stretch) (SHU-100) including grade improvements at Kalavasal junction and Arasaradi Junction from Km 4/6, Km 5/2 of Madurai - Cochin road (SHU-107)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2020-21	8.73	1.00	8.73
	2019-20	26.66	1.05	27.99
	2018-19	8.45	1.10	9.30
	Total	43.84		46.02
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	Highways, C&M			
Location	Madurai			
Project Cost	Rs. 50.47 Cr			
Date of Commencement of Project/contract	12.07.2018			
Date of Completion/ Commissioning	01.07.2020			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1B

Entity (Joint Venture)

Item	Particulars of the Project			
Title & nature of the project	TNRSP-II - EPC09/ Upgrading Paruvakudi-Kovilpatti-Ettayapuram road (SH-44) from Km 22/500 to Km 38/750 and from Km 41/300 to Km 56/700			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2018-19	3.22	1.10	3.54
	2017-18	39.31	1.15	45.21
	2016-17	48.04	1.20	57.65
	Total	90.57		106.40
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	Tamil Nadu Road Sector Project - II			
Location	Tuticorin			
Project Cost	Rs. 152.97 Cr			
Date of Commencement of Project/Contract	18.06.2015			
Date of Completion/ Commissioning	25.08.2018			
Equity shareholding (with period during which equity was held)	60%			

S. S. —

S. S. —

S. S. —

S. S. —

Details of Eligible Projects (Appendix 1A)

2. M/s KRS Constructions, Madurai

Attachment - II

Project Code: 2A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Guage conversion Quilon-Tenkasi-Tirunelveli-Tiruchendurand Tenkasi-Virudhunagar-Sengottai-Punalur section: Bridge Work-RCC/RR retaining wall at isolated locations, slot pitching, flooring apron, Drop wall and River Training works between Bhagavathypura and Kalthuruthi Stations			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2017-18	3.05	1.15	3.51
	2016-17	6.14	1.20	7.37
	Total	9.19		10.88
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	Construction, III, Southern Railway			
Location	Madurai			
Project Cost	Rs. 9.91 Cr			
Date of Commencement of Project/contract	21.04.2015			
Date of Completion/ Commissioning	07.06.2017			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 2B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Doubling of track between Trivandrum and Kanyakumari - proposed earthwork in forming bank/cutting, extension of minor bridges, PF works, Construction of FOB, Platform shelters etc at Nagercoil Town Station.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2018-19	10.62	1.10	11.68
	2017-18	2.54	1.15	2.92
	Total	13.16		14.60
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	Construction, Southern Railway			
Location	Trivandrum			
Project Cost	Rs.13.16 Cr			
Date of Commencement of Project/contract	15.02.2018			
Date of Completion/ Commissioning	26.06.2021			
Equity shareholding (with period during which equity was held)	100%			

S. S. - S.T.H.

[Signature]

[Signature]

Details of Eligible Projects (Appendix 1A)**3. M/s KMC Associates, Theni****Attachment - III****Project Code: 3A****Entity(Self/Members)**

Item	Particulars of the Project			
Title & nature of the project	Package-4-providing CD works in Govt. Roads in Theni (Highways) C&M Sub-Division			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2020-21	6.35	1.00	6.35
	Total	6.35		6.35
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	Highways, C&M			
Location	Theni			
Project Cost	Rs. 6.35 Cr			
Date of Commencement of Project/contract	09.09.2020			
Date of Completion/ Commissioning	05.02.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 3B**Entity(Self/Members)**

Item	Particulars of the Project			
Title & nature of the project	Package-1-Providing CD Works in Government Roads in Theni (Highways) C&M Sub division			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2020-21	6.84	1.00	6.84
	Total	6.84		6.84
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	Highways, C&M			
Location	Theni			
Project Cost	Rs. 6.84 Cr			
Date of Commencement of Project/Contract	09.09.2020			
Date of Completion/ Commissioning	15.02.2021			
Equity shareholding (with period during which equity was held)	100%			

S. S. — S. S. S. S.

[Handwritten signatures]

Project Code: 3C

Entity(Self/Members)

Item	Particulars of the Project				
Titile & nature of the project	Package-12-Improvements of Government Roads in Periyakulam (Highways) C&M Sub-division including CD works and upkeeping for a period of 60 months				
Category	3				
Year-wise	Financial Year	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments	
		2020-21	5.74	1.00	5.74
		Total	5.74		5.74
(b) revenues appropriated for self construction under PPP projects	NA				
Entity for which the project was constructed	Tamil Nadu Highways Department, C&M				
Location	Theni				
Project Cost	Rs. 6.00 Cr				
Date of Commencement of Project/contract	16.10.2020				
Date of Completion/ Commissioning	25.03.2021				
Equity shareholding (with period during which equity was held)	100%				

Project Code: 3D

Entity(Self/Members)

Item	Particulars of the Project				
Titile & nature of the project	Strengthening in Km 58/000 - 64/000 and 80/000 - 90/000 of NH-49 Extn (New NH-85)				
Category	3				
Year-wise	Financial Year	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments	
		2018-19	12.68	1.10	13.95
		Total	12.68		13.95
(b) revenues appropriated for self construction under PPP projects	NA				
Entity for which the project was constructed	Tamil Nadu Highways Department				
Location	Theni				
Project Cost	Rs. 12.68 Cr				
Date of Commencement of Project/contract	28.03.2018				
Date of Completion/ Commissioning	27.12.2018				
Equity shareholding (with period during which equity was held)	100%				

S. S. -

S. S. -

S. S. -

S. S. -

Project Code: 3E

Entity(Self/Members)

Item	Particulars of the Project				
Title & nature of the project	Strengthening in Km 99/000 - 119/000 of NH-49 Extn (New NH-85)				
Category	3				
Year-wise	Financial Year	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments	
		2018-19	16.98	1.10	18.68
		Total	16.98		18.68
(b) revenues appropriated for self construction under PPP projects	NA				
Entity for which the project was constructed	National Highways				
Location	Madurai				
Project Cost	Rs. 16.99 Cr				
Date of Commencement of Project/contract	28.03.2018				
Date of Completion/ Commissioning	21.02.2019				
Equity shareholding (with period during which equity was held)	100%				

Project Code: 3F

Entity(Self/Members)

Item	Particulars of the Project				
Title & nature of the project	Construction of Bridge across Varahanadhi river near Adupalam in Thenkari Village of Periyakulam Taluk in Theni District				
Category	3				
Year-wise	Financial Year	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments	
		2016-17	3.3	1.20	3.96
		Total	3.30		3.96
(b) revenues appropriated for self construction under PPP projects	NA				
Entity for which the project was constructed	PWD/WRD, Manjalar Basin Division, Periyakulam				
Location	Periyakulam				
Project Cost	Rs. 3.75 Cr				
Date of Commencement of Project/contract	25.12.2016				
Date of Completion/ Commissioning	15.02.2017				
Equity shareholding (with period during which equity was held)	100%				

S. S. -

S. S. -

S. S. -

S. S. -

Project Code: 3G

Entity(Self/Members)

Item	Particulars of the Project			
Titile & nature of the project	Construction of High level Bridge @ Km 2/0 in Ammapatty to Perumalgounddanpatty Road in Bodinayakanur Block of Theni District			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2017-18	0.99	1.15	1.14
	2016-17	1.48	1.20	1.78
	Total	2.47		2.91
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	Rural Development, DRDA - Theni			
Location	Ammapatty			
Project Cost	Rs. 2.54 Cr			
Date of Commencement of Project/contract	27.07.2016			
Date of Completion/ Commissioning	07.07.2017			
Equity shareholding (with period during which equity was held)	100%			

S. F. —

S. F. —

S. F. —

S. F. —

Details of Eligible Projects (Appendix 1A)

4. Shri S M Sait, Pudukkottai

Attachment - IV

Project Code: 4A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of Highlevel Bridge across River Pamber with approaches near Chitrambur in Pudukkottai District.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2020-21	0.71	1.00	0.71
	2019-20	2.21	1.05	2.32
	2018-19	3.28	1.10	3.61
	2017-18	3.30	1.15	3.80
	2016-17	4.10	1.20	4.92
	Total	13.60		15.35
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	State Highways, Projects Division			
Location	Pudukkottai			
Project Cost	Rs. 16.84 Cr			
Date of Commencement of Project/contract	03.03.2016			
Date of Completion/ Commissioning	27.05.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 4B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening, Strengthening, Including, Reconstruction of Culverts in Govt. Road in respect of Pattukottai & Peravurani (H) C & M Sub Division (Pacage No-26)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2019-20	0.37	1.05	0.39
	2018-19	1.27	1.10	1.40
	2017-18	4.35	1.15	5.00
	Total	5.99		6.79
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	Highways, C&M			
Location	Pattukottai			
Project Cost	Rs.6.42 Cr			
Date of Commencement of Project/contract	15.05.2017			
Date of Completion/ Commissioning	21.12.2019			
Equity shareholding (with period during which equity was held)	100%			

S. Sait

S. Sait

[Signature]

[Signature]

TECHNICAL BID EVALUATION REPORT, Name of Work: Construction of 4 Lane VUP at Km 34/590 on NH-45B (New No. NH-38) Kodumbalur Junction, RE Wall & Retaining Wall approaches, 2 Lane Service Road (B/s), Reconstruction of Box Culvert & Widening Pipe Culvert etc. in the State of Tamil Nadu on EPC mode (Tender No: NHAI/17011/01/39/2022)

ANNEXURE - A

Date of E-Tender Opening : 07.03.2022

No of Bids received within stipulated time : 5 (Five)

No. of bid rejected : 1 (One)

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	395882	396364	396544	396835
			M/s P.K.Mookanambalam and Co., Madurai	M/s KRS Constructions, Madurai	M/s KMC Associates, Theni	Shri S M Sait, Pudukkottai
1	Cost of tender document	NEFT/RTGS for an amount of Rs.50,000/-	Online Transfer Ref No. N062220028818876 dated 03.03.2022 (pg 37)	Cheque No. 200428 dated 04.03.2022 (pg 1)	NEFT Ref No. 0342415433 from ICICI Bank dated 04.03.2022 (pg 337)	NEFT Ref No. IRS9043060 dated 05.03.2022 (pg 1)
2	Bid Security	Nil. However, Bid Securing declaration shall be furnished.	Furnished (pg 34)	Furnished (pg 6)	Furnished (pg 403)	Furnished (pg 02)
3	Entity of Bidder	No joint venture upto 100 crore	No Joint Venture (pg 7)	No Joint Venture (pg 8)	No Joint Venture (Pg 341)	No Joint Venture (pg 8)
4	Details of Bidders (Annexure I of Appendix IA)					
	i). Details	(a) Name :	M/s P.K.Mookanambalam and Co., Madurai	M/s KRS Constructions, Madurai	M/s KMC Associates, Theni	Shri S M Sait, Pudukkottai
		(b) Country of Incorporation	India	India	India	India
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	21, Jawahar Street, Gandhi Nagar, Madurai - 625020.	134, Chellathamman Koil Street, Managiri, Madurai-625020	41/21A, KMC Towers, C2-C2 Scheme Road, Theni - 31.	59NA, Charles Nagar, Pudukkottai
		(d) Date of Incorporation and / or commencement of Business :	14.09.1964	10.10.2001	14.11.2018	2007
	ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project :		Road and Bridge Works	Railway, Road and Bridge Works	1st Class Contractor of Highways, Railways, PWD, WRD, DRDA, NABARD, etc.	Road and Bridge Works
	iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority :	(a) Name :	P.K.M. Chellaiah / K. Arumugasamy	Karuppaiah Srinivasan	M. Shyam	Shri S M Sait
		(b) Designation	Managing Partner	Proprietor	Managing Partner	Individual
		(c) Company	M/s P.K.Mookanambalam and Co., Madurai	M/s KRS Constructions, MADurai	M/s KMC Associates, Theni	Shri S M Sait
		(d) Address	21, Jawahar Street, Gandhi Nagar, Madurai - 625020.	134, Chellathamman Koil Street, Managiri, Madurai-625020	41/21A, KMC Towers, C2-C2 Scheme Road, Theni - 31.	59NA, Charles Nagar, Pudukkottai
		(e) Telephone Number	0452-2533640	9976153486	9842815655	9600787068
		(f) Email Address	pkmandco@gmail.com, pkmandco@pkmandco.com	krsconstructions.ce@gmail.com	kmcoffice@theni@gmail.com	mani.sms3@gmail.com
		(g) Fax Number	-	-	-	-
	iv). Particulars of the Authorized signatory of the bidder :	(a) Name	K. Arumugasamy	Karuppaiah Srinivasan	M. Shyam	Shri SM Sait
		(b) Designation	Managing Partner	Proprietor	Managing Partner	Individual
		(c) Address	21, Jawahar Street, Gandhi Nagar, Madurai - 625020.	134, Chellathamman Koil Street, Managiri, Madurai-625020	41/21A, KMC Towers, C2-C2 Scheme Road, Theni - 31.	59NA, Charles Nagar, Pudukkottai
		(d) Phone Number	0452-2533640	9976153486	9842815655	9600787068
		(e) Fax Number	-	-	-	-
		(f) Class III digital signature certificate ID Number	0x02187eb8	0135072A	2A861A76800D000A	1457A7F
5	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg 3)	Provided (Pg 2)	Provided (Pg 338)	Provided (Pg 3)
6	A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided (Pg 45 & 46)	Provided (Pg 8 & 198)	Provided (Pg 343)	Provided (Pg 10)

S. S. —

S. S. —

—

—

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	395882				396364				396544				396835											
			M/s P.K.Mookanambalam and Co., Madurai				M/s KRS Constructions, Madurai				M/s KMC Associates, Theni				Shri S M Sait, Pudukkottai											
7	Financial Capacity																									
i)	As per clause 2.2.2.3 (ii) Average Annual Turn over for Last 5 Financial years	Rs.2.88 Cr	Year	Turnover	Updation factor	Amount (Rs. in Cr)	Year	Turnover	Updation factor	Amount (Rs. in Cr)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)								
			2016-17	92.59	1.20	111.11	2016-17	17.09	1.20	20.51	2016-17	22.69	1.20	27.23	2016-17	15.13	1.20	18.16								
			2017-18	76.48	1.15	87.95	2017-18	5.07	1.15	5.83	2017-18	25.15	1.15	28.92	2017-18	16.68	1.15	19.18								
			2018-19	71.49	1.10	78.64	2018-19	12.64	1.10	13.90	2018-19	34.16	1.10	37.58	2018-19	18.49	1.10	20.34								
			2019-20	126.49	1.05	132.81	2019-20	23.03	1.05	24.18	2019-20	55.27	1.05	58.03	2019-20	6.57	1.05	6.90								
			2020-21	97.88	1.00	97.88	2020-21	18.10	1.00	18.10	2020-21	83.85	1.00	83.85	2020-21		1.00	0.00								
			Total			508.39	Total			82.52	Total			235.61	Total			64.58								
			Average Turnover (pg 14)			102.00	Average Turnover (pg 13)			17.00	Average Turnover(Pg 436)			47.00	Average Turnover (Pg 46)			13.00								
8	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value) Duration 1 Year. N=1	Rs. 19.21 Cr																								
	A = Maximum value of civil engineering works in respect of EPC Projects executed in any one year during the last Five years taking into account the completed as well as works in progress. The EPC projects includes turnkey project/ Item rate Contract/ Construction works.		132.81				24.18				83.85				20.34											
	B = Value of existing commitments, works for which LOA issued and on-going works to be completed during the period of completion of the works for which BID is invited		162.61				3.10				18.56				0.00											
	C= Amount of Bonus received		0.00				0.00				0.00				0.00											
ii)	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs.0.96 Crore at close of preceeding financial year	Rs.0.96 Crore	169.43				57.35				191.07				50.8475											
9	(clause 2.2.2.2) Technical Capacity of the bidder (Annexure II)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs.0.96 Cr ** - Project weight factor (clause 2.2.2.5 (i)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)						
						Payment received.....#	Value of self ##					Payment received.....#	Value of self ##				Payment received.....#	Value of self ##								
			Single	1A	3	46.02		46.02	Single	2A	3	10.88		10.88	Single	3A	3	6.35		6.35	Single	4A	3	15.35		15.35
			JV	1B	3	106.40		106.40		2B	3	14.60		14.60		3B	3	6.84		6.84		4B	3	6.79		6.79
																3C	3	5.74		5.74						
																3D	3	13.95		13.95						
																3E	3	18.68		18.68						
																3F	3	3.96		3.96						
															3G	3	2.91		2.91							
			Aggregate Technical Experience (pg 23)				152.42		Aggregate Technical Experience (pg 14)				25.48		Aggregate Technical Experience (Pg 348)				58.43		Aggregate Technical Experience (pg 16)				22.14	
		i) Threshold Technical capacity more than Rs. 19.21 Cr.		Rs. 152.42 Cr				Rs.25.48 Cr				Rs. 58.43 Cr				Rs. 22.14 Cr										
		ii) Atleast one similar Major Bridge/Minor Bridge/ ROB/ Flyover/Grade Separated Structures Projects in the last five financial years preceding the Bid due date having span equal to or greater than 6m and cost of such similar work shall be atleast 20% of the Estimated Project Cost (Rs.3.842 Cr).		Rs. 46.02 Cr (Pg 17)				Clarification sought as per Clause 3.1.4 of RFP				Rs. 3.96 Cr (Pg 385)				Rs. 15.35 Cr (Pg 19)										
		10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment-I				Refer Attachment-II				Refer Attachment-III				Refer Attachment-IV									
		11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg 22)				Provided (Pg 41)				Provided (Pg 396)				Provided (Pg 33)									
12	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Provided (Pg 35)				Individual				Provided (Pg 401)				Individual											
13	Recommendations of Committee	Qualified / Disqualified	Qualified				Clarification sought as per Clause 3.1.4 of RFP				Qualified				Qualified											

(S Syed Dawood Mian)
Member

(S Thamizharasan)
Member

(P Narasimhan)
Member

(Govindasamy K)
Convenor