



नेशनल हाइवेज़ लॉजिस्टिक्स मैनेजमेंट लिमिटेड National Highways Logistics Management Limited

(A 100% owned SPV of NHAI)
(Under Ministry of Road Transport and Highways)



Tender ID : 2022_NHAI_104556_1

NHLML/OFC/Pkg2/2022/1259

Original

Date: 23.09.2022

To,

M/s Dineshchandra R. Agarwal Infracon Pvt. Ltd.

401, The Grand Mall, Opp SBI Zonal,

S. M. Road, Ambawadi, Ahmedabad - 380015

Tel: +91-9979889255, 9687617789

Email: dracorp@draipl.com / drainfra89@gmail.com / Sameer.modh@draipl.com

(Kind Attn.: Mr. Sameer Modh - Manager - Business Development & Authorized Signatory)

Sub: Providing the laying of Optical Fiber Cable (OFC) and its allied Infrastructure from km 697.220 (MP-Gujarat boarder) to km 844.800 of Delhi-Vadodara expressway and from km 26.600 to 378.722 of Mumbai - Vadodara Expressway and from km 0.000 to 79.900 of spur to JNPT on EPC mode in the State of Gujarat and Maharashtra. (Package-II)- Letter of Award - Reg.

Sir,

This is to notify you that your Bid for execution of the project of Providing the laying of Optical Fiber Cable (OFC) and its allied Infrastructure from km 697.220 (MP-Gujarat boarder) to km 844.800 of Delhi-Vadodara expressway and from km 26.600 to 378.722 of Mumbai - Vadodara Expressway and from km 0.000 to 79.900 of spur to JNPT on EPC mode in the State of Gujarat and Maharashtra. (Package-II) at your quoted bid price amounting to Rs. 88,20,00,000/- (Rupees Eighty Eight Crore and Twenty Lakh Only) has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement with the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of Rs. 8,82,00,000/- (Rupees Eight Crore and Eighty Two Lakh Only) and Additional Performance Security for an amount of Rs. 3,89,61,000/- (Rupees Three Crore Eighty Nine Lakh and Sixty One Thousand Only) as per Clause 2.21 of the RFP within 30 (Thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, you may seek extension of time for a period not exceeding 60 (Sixty) days on payment of Damages in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security and Additional Performance Security, if any, within the additional 60 days' time period, the award shall be deemed to be cancelled/ withdrawn and the Bid Security shall be encashed and the proceeds thereof appropriated by the Authority. Thereupon all rights, privileges, claims and entitlements of the Contractor under or arising out of the Award shall be deemed to have been waived by, and to have ceased with the concurrence of the Contractor, and the Award shall be deemed to have been withdrawn by the Authority.

Yours sincerely,


(Ravinder)

Chief Operating Officer

पंजिकृत कार्यालय : एनएचएआई मुख्यालय, जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली-110075

Regd. Office : NHAI HQ. G-5 & 6, Sector-10, Dwarka, New Delhi-110075

Phone : 011-25074100/4200 Extn. : 3419

Copy to Concerned Ros:

1. RO Gandhinagar, NHAI
2. RO Mumbai, NHAI

Copy to Concerned PDs:

1. PD, PIU Godhra, NHAI
2. PD, PIU Surat, NHAI
3. PD, PIU Thane, NHAI

Copy to Concerned Concessionaire:

1. M/s Atlas Construction Pvt. Ltd. - NKC (JV) (DVE Pkg 26)
2. M/s GHV (India) Pvt Ltd (VME Pkg 27)
3. M/s GHV (India) Pvt Ltd (VME Pkg 28)
4. M/s PNC Infratech Pvt. Ltd. (VME Pkg 29)
5. M/s Patel Infrastructure Limited (VME Pkg 30)
6. M/s PNC Infratech Pvt. Ltd. (VME Pkg 31)
7. M/s IRB Infrastructure Developers Ltd. (VME Pkg 1)
8. M/s IRCON International Limited (VME Pkg 2)
9. M/s Patel Infrastructure Limited (VME Pkg 3)
10. M/s Ashoka Buildcon Limited (VME Pkg 4)
11. M/s Sadbhav Engineering Pvt. Ltd. (VME Pkg 5)
12. M/s G R Infraprojects Limited (VME Pkg 6)
13. M/s IRB Infrastructure Developers Ltd. (VME Pkg 7)
14. M/s Roadway Solutions India Infra Ltd. (VME Pkg 8)
15. M/s Roadway Solutions India Infra Ltd. (VME Pkg 9)
16. M/s Roadway Solutions India Infra Ltd. (VME Pkg 10)
17. M/s RKC Infrabuilt Private Ltd. (VME Pkg 11)
18. M/s Montecarlo Limited . (VME Pkg 12)
19. M/s G R Infraprojects Limited (VME Pkg 13)
20. M/s IRCON International Limited (VME Pkg 14)
21. M/s Agroh Infrastructre & Developer Pvt. Ltd. (VME Pkg 15)
22. M/s Shivalaya Construction Ltd. (VME Pkg 16)
23. M/s IRCON International Limited (VME Pkg 17)

Copy for information to:

- General Manager(T)BM, NHAI HQ- SB