



नेशनल हाइवेज लॉजिस्टिक्स मैनेजमेंट लिमिटेड National Highways Logistics Management Limited

(A 100% owned SPV of NHAI)
(Under Ministry of Road Transport and Highways)



Tender ID : 2022_NHAI_104562_1

NHLML/OFC/Pkg1/2022/1258

Original

Date: 23.09.2022

To,

M/s Dineshchandra R. Agarwal Infracon Pvt. Ltd.

401, The Grand Mall, Opp SBI Zonal,

S. M. Road, Ambawadi, Ahmedabad - 380015

Email: dracorp@draipl.com / drainfra89@gmail.com / Sameer.modh@draipl.com

(Kind Attn.: Mr. Sameer Modh - Manager - Business Development & Authorized Signatory)

Sub: Providing laying of Optical Fiber Cable (OFC) and its allied Infrastructure from km 0.000 (DND flyover) to km 59.100 (at Sohna) of DNDFaridabad bypass -KMP and km 0.000 (km 31.700 of DND -Faridabad bypass - KMP) to km 31.100 (at Jewar) of greenfield connectivity to Jewar International Airport from DND-Faridabad-Ballabhagh Bypass KMP Link and km 0.000 (at Sohna) to km 697.220 (MP-Gujarat boarder) of Delhi-Vadodara Expressway on EPC mode in the state of Delhi, Uttar Pradesh, Haryana, Rajasthan and Madhya Pradesh. (Package-I)- Letter of Award - Reg.

Sir,

This is to notify you that your Bid for execution of the project of Providing laying of Optical Fiber Cable (OFC) and its allied Infrastructure from km 0.000 (DND flyover) to km 59.100 (at Sohna) of DNDFaridabad bypass -KMP and km 0.000 (km 31.700 of DND -Faridabad bypass - KMP) to km 31.100 (at Jewar) of greenfield connectivity to Jewar International Airport from DND-Faridabad-Ballabhagh Bypass KMP Link and km 0.000 (at Sohna) to km 697.220 (MP-Gujarat boarder) of Delhi-Vadodara Expressway on EPC mode in the state of Delhi, Uttar Pradesh, Haryana, Rajasthan and Madhya Pradesh. (Package-I) at your quoted bid price amounting to Rs. 1,08,00,00,000/- (Rupees One Hundred Eight Crore Only) has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement with the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of Rs. 10,80,00,000/- (Rupees Ten Crore and Eighty Lakh Only) and Additional Performance Security for an amount of Rs. 7,99,74,000/- (Rupees Seven Crore Ninety Nine Lakh and Seventy Four Thousand Only) as per Clause 2.21 of the RFP within 30 (Thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, you may seek extension of time for a period not exceeding 60 (Sixty) days on payment of Damages in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security and Additional Performance Security, if any, within the additional 60 days' time period, the award shall be deemed to be cancelled/ withdrawn and the Bid Security shall be encashed and the proceeds thereof

Sameer Modh

पंजिकृत कार्यालय : एनएचएलएम मुख्यालय, जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली-110075

Regd. Office : NHAI HQ. G-5 & 6, Sector-10, Dwarka, New Delhi-110075

Phone : 011-25074100/4200 Extn. : 3419

appropriated by the Authority. Thereupon all rights, privileges, claims and entitlements of the Contractor under or arising out of the Award shall be deemed to have been waived by, and to have ceased with the concurrence of the Contractor, and the Award shall be deemed to have been withdrawn by the Authority.

Yours sincerely,



(Ravinder)

Chief Operating Officer

Copy to Concerned Ros :

1. RO Delhi, NHAI
2. RO Jaipur, NHAI
3. RO Bhopal, NHAI

Copy to Concerned PDs:

1. PD, PIU CMU Mathura, NHAI
2. PD, PIU Sohna, NHAI
3. PD, PIU Dausa, NHAI
4. PD, PIU Sawai Madhopur, NHAI
5. PD, PIU Kota, NHAI
6. PD, PIU Ratlam, NHAI

Copy to Concerned Contractor:

- 1 M/s Dineshchandra R. Agrawal Infracon Pvt. Ltd. (DND Pkg 1)
- 2 M/s Dineshchandra R. Agrawal Infracon Pvt. Ltd. (DND Pkg 2)
- 3 M/s Dineshchandra R. Agrawal Infracon Pvt. Ltd. (DND Pkg 3)
- 4 M/s APCO Infratech Pvt. Ltd. (DVE Pkg 1)
- 5 M/s APCO Infratech Pvt. Ltd. (DVE Pkg 2)
- 6 M/s Centrodorstroy India Pvt. Ltd (DVE Pkg 3)
- 7 M/s H.G. Infra Engineering Limited (DVE Pkg 4)
- 8 M/s KCC Buildcon Pvt. Ltd. (DVE Pkg 5)
- 9 M/s KCC Buildcon Pvt. Ltd. (DVE Pkg 6)
- 10 M/s Gawar Constructions Ltd. (DVE Pkg 7)
- 11 M/s H.G. Infra Engineering Limited (DVE Pkg 8)
- 12 M/s H.G. Infra Engineering Limited (DVE Pkg 9)
- 13 M/s Dhaya Maju Infrastructure (Asia) Sdn. Berhad - Crescent EPC Projects & Technical Services Ltd. (DVE Pkg 10)
- 14 M/s Larsen & Toubro Ltd. (DVE Pkg 11)
- 15 M/s G R Infraprojects Limited (DVE Pkg 12)
- 16 M/s CDS Infra Projects Limited (DVE Pkg 13)
- 17 M/s Dhaya Maju Infrastructure (Asia) Sdn. Berhad - Crescent EPC Projects & Technical Services Ltd. (DVE Pkg 14)
- 18 M/s Dilip Buildcon Ltd - M/s Altis Holding Corporation (DVE Pkg 15)
- 19 M/s Dineshchandra R. Agrawal Infracon Pvt. Ltd. (DND Pkg 16)
- 20 M/s JiangXi Construction Engineering (Group) Corporation Ltd. - MKC Infrastructure Ltd. (JV) (DND Pkg 17)
- 21 M/s G R Infraprojects Limited (DND Pkg 18)

- 22 M/s JiangXi Construction Engineering (Group) Corporation Ltd. - MKC Infrastructure Ltd. (JV) (DND Pkg 19)
- 23 M/s GHV (India) Pvt Ltd. (DND Pkg 20)
- 24 M/s G R Infraprojects Limited (DND Pkg 21)
- 25 M/s Larsen & Toubro Ltd. (DND Pkg 22)
- 26 M/s G R Infraprojects Limited (DND Pkg 23)
- 27 M/s G R Infraprojects Limited (DND Pkg 24)
- 28 M/s G R Infraprojects Limited (DND Pkg 25)

Copy for information to:

- General Manager(T)BM, NHAI HQ- SB