



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport and Highways)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075

G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone : 91-11-25074100/25074200

NHAI/CG/2022/Urga-Pathalgaon/IE/E-File-131388/147

Dated 15.05.2023

To,

All participated bidders

Sub: Independent Engineer services for 4-Laning of Urga - Pathalgaon section of NH-130A from design Ch. 70+200 to Ch. 157+745 under Bharatmala Pariyojana (Raipur-Dhanbad economic corridor) in the state of Chhattisgarh on Hybrid Annuity Mode - **Final Results of Technical Evaluation & Opening of Financial Bids - Reg.**

Ref: Application for RFP with due date 04.04.2022

Sir,

The final result of technical evaluation pertaining to the subject project after consideration of representation of bidders are as under:

S. No.	Name of Applicants	Technical score		Rank of the Firm	Whether the applicant is Responsive or Non-Responsive
		Earlier Score	Revised Score		
1/11	M/s TPF Engineering Pvt Ltd in JV with M/s TPF GETINSA EUROESTUDIOS S.L.	Non-Responsive As per RFP Clause 15 (B&C)			
2/11	M/s MSV International Inc in association with M/s DN Consultant	Non-Responsive As per Section-2, Clause 3.4(X), (e) of RFP.			
3/11	M/s K & J Projects Pvt. Ltd. in association with M/s INDIAN ROAD SURVEY AND MANAGEMENT PVT LTD in association with M/s SEG Engineering Services Private Limited.	Non - responsive As per RFP Clause 15 (A)			
4/11	M/s Artefact Projects Limited in association with M/s Renaissance IOT LLP	Non – responsive. As per RFP Clause 15 (A)			
5/11	M/s Frischmann Prabhu India Pvt. Ltd. in association with M/s Indian Engineering Consultants India Private Limited	84.77	79.71	3	Responsive

[Signature]

6/11	M/s Theme Engineering Services Private Limited in association with M/s Ishita Info Solutions Private Limited	Non - responsive As per RFP Clause 15 (A)			
7/11	M/s LION ENGINEERING CONSULTANTS PRIVATE LIMITED in association with M/s SYNERGY ENGINEERS GROUP PVT LTD	Non - responsive As per RFP Clause 15 (A)			
8/11	M/s Feedback Infra Private Limited in association with M/s Mahamarg Infra Consultants Pvt. Ltd.	Non - responsive As per RFP Clause 15 (A)			
9/11	M/s L N MALVIYA INFRA PROJECTS PVT. LTD. in association with M/s Intratech civil Solution & Consultant	93.61	88.57	1	Responsive
10/11	M/s ISAN Corporation in JV with M/s GEO DESIGNS AND RESEARCH PRIVATE LIMITED in association with M/s KAIUS CONSULTING PRIVATE LIMITED	Non - responsive As per RFP Clause 15 (B)			
11/11	M/s Bloom Companies LLC in JV with M/s Technocrats Advisory Services Private Limited in association with M/s Vedom Engineering Services Pvt. Ltd.	Non Responsive	83.45	2	Responsive

If the bidder is H-1, the key personnel whose CV scores less than 75% or is debarred during the period between receipt of bid and award of the contract, will have to be replaced by the firm before signing the contract, in terms of Section-2, Clause 3.4 (x) (e) & Clause 3.4 (x) (h) of RFP.

2. The financial bids of above mentioned technical responsive bidders will be opened on 17.05.2023 at 16:00 hrs IST.

3. The above mentioned technical responsive bidders are requested to furnish updated details with respect to awarded & ongoing projects as per Appendix B-11 of RFP regarding technical capacity as on the date of financial opening by 17.05.2023 at 11:30 hrs IST; failing which appropriate action may be taken as per RFP.

Yours faithfully


15/5/2023

(Kamal Kant Mishra)
General Manager (T)-CG

(2/2)

Signature Not Verified

Digitally signed by PURVE GARG
Date: 2023.05.17 16:47:56 IST
Location: eProcurement System for
Central PSUs