



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport & Highways, Government of India,)

क्षेत्रीय कार्यालय - गुवाहाटी, नेडफी हाउस, चौथी मंजिल, जी.एस.रोड,

दिसपुर, गुवाहाटी-781006, असम

Regional Office - Guwahati, NEDFi House, 4th Floor, G.S. Road

Dispur, Guwahati-781006, Assam

फोन/Tel: 0361-2237995

ई-मेल/E-mail : roghy@nhai.org, वेब/Web - www.nhai.gov.in



NHAI/RO/GHY/2017/TENDER(VOL-XIV)/23268

29.04.2022

Order

Sub: Short term improvement and Routine Maintenance of 4 laning of NH-54E from Km. 300.760 to Km. 275.000 Silchar to Balachera section of NH-54E in the state of Assam, Civil Contract Package, EW-II, AS-01-Regarding Technical Evaluation

Based on the bids received, the technical evaluation for the subject work for the Responsive & Non-responsive bidders is placed in Table 1.

TABLE-1

Sl no.	Bidder	Status	Remarks
1.	B R Goyal Infrastructure Limited	Non Responsive	i. Non compliance of Cl no. 4.4(A)(a) of ITB ii. Non compliance of Cl no. 4.4(B)(b)(i) & (ii) of ITB
2.	Bharat Road Network Limited	Non Responsive	i. Non compliance of Cl no. 4.4(A)(b) ii. Non compliance of Cl no. 4.4(B)(b)(i) & (ii) of ITB
3.	Simplex Infrastructures Limited	Non Responsive	i. Non compliance of Cl no. 4.4(B)(b)(i) & (ii) of ITB
4.	Mahavir Sharma	Non Responsive	i. Non compliance of Cl no. 4.4(B)(b)(i) & (ii) of ITB
5.	Shreeji Infrastructure India Pvt. Ltd.	Non Responsive	i. Non compliance of Cl no. 4.4(A)(a) of ITB ii. Non compliance of Cl no. 4.4(B)(b)(i) & (ii) of ITB

In view of the above, the committee members decided to cancel the bids and fresh tender shall be uploaded with short notice.

 29/04/22

(Alok Kumar)

Regional Officer, NE