

NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 09.05.2022 for the work of "Rectification of Blackspots i.e. TN-02-116 & 160 by Construction of 6 Lane VUP at Km 281+900 on NH-45 (New no. NH-38) Irur Junction, SVUP, RE Wall approaches, 2 Lane Service Road (B/s), Reconstruction of Minor Bridge, Box Culvert & Widening of Pipe Culvert, etc. in Ulundurpet-Padalur section of NH-45 in the State of Tamil Nadu" (TENDER NO. NHAI/17011/01/42/2022).

Regional Office, NHAI, Madurai invited bids vide Tender ID 2022_NHAI_108678_1 for the work of "Construction of 6 Lane VUP at Km 281+900 on NH-45 (New no. NH-38) Irur Junction, SVUP, RE Wall approaches, 2 Lane Service Road (B/s), Reconstruction of Minor Bridge, Box Culvert & Widening of Pipe Culvert, etc. in the State of Tamil Nadu on EPC Mode in the State of Tamil Nadu on EPC mode" with an estimated cost of Rs. 29.95 Crore.

2. In this context, the following Tender Committee was constituted for evaluation of Bids;
 - i. Shri K Govindasamy, DGM(Tech), RO-Madurai - Convenor
 - ii. Shri P Narasimhan, DGM(Tech) & PD-Trichy - Member
 - iii. Shri S Thamizharasan, Manager(Tech), RO-Madurai - Member
 - iv. Shri S Syed Dawood Myan, Asst. Head, F&A Unit, RO-Madurai - Member
3. Last Date of submission of bids and Technical bid opening was scheduled on 28th and 29th April, 2022 respectively.
4. As per Section-5 of RFP, Pre-Bid Meeting for the aforesaid tender work was scheduled on 13th April, 2022 @ NHAI, Regional Office, Madurai. In this regard, no queries/clarifications were received w.r.t. RFP from any Contractor/firm. As such, the floated RFP/Bid documents in Government e-tender portal have no change. Accordingly, the Last Date of Bid Submission and Date of Bid Opening has been performed as per the schedule mentioned in RFP for the subject tender work.
5. As per MoRTH Circular No. RW/NH-37010/4/2010-EAP (Printing) Vol.IV Dated 30.04.2020, evaluation of bids can be carried out with the available scanned copy of documents as per RFP requirement.
6. Accordingly, the Committee opened the e-bids submitted through online and decrypted. Totally 4 Nos. of Bids were received through online. The details of bids received and Financial Instruments submitted by bidders were furnished to Accounts Division. In response, Accounts Division has confirmed the receipt of bid document cost towards bid document fee and Bid Security.
7. Subsequently, the Committee has admitted & evaluated the 4 Nos. of bids on 04.05.2022 based on available scanned copies technical evaluation was carried out and based on the initial evaluation, the Committee has recommended to accept the 2 Nos. of Bids received from M/s Bharat Engineering Construction Company

S. L. — S. T. Jha — [Signature] — [Signature] 09/5/22

(P) Ltd., Chennai & M/s SD Infra, Trichy in Technical evaluation based on the details furnished by the bidders complying with the instructions set forth in RFP to qualify in the Technical Evaluation.

8. Further, Bidder i.e. M/s A. Ramanathan and Co., Trichy, even though furnished work experience for similar bridge project (*Construction of additional Bridge at Km 32/4 of NH-226 Extension (New NH-136) Across Marudhayar River*) involving Rs.12.32 Crore towards cost of bridge work which qualifies the bidder w.r.t. technical criteria, it needs to be justified by the bidder, whether the submitted work experience is involved in construction of Bridge with a minimum span of 6 m or above, so as, to comply with instructions set-forth in RFP. Since, the same was not submitted in full shape, the Committee unable to ascertain the qualification of the bidder w.r.t. Technical Criteria.
9. In response, the Divisional Engineer, NH, Trichy vide E-Mail dated 09.05.2022 has confirmed that, the mentioned High Level Bridge was executed by the bidder with 9 span of 20.20 m with 19.40, effective span. Thus, the bid received from M/s A. Ramanathan and Co., Trichy has been considered as "Responsive".
10. However, as apprised during technical evaluation dated 04.05.2022, the bid submitted by M/s Myans Infrastructure, Erode, has been considered as Non-Responsive", since, the firm has furnished experience documents of completed works cumulating to Rs.14.12 Crore only against the required Threshold Capacity of Rs.29.25 Crore as set forth in Clause 2.2.2.2 (i) of RFP to qualify in technical evaluation, thus, the bid is not qualifying in the minimum Threshold Capacity Criteria. Detailed evaluation could be referred vide Annexure-A. The abstract of the detailed technical evaluation is as under;

S No	Name of Bidder	Bid ID	Recommendations
1	M/s A. Ramanathan and Co., Trichy	415531	Qualified
2	M/s Bharat Engineering Construction Company (P) Ltd., Chennai	416128	Qualified
3	M/s SD Infra, Trichy	416297	Qualified
4	M/s Myans Infrastructure, Erode	416339	Disqualified

Detailed Technical Evaluation is under Annexure-A

11. In view of the above, the Committee recommends to open the financial bid of technically qualified bids as mentioned above to identify the L-1 bid of the subject Blackspot tender work. Committee has accordingly decided to meet at convenient date to open and carry out the financial evaluation & to proceed further course of action upon approval of Competent Authority.


(S Syed Dawood Mian)
Member


(S Thamizharasan)
Member


(P Narasimhan)
Member


(K Govindasamy)
Convenor

Details of Eligible Projects (Appendix 1A)

1. M/s A. Ramanathan and Co., Trichy

Attachment - I

Project Code: 1A

Entity(Self/Members)

Item	Particulars of the Project				
Titile & nature of the project	Two lanes with paved Shoulders of Thindivanam - Krishnagiri section of NH-66 from Km 37.600 to Km 219.782 - DBFOT Annuity basis under NHDP Phase-III in the State of Tamil Nadu - Estimate for Partially completed locations and diversion stretches from Km 147.000 to Km 219.782				
Category	3				
Year-wise	Financial Year	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments	
		2017-18	7.04	1.15	8.10
		Total	7.04		8.10
(b) revenues appropriated for self construction under PPP projects	Nil				
Entity for which the project was constructed	NHAI, PIU, Villupuram				
Location	Tindivanam - Krishnagiri, Tamil Nadu				
Project Cost	Rs. 9.89 Cr				
Date of Commencement of Project/contract	31.08.2017				
Date of Completion/ Commissioning	11.12.2018				
Equity shareholding (with period during which equity was held)	100%				

Project Code: 1B

Entity(Self/Members)

Item	Particulars of the Project			
Titile & nature of the project	Construction of additional Bridge at Km 32/4 of NH-226 Extension (New NH-136) Across Marudhayar River			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2019-20	9.12	1.05	9.58
	2018-19	3.26	1.10	3.59
	Total	12.38		13.16
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DE, NH, Trichy			
Location	Ariyalur			
Project Cost	Rs. 13.78 Cr			
Date of Commencement of Project/Contract	14.12.2018			
Date of Completion/ Commissioning	18.08.2020			
Equity shareholding (with period during which equity was held)	100%			

PALANIGO
UNDER
NARASIMH
AN

Digitally signed
by
PALANIGOUNDE
R NARASIMHAN
Date: 2022.05.04
20:02:45 +05'30'

S. R. -

S. R.



Project Code: 1C**Entity(Self/Members)**

Item	Particulars of the Project			
Titile & nature of the project	Widening, Improvements, Rebuilding, Minor Bridge, Construction of Culvert and Retaining Wall to the Government Roads in Sendurai (H), C&M Sub division (Package-3) 2017-18.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments	Factor	Updated
	2019-20	4.00	1.05	4.20
	2018-19	3.04	1.10	3.34
	Total	7.04		7.54
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DE, Highways, C&M, Ariyalur			
Location	Ariyalur			
Project Cost	Rs. 7.09 Cr			
Date of Commencement of Project/contract	05.03.2018			
Date of Completion/ Commissioning	01.10.2019			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1D**Entity(Self/Members)**

Item	Particulars of the Project			
Titile & nature of the project	Strengthening, Improvements, Improvement to Riding quality and reconstruction of Minor Bridge and culvert to the Government roads in Sendurai (H), C&M Sub division (Package-11) 2018-19			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2019-20	3.87	1.05	4.06
	2018-19	1.29	1.10	1.42
	Total	5.16		5.48
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DE, Highways, C&M, Ariyalur			
Location	Ariyalur			
Project Cost	Rs. 5.23 Cr			
Date of Commencement of Project/contract	05.02.2019			
Date of Completion/ Commissioning	21.11.2019			
Equity shareholding (with period during which equity was held)	100%			

PALANIGOUNDER
 DER
 NARASIMHAN
 Digitally signed by
 PALANIGOUNDER
 NARASIMHAN
 Date: 2022.05.04
 20:02:22 +05'30'

Project Code: 1E**Entity(Self/Members)**

Item	Particulars of the Project			
Title & nature of the project	Widening, Rebuilding, Improvements of Riding quality, Culvert & Drain including upkeeping works for 60months in Sendurai (H), C&M Subdivision Jurisdiction (Package-10) (2019-20)			
Category	3			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2020-21	6.26	1.00	6.26
	Total	6.26		6.26
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DE, Highways, C&M, Ariyalur			
Location	Ariyalur			
Project Cost	Rs. 6.59 Cr			
Date of Commencement of Project/contract	10.01.2020			
Date of Completion/ Commissioning	14.07.2020			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1F**Entity(Self/Members)**

Item	Particulars of the Project			
Title & nature of the project	Improvements to Poyyur - Sundakkudi road at Oriyur road Km 0/0 - 5/2			
Category	3			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2019-20	1.75	1.05	1.84
	2018-19	1.82	1.10	2.00
	Total	3.57		3.84
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DE, NH, Trichy			
Location	Ariyalur			
Project Cost	Rs. 3.64 Cr			
Date of Commencement of Project/contract	11.09.2018			
Date of Completion/ Commissioning	30.07.2019			
Equity shareholding (with period during which equity was held)	100%			

PALANIGO
UNDER
NARASIMH
AN

Digitally signed
by
PALANIGOUNDER
NARASIMHAN
Date: 2022.05.04
20:01:59 +05'30'



Project Code: 1G**Entity(Self/Members)**

Item	Particulars of the Project			
Titile & nature of the project	Widening, Strengthening, Improvements to Riding quality and Retaining wall including upkeeping works for 60months in Sendurai (H), C&M Subdivision Jurisdiction (Package-8) (2020-21)			
Category	3			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2020-21	5.49	1.00	5.49
	Total	5.49		5.49
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DE, Highways, C&M, Ariyalur			
Location	Ariyalur			
Project Cost	Rs. 5.50 Cr			
Date of Commencement of Project/contract	22.09.2020			
Date of Completion/ Commissioning	05.02.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1H**Entity(Self/Members)**

Item	Particulars of the Project			
Titile & nature of the project	Widening, Strengthening, Improvements to Riding quality and Retaining wall including upkeeping works for 60months in Sendurai (H), C&M Subdivision Jurisdiction (Package-8) (2019-20)			
Category	3			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2020-21	6.25	1.00	6.25
	Total	6.25		6.25
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DE, Highways, C&M, Ariyalur			
Location	Ariyalur			
Project Cost	Rs. 6.59 Cr			
Date of Commencement of Project/contract	14.11.2019			
Date of Completion/ Commissioning	12.08.2020			
Equity shareholding (with period during which equity was held)	100%			

PALANIG
OUNDER
NARASIM
HAN

Digitally signed
by
PALANIGOUNDE
R NARASIMHAN
Date: 2022.05.04
20:01:34 +05'30'



Details of Eligible Projects (Appendix 1A)

2. M/s Bharat Engineering Construction Company Pvt Ltd, Chennai

Attachment - II

Project Code: 2A

Joint venture/Consortium

Item	Particulars of the Project			
Title & nature of the project	Provision of Doubling track between Vanchi-Maniyachi and Nagercoil (via) Tirunelveli - Construction of Major Bridges, precast, RCC Box, Mechanical facilities and General Electrification works in Madurai and Tiruvananthapuram division of Southern Railway, Tamil Nadu			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2020-21	26.95	1.00	26.95
	2019-20	35.24	1.05	37.00
	2018-19	14.32	1.10	15.75
	Total	76.51		79.70
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	Rail Vikas Nagam Limited, Chennai			
Location	Tirunelveli			
Project Cost	Rs. 216.99 Cr			
Date of Commencement of Project/contract	05.07.2018			
Date of Completion/ Commissioning	30.10.2022			
Equity shareholding (with period during which equity was held)	50%			

Project Code: 2B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of Grade Separator in Right Hand Side in Kolathur Irrattai Eri at the junction of Perambur Red Hills Road and Inner Ring Road			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2020-21	6.79	1.00	6.79
	2019-20	7.46	1.05	7.83
	2018-19	6.25	1.10	6.88
	2017-18	5.76	1.15	6.62
	2016-17	6.19	1.20	7.43
	Total	32.45		35.55
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	The Superintending Engineer (H), CMDP Circle, Chennai			
Location	Kolathur			
Project Cost	Rs.35.19 Cr			
Date of Commencement of Project/contract	29.07.2016			
Date of Completion/ Commissioning	31.03.2022			
Equity shareholding (with period during which equity was held)	NA			

S. L. - -

S. T. Jha

PALANIGOUNDER
DER
NARASIMHAN
Digitally signed by
PALANIGOUNDER
NARASIMHAN
Date: 2022.05.04
20:13:11 +05'30'



Project Code: 2C**Entity(Self/Members)**

Item	Particulars of the Project			
Titile & nature of the project	Construction of Grade Separator at the intersection of Sandhai road and Kundrathur road with G.S.T Road at Pallavaram with pedestrian subway			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2020-21	6.53	1.00	6.53
	2019-20	15.93	1.05	16.73
	2018-19	13.75	1.10	15.13
	2017-18	10.56	1.15	12.14
	2016-17	8.91	1.20	10.69
	Total	55.68		61.22
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	The Superintending Engineer (H), CMDP Circle, Chennai			
Location	Pallavaram, Chennai			
Project Cost	Rs. 68.83 Cr			
Date of Commencement of Project/contract	10.08.2015			
Date of Completion/ Commissioning	30.06.2022			
Equity shareholding (with period during which equity was held)	NA			

Project Code: 2D**Entity(Self/Members)**

Titile & nature of the project	Construction of approaches to Road Over Bridge at Km 33/000 on NH-45A in Union Territory of Puducherry			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2020-21	6.78	1.00	6.78
	2019-20	1.11	1.05	1.17
	2018-19	3.08	1.10	3.39
	2017-18	3.56	1.15	4.09
	2016-17	6.42	1.20	7.70
	Total	20.95		23.13
(b) revenues appropriated for self construction under PPP	NA			
Entity for which the project was constructed	The Chief Engineer, PWD, Puducherry			
Location	Pondicherry			
Project Cost	Rs. 23.60 Cr			
Date of Commencement of Project/contract	10.08.2015			
Date of Completion/ Commissioning	30.09.2020			
Equity shareholding (with period during which equity was held)	NA			

S & - S. Thirum

PALANIGOUNDER
NARASIMHAN
N

Digitally signed by
PALANIGOUNDER
NARASIMHAN
Date: 2022.05.04
20:12:47 +05'30'



Details of Eligible Projects (Appendix 1A)

3. M/s SD Infra, Trichy

Attachment - III

Project Code: 3A

Entity(Self/Members)

Item	Particulars of the Project			
Titile & nature of the project	Strengthening from Km 315/900 - 407/000 of NH-150A of Jewari - Chamrajnagar section.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2018-19	43.61	1.10	47.97
	Total	43.61		47.97
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	PWD (NH), Karnataka			
Location	Chithradurga			
Project Cost	Rs. 47.21 Cr			
Date of Commencement of Project/contract	15.03.2018			
Date of Completion/ Commissioning	30.01.2019			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 3B

Entity(Self/Members)

Item	Particulars of the Project			
Titile & nature of the project	Strengthening from Km 261/720 - 315/800 of NH-150A of Jewari - Chamrajnagar section.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2018-19	28.37	1.10	31.21
	Total	28.37		31.21
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	PWD (NH), Karnataka			
Location	Chithradurga			
Project Cost	Rs.28.64 Cr			
Date of Commencement of Project/contract	01.03.2018			
Date of Completion/ Commissioning	19.12.2018			
Equity shareholding (with period during which equity was held)	100%			

S. S. - -

S. T. Khan

PALANIGOUN
DER
NARASIMHAN
Digitally signed by
PALANIGOUNDER
NARASIMHAN
Date: 2022.05.04
20:06:19 +05'30'

[Signature]

Project Code: 3C**Entity(Self/Members)**

Item	Particulars of the Project			
Title & nature of the project	Construction of ROB in Thanjavur town in lieu of LC No. 304 in Railway Km 354/4-5 in between Thanjavur Railway Station and Railway Yard.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2016-17	15.08	1.20	18.10
	2017-18	7.72	1.15	8.88
	Total	22.80		26.97
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	Tamil Nadu Highways Department			
Location	Thanjavur			
Project Cost	Rs. 25.88 Cr			
Date of Commencement of Project/contract	17.08.2015			
Date of Completion/ Commissioning	25.06.2018			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 3D**Entity(Self/Members)**

Item	Particulars of the Project			
Title & nature of the project	Construction of Bridge at Km 5/706 of Bypass road to Thanjavur town in between railway Km 361/300-400 (Package 102)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2016-17	14.98	1.20	17.98
	Total	14.98		17.98
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	Tamil Nadu Highways Department			
Location	Thanjavur			
Project Cost	Rs. 29.00 Cr			
Date of Commencement of Project/contract	18.05.2015			
Date of Completion/ Commissioning	31.03.2017			
Equity shareholding (with period during which equity was held)	100%			

S. L. -

S. T. Khan

PALANIGOU
 NDER
 NARASIMHAN
 N
 Digitally signed by
 PALANIGOUNDER
 NARASIMHAN
 Date: 2022.05.04
 20:05:58 +05'30'



Project Code: 3E**Entity(Self/Members)**

Item	Particulars of the Project			
Title & nature of the project	Construction of ROB at Km 50/2 of NH-67 in lieu of LC No. 22 at Railway Km 31/3-4.			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2016-17	10.83	1.20	13.00
	2017-18	9.85	1.15	11.33
	Total	20.68		24.32
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	Tamil Nadu Highways Department			
Location	Needamangalam			
Project Cost	Rs. 23.19 Cr			
Date of Commencement of Project/contract	01.09.2016			
Date of Completion/ Commissioning	14.08.2018			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 3F**Entity(Self/Members)**

Item	Particulars of the Project			
Title & nature of the project	Formation of Bypass road to Pattukottai town (Phase-II) from Km 4/2-7/4 (MDR-226)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2016-17	9.31	1.20	11.17
	2017-18	8.20	1.15	9.43
	Total	17.51		20.60
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	Tamil Nadu Highways Department			
Location	Pattukottai			
Project Cost	Rs. 21.90 Cr			
Date of Commencement of Project/contract	02.06.2016			
Date of Completion/ Commissioning	11.07.2017			
Equity shareholding (with period during which equity was held)	100%			

S. R. -

S. T. J. -

Digitally signed by
PALANIGOUNDER
NARASIMHAN
Date: 2022.05.04
20:05:36 +05'30'



Project Code: 3G

Entity(Self/Members)

Item	Particulars of the Project				
Title & nature of the project	Construction of ROB at Km 26/6 of Perambalur Thanjavur Road in lieu of LC No. 201 at Railway Km 271/0 - 100 between Ariyalur Silakudi Railway Station.				
Category	3				
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)			
		Payments received	Factor	Updated Payments	
		2017-18	7.40	1.15	8.51
		2018-19	13.34	1.10	14.67
	Total		20.74		23.18
(b) revenues appropriated for self construction under PPP projects	NA				
Entity for which the project was constructed	DE(Projects), Thanjavur				
Location	Ariyalur				
Project Cost	Rs. 24.17 Cr				
Date of Commencement of Project/contract	26.07.2017				
Date of Completion/ Commissioning	31.03.2020				
Equity shareholding (with period during which equity was held)	100%				

S. S. —

S. T. Han

PALANIGOUNDER
DER
NARASIMHAN
N

Digitally signed by
PALANIGOUNDER
NARASIMHAN
Date: 2022.05.04
20:05:08 +05'30'

gmu

Details of Eligible Projects (Appendix 1A)

4. M/s Myans Infrastructure, Erode

Attachment - IV

Project Code: 4A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of ROB at Railway Km 538/600-700 in lieu of existing LC 403 between Virudhunagar and Thulukkappatti Railway Stations (Virudhunagar Town)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2018-19	4.3	1.10	4.73
	2017-18	1.86	1.15	2.14
	2016-17	6.04	1.20	7.25
	Total	12.20		14.12
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	Divisional Engineer, Highways, Nabard & Rural road, Paramakudi - 2			
Location	Virudhunagar			
Project Cost	Rs. 12.78 Cr			
Date of Commencement of Project/contract	29.02.2016			
Date of Completion/ Commissioning	22.02.2019			
Equity shareholding (with period during which equity was held)	100%			

S.S. - -

S.T. Han

PALANIG
OUNDER
NARASIM
HAN

Digitally signed
by
PALANIGOUNDE
R NARASIMHAN
Date: 2022.05.04
20:04:01 +05'30'

gm

ANNEXURE - A

TECHNICAL BID EVALUATION REPORT. Name of Work: Rectification of Blackspot TN-02-116 & 160 by Construction of 6 Lane VUP at Km 281+900 on NH-45 (New No. NH-38) Irur Junction, SVUP, RE Wall approaches, 2 Lane Service Road (B/s), Reconstruction of Minor Bridge, Box Culvert, & Widening of Pipe Culvert, etc. in the State of Tamil Nadu on EPC Mode (Tender No: NHA/17011/01/49/2022)

Date of E-Tender Opening : 29.04.2022

No of Bids received within stipulated time : 4 (Four)

No. of Bids rejected in Pre-technical Evaluation: Nil

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	416331	416328	416327	416339
			M/s A. Ramaniathan and Co., Trichy	M/s Bharat Engineering Construction Company (P) Ltd., Chennai.	M/s SD Infra, Trichy	M/s Myans Infrastructure, Erode
1	Cost of tender document	NEFT/RTGS for an amount of Rs.50,000/-	NEFT Ref No. SBIN52117991161 dated 27.04.2022 (pg 8)	NEFT Ref No. IOBAN22116151201 dated 26.04.2022 (pg 186)	NEFT Ref No. SBIN122117042718 dated 27.04.2022 (pg 1)	NEFT Ref No. 795141483 dated 27.04.2022 (pg 1)
2	Bid Security	Bid Securing (EMD) viz., BG/DD/NEFT/RTGS for an amount of Rs. 29,95,000/-	BG. No. 0406022BG00000085 dated 27.04.2022, State Bank of India, Madurai. Amount: Rs. 29,95,000/- (Pg 1)	BG. No. 206171122000011 dated 22.04.2022, Indian Overseas Bank. Amount: Rs. 29,95,000/- (Pg 167)	BG No. 1280622BG00000023 dated 25.04.2022, State Bank of India, Thanjavur. Amount: Rs. 29,95,000/- (Pg 8)	BG No. 6062NDLG000000423 dated 27.04.2022, ICICI Bank, Erode. Amount: Rs. 29,95,000/- (Pg 3)
3	Entity of Bidder	No joint venture upto 100 crore	No Joint Venture (pg 43)	No Joint Venture (pg 8)	No Joint Venture (pg 17)	No Joint Venture (pg 18)
4	Details of Bidders (Annexure I of Appendix IA)					
	i). Details	(a) Name :	M/s A. Ramaniathan and Co., Trichy	M/s Bharat Engineering Construction Company (P) Ltd., Chennai.	M/s SD Infra, Trichy	M/s Myans Infrastructure, Erode
		(b) Country of Incorporation	India	India	India	India
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	#19, 10th Cross West Extension, Thillai Nagar, Trichy - 620017.	No. 1A, 6th Floor, Jhaver Plaza, Nungambakkam High Road, Nungambakkam, Chennai - 34.	No. 26, IAS Nagar, Thiruvannamur, Trichy - 620 013.	No.34, Mosuvanna Street, Erode - 638 001.
		(d) Date of Incorporation and / or commencement of Business :	1978	05.05.2006	04.05.2015	14.05.2009
	ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project		Road Contractor	Civil Engineering / Building Construction Company	Road and Bridge Works	Civil Construction Contractor
	iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority :	(a) Name :	PA. Paranthaman	A.G.M Salman	S. Devendiran	P Senthil Kumar
		(b) Designation	Managing Partner	Director	Managing Director	Proprietor
		(c) Company	M/s A. Ramaniathan and Co., Trichy	M/s Bharat Engineering Construction Company Pvt Ltd, Chennai	M/s SD Infra, Trichy	M/s Myans Infrastructure, Erode
		(d) Address	11, Nadu Udayar Street, Melakalkandarkottai, Trichy - 620011.	No. 1A, 6th Floor, Jhaver Plaza, Nungambakkam High Road, Nungambakkam, Chennai - 34.	No. 26, IAS Nagar, Thiruvannamur, Trichy - 620 013.	No.34, Mosuvanna Street, Erode - 638 001.
		(e) Telephone Number	0431-4000388	044-42144210	9842429297	9842725755
		(f) Email Address	amcontractors@yahoo.co.in	bharat@bccc.in	sdinfra07@gmail.com	myansinfrastructures@gmail.com
		(g) Fax Number				
	iv). Particulars of the Authorized signatory of the bidder :	(a) Name	PA. Paranthaman	A.G.M Salman	S. Devendiran	P Senthil Kumar
		(b) Designation	Managing Partner	Director	Managing Director	Proprietor
		(c) Address	11, Nadu Udayar Street, Melakalkandarkottai, Trichy - 620011.	No. 1, Tank Bund Road, Nungambakkam, Chennai - 34.	No. 26, IAS Nagar, Thiruvannamur, Trichy - 620 013.	No.34, Mosuvanna Street, Erode - 638 001.
		(d) Phone Number	9443766966	9940012381	9842429297	9842725755
		(e) Fax Number				
		(f) Class III digital signature certificate ID Number	14-28-28-a	4CD18D2A11A804D3	012607A5	226E136C00140029
5	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg 46)	Provided (Pg 3)	Provided (Pg 9)	Provided (Pg 11)
6	A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided (Pg 43)	Provided (Pg 9)	Provided (Pg 17)	Provided (Pg 17)

S. S. —

S. S. —

S. S. —

S. S. —

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	415331				416128				416297				416339																			
			M/s A. Ramanathan and Co., Trichy				M/s Bharat Engineering Construction Company (P) Ltd., Chennai				M/s BD Infra, Trichy				M/s Miyana Infrastructure, Erode																			
7	Financial Capacity																																	
i)	As per clause 2.2.2.3 (i) Average Annual Turnover for Last 5 Financial years	Rs.4.50 Cr	Year	Turnover	Update factor	Amount (Rs. in Cr.)	Year	Turnover	Update factor	Amount (Rs. in Cr.)	Year	Turnover	Update factor	Amount (Rs. in Cr.)	Year	Turnover	Update factor	Amount (Rs. in Cr.)																
			2016-17	6.35	1.20	7.62	2016-17	89.79	1.20	107.75	2016-17	82.17	1.20	98.80	2016-17	19.44	1.20	23.33																
			2017-18	18.11	1.15	20.83	2017-18	49.58	1.15	57.02	2017-18	127.86	1.15	147.04	2017-18	3.90	1.15	4.49																
			2018-19	30.31	1.10	33.34	2018-19	58.61	1.10	64.55	2018-19	119.31	1.10	131.24	2018-19	11.18	1.10	12.26																
			2019-20	34.78	1.05	36.52	2019-20	74.82	1.05	78.58	2019-20	66.90	1.05	70.25	2019-20	22.58	1.05	23.71																
			2020-21	47.57	1.00	47.57	2020-21	53.70	1.00	63.70	2020-21	78.23	1.00	78.23	2020-21	13.83	1.00	13.83																
			Total			145.88	Total			361.57	Total			525.35	Total			77.83																
			Average Turnover (Pg 70)			28.00	Average Turnover (Pg 152)			72.06	Average Turnover(Pg 107)			165.89	Average Turnover (Pg 63)			16.09																
8	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value) Duration 1 Year, N=1	Rs. 29.95 Cr																																
	A = Maximum value of civil engineering works in respect of EPC Projects executed in any one year during the last Five years taking into account the completed as well as works in progress. The EPC projects include turnkey project/ Item rate Contract/ Construction works.		47.57				107.75				147.04				23.71																			
	B = Value of existing commitments, works for which LOA issued and on-going works to be completed during the period of completion of the works for which BID is invited		0.00				8.33				152.49				16.45																			
	C= Amount of Bonus received		0.00				0.00				0.00				0.00																			
ii)	As per clause 2.2.2.3 (i) Minimum net worth (financial capacity) is Rs 1.50 Crore at close of preceding financial year		118.925				261.04				215.11				42.623																			
9	(clause 2.2.2.2) Technical Capacity of the bidder (Annexure II)	* - As per clause 2.2.2.6 (ii), Minimum receipt of amount Rs. 1.50 Cr ** - Project weight factor (clause 2.2.2.5 (ii)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duty applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)														
						Payment received..... #	Value of self ##					Payment received..... #	Value of self ##					Payment received..... #	Value of self ##															
						Single	1A					3	8.10					8.10	Single		2A	3	79.70	79.70	Single	3A	3	47.97	47.97	Single	4A	3	14.12	14.12
							1B					3	13.16					13.16			2B	3	35.55	35.55		3B	3	31.21	31.21					
							1C					3	7.54					7.54			2C	3	61.22	61.22		3C	3	26.97	26.97					
							1D					3	5.48					5.48			2D	3	23.13	23.13		3D	3	17.98	17.98					
							1E					3	6.26					6.26								3E	3	24.32	24.32					
							1F					3	3.84					3.84								3F	3	20.80	20.80					
			1G	3	5.49		5.49					3G	3	23.18	23.18																			
			1H	3	6.25	6.25																												
Aggregate Technical Experience (pg 19)			56.12	Aggregate Technical Experience (pg 11)			199.60	Aggregate Technical Experience (pg 24)			192.23	Aggregate Technical Experience (pg 34)			14.12																			
i) Threshold Technical capacity more than Rs. 29.95 Cr.			Rs. 56.12 Cr	Rs. 199.60 Cr			Rs. 192.23 Cr			Rs. 14.12 Cr																								
ii) Atleast one similar Minor Bridge/Major Bridge/ ROB/ Flyover/Grade Separated Structures Projects in the last five financial years preceding the Bid due date having span equal to or greater than 6m and cost of such similar work shall be atleast 20% of the Estimated Project Cost (Rs. 5.99 Cr).			Construction of additional Bridge at Km 32/4 of NH-226 Extension (New NH-136) Across Marudhayar River. Work Completed on 18.08.2020. Work Experience Certificate issued by the Divisional Engineer, National Highways, Trichy. Work Cost - Rs. 12.32 Cr (Pg 92)	Construction of Grade Separator in Right Hand Side in Kolathur Inlet Eri at the Junction of Perambur Red Hills Road and Inner Ring Road. Work Completed on 31.03.2022. Work Cost - Rs.32.45 Cr. (Pg 13)			Construction of ROB in Municipal Road (No 1 Trichy road) of Thanjavur Town in lieu of Existing LC.No.304 in Railway Km 35/44-5 in between Thanjavur Railway Station and Railway Yard. Work Completed on 25.08.2018. Work Experience Certificate issued by the Divisional Engineer, NABARD and Rural Roads, Thanjavur. Work Cost - Rs. 25.01 Cr (Pg 33)			Construction of ROB at Railway Km 538/600-700 in lieu of existing LC 403 between Virudhunagar and Thudikkappati Railway Stations (Virudhunagar Town). Work Completed on 20.05.2019. Work Experience Certificate issued by the Divisional Engineer, Highways, Nabad & Rural road, Paramaludi - 2. Work Cost - Rs. 12.78 Cr (Pg 48)																								
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment-I				Refer Attachment-II				Refer Attachment-III				Refer Attachment-IV																			
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg 49)				Provided (Pg 82)				Provided (Pg 95)				Provided (Pg 59)																			
12	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Provided (Pg 9)				Provided (Pg 85)				Provided (Pg 14)				Provided (Pg 9)																			
13	Recommendations of Committee	Qualified / Disqualified	Tender Evaluation Committee has recommended to consider the bid as "Responsive Bid"				Tender Evaluation Committee has recommended to consider the bid as "Responsive Bid"				Tender Evaluation Committee has recommended to consider the bid as "Responsive Bid"				The Bidder has furnished experience documents of completed works cumulating to Rs.14.12 Cr only against the minimum Threshold Technical Capacity for eligible projects i.e. 29.25 Cr as mentioned in Clause 2.2.2.2 of RFP. Hence, the bid is not qualifying in the minimum threshold technical capacity criteria.																			
			Qualified				Qualified				Qualified				2. Also, the bidder though furnished requisite work experience i.e. Completed Projects involving Bridge Structures for an amount of more than 20% of Estimated Project Cost, the requisite span details of the bridge has not furnished. Hence, the Committee unable to ascertain the qualification of the Bidder w.r.t. Technical Criteria. Considering the above mentioned observations, the Tender Evaluation Committee recommends to consider the Bid as "Non-Responsive".																			
			Qualified				Qualified				Qualified				Disqualified																			

(S Syed Dawood Mian)
Member

(S Thamizharasan)
Member

(P Narasimhan)
Member

(Govindasamy K)
Convener