

Minutes of Financial bid opening held on 27.05.2022 at Regional Office, Chennai.

Name of work: Construction of Foot Over Bridge at Km.40+420 (Potheri) on Tambaram to Tindivanam section of NH-45 in the State of Tamil Nadu (Tender No: NHAI/RO-Chennai/Blackspot-NH-45/2021/61)

In accordance to the decision taken during the Technical evaluation of bids and on approval from Competent Authority, the Tender Committee has downloaded the financial bids of 2 (Two) technically qualified bidder on 27.05.2022 @ 12.00 Hrs from the on-line e-tender portal of NHAI.

2. The details of bid amount quoted by the bidders as per the price bid uploaded are as under:

Sl. No.	Name of Bidder & Address	Total Quoted value in Rs.	Percentage	Status
1	M/s. M. Govindaraj Contractor & Earth Movers, Plot C1, Flat F2, Thiruvalluvar Nagar, M.K.N.Road, Alandur, Chennai - 600 016.	1,14,32,870	(+) 4.90%	L1
2	Genbrugue Solutions Pvt. Ltd., 3rd Main Road, Ambattur Industrial Estate, Ambattur	1,18,79,722	(+) 9.00%	L2

3. The Comparative Statement of the Financial Bids quoted by the bidders and their position with respect to the estimate amount is enclosed as Annexure-I. It is observed by the Tender Committee that the lowest quoted bid of M/s. M.Govindaraj Contractor & Earth Movers for Rs.1,14,32,870/- is at 4.90% above than the estimate cost.

4. Earlier, LOA for the subject work was issued on 12.02.2022 (Bid opened on 27.01.2022) for Rs. 99,01,585/- (-)9.15%). However, the contract did not turn up and the contract was cancelled on 17.03.2022. In similar FOB contracts awarded in the recent past, the rates for Maraimalai Nagar FOB was (-) 5% (Bid opened on 01.04.2022 & LOA issued on 25.04.2022) and for Thiruvachi FOB the quoted rates was (-) 1% (Bid opened on 04.04.2022 and LOA issued on 26.04.2022). In the present bid the bid was opened on 28.04.2022 and the quoted rate is (+) 4.90%. However, Committee is of the view that the quoted price may be considered reasonable in view of the fluctuation in rates of fuel and construction materil.

5. With the above, the Tender Committee unanimously decided to recommend the Lowest bid of M/s. M. Govindaraj Contractor & Earth Movers quoted at Rs.1,14,32,870/- (Rupees One Crore Fourteen Lakhs Thirty Two Thousand Eight Hundred and Seventy only) which is working out at 4.90% above the estimate amount, for the approval of the Competent Authority for carrying out the work of "Construction of Foot Over Bridge at Km.40+420 (Potheri) on Tambaram to Tindivanam section of NH-45 in the State of Tamil Nadu".


Smt. Hemamalini
Accountant
RO Chennai


Shri. P. Kishore Kumar
Manager (T)
RO Chennai


Shri. M.S. Chaithanya
DGM (Tech.) &
PD, PIU Kancheepuram


Shri. SM. Sundaram
DGM (Tech)
RO Chennai

Tender No: NHAI/RO-Chennai/Blackspot-NH-45/2021/61

FINANCIAL BID EVALUATION

Name of Work: Construction of Foot Over Bridge at Km.40+420 (Potheri) on Tambaram to Tindivanam section of NH-45 in the State of Tamil Nadu

The details of E-tender opening is as below:

Date of E-Tender Opening : 28.04.2022 @ 15.30
 No of Bids received within stipulated time : 2
 Withdrawal : Nil
 No. of Bids qualified in Technical Evaluation : 2
 Financial Bid Opened on : 27.05.2022 @ 12.00 PM

The following Two Financial bids were opened through online. Comparative Statement of Financial Bid is as follows:

S. No.	Name of the Contractor	Estimate Cost	Percentage above or below the estimated cost	% in Figure	Total Cost	Lowest
1	M/s. M. Govindaraj Contractor & Earth Movers, Plot C1, Flat F2, Thiruvalluvar Nagar, M.K.N.Road, Alandur, Chennai - 600 016.	1,08,98,828	Above	4.90%	1,14,32,870	L1
2	Genbruge Solutions Pvt. Ltd., 3rd Main Road, Ambattur Industrial Estate, Ambattur	1,08,98,828	Above	9.00%	1,18,79,722	L2


 Smt. Hemamalini
 Accountant
 RO Chennai


 Shri. P. Kishore Kumar
 Manager (T)
 RO Chennai


 Shri. M.S. Chaithanya
 DGM (Tech.) &
 PD, PIU Kancheepuram


 Shri. SM. Sundaram
 DGM (Tech.)
 RO Chennai

NATIONAL HIGHWAYS AUTHORITY OF INDIA

NAME OF WORK : Construction of Foot Over Bridge at Km.40+420 (Potheri) on Tambaram to Tindivanam section of NH-45 in the State of Tamil Nadu.

Proforma for quoting the rates

Name of the Contractor				
Sr.No.	Name of component	Estimated cost (excl. GST)	percentage above or below the estimated cost	% in Figures
1	Construction of Foot Over Bridge at Km.40+420 (Potheri) on Tambaram to Tindivanam section of NH-45 in the State of Tamil Nadu	1,08,98,828	Above	9.00
	Total Cost	1,08,98,828		
				1,18,79,722
				9

केवल एक विकल्प का भरा जाना है एक से अधिक विकल्प अस्वीकार कर दिया जाएगा।

Only one of the options is to be filled. More than one option shall be rejected.

किसी भी रूप में भरी दर केवल प्रतिशत में ही मान्य होगी।

Rate filled in any form shall be considered only in %age

दस्तावेज़ में किसी अन्य जगह पर भरी दर पर विचार नहीं किया जाएगा।

Rate filled at any other place in the document shall not be considered.

कोई भी शर्त स्वीकार नहीं की जायेगी।

No condition shall be accepted.

[Signature]

[Signature]
27/5/22

[Signature]

[Signature]

NATIONAL HIGHWAYS AUTHORITY OF INDIA

NAME OF WORK : Construction of Foot Over Bridge at Km.40+420 (Potheri) on Tambaram to Tindivanam section of NH-45 in the State of Tamil Nadu.

Proforma for quoting the rates

Name of the Contractor		M. GOVINDARAJ CONTRACTOR & EARTH MOVERS		
Sr.No.	Name of component	Estimated cost (excl. GST)	percentage above or below the estimated cost	% in Figures
1	Construction of Foot Over Bridge at Km.40+420 (Potheri) on Tambaram to Tindivanam section of NH-45 in the State of Tamil Nadu	1,08,98,828	Above	4.90
	Total Cost	1,08,98,828		
				1,14,32,870
				5

- केवल एक विकल्प का भरा जाना है. एक से अधिक विकल्प अस्वीकार कर दिया जाएगा.
Only one of the options is to be filled. More than one option shall be rejected.
- किसी भी रूप में भरी दर केवल प्रतिशत में ही मान्य होगी.
Rate filled in any form shall be considered only in %age
- दस्तावेज में किसी अन्य जगह पर भरी दर पर विचार नहीं किया जाएगा.
Rate filled at any other place in the document shall not be considered.
- कोई भी शर्त स्वीकार नहीं की जायेगी.
No condition shall be accepted.

[Handwritten signature]

[Handwritten signature]
27/5/22

[Handwritten signature]

[Handwritten signature]