



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



NHAI/Bharatmala/ICR/PAB/Pkg1/2022

Dated: 18.11.2022

To

All Bidders as per list below

Subject: Construction of Six lane access-controlled Highway from Km 0+000 to Km 40+080 (Paniyala to Mator Section of Paniyala-Barodameo ICR) in the State of Rajasthan on EPC Mode under Bharatmala Pariyojana -Reg.

Please refer to RFP invitation for the above project. RFP applications of the respective bidders have been evaluated as per eligibility and qualifications requirements as per the RFP document. The result of technical evaluation as approved by the Competent Authority in NHAI is as under -

S. No.	Name of Bidder	Result
1	M/s M.S. Khurana Engineering Limited	Technically Responsive
2	M/s Larsen & Toubro Limited	Technically Responsive
3	M/s PNC Infratech Limited	Technically Responsive
4	M/s Krishna Constellation Private Limited	Technically Responsive
5	M/s NECPL-JSC Buer JV	Technically Responsive
6	M/s IJM (India) Infrastructure Limited	Technically Responsive
7	M/s Joint Stock Company Industrial Association Vozrozhdenie	Technically Responsive
8	M/s APCO Infratech Private Limited	Technically Responsive
9	M/s Evrascon-AEPL JV	Technically Responsive
10	M/s Afcons Infrastructure Limited	Technically Responsive
11	M/s Raj Shyama Constructions Private Limited	Technically Responsive
12	M/s GCPL-SBIPL (JV)	Technically Responsive
13	M/s M G Contractors Private Limited	Technically Responsive
14	M/s ATLAS-ATCON JV	Technically Responsive
15	M/s Constructora San Jose S.A.	Technically Responsive
16	M/s Gawar Construction Limited	Technically Responsive
17	M/s YFC-TTC (JV)	Technically Responsive
18	M/s NKC Projects Private Limited	Technically Responsive
19	M/s G R Infraprojects Limited	Technically Non-Responsive as per Debarment order issued MoRTH's Order no. NH-35014/28/2022-H dated 08th November 2022
20	M/s KCC Buildcon Private Limited	Technically Responsive
21	M/s Ashoka Buildcon Limited	Technically Responsive
22	M/s Dineshchandra R. Agrawal Infracon Private Limited	Technically Responsive
23	M/s Patel Infrastructure Limited	Technically Responsive
24	M/s ABCI-ITL (JV)	Technically Responsive
25	M/s HG Infra Engineering Limited	Technically Responsive
26	M/s Ravi Infrabuild Projects Private Limited	Technically Responsive

2. The reasons for Technical Non-Responsiveness of the bidders is enclosed as Annexure-A. Representations, if any, on the technical evaluation shall be submitted to the Authority latest by 25.11.2022 (11:00AM).

3. The Technically Responsive bidders shall submit the updated status of Bid capacity as on 24.11.2022, in terms with Clause 2.2.2.1 (Note-4) of RFP. The format for submission of updated Bid Capacity is enclosed as Annexure-B.

4. The date of opening of Financial Bids of the Technically Responsive Bidders will be intimated later on by the Authority.


18/11/2022
for (Shashi Bhushan)
General Manager (Tech)
Bharatmala

Encl. As above.

Reason for Technical Non-Responsiveness of M/s G R Infraprojects Limited

M/s G R Infraprojects Limited has been debarred w.e.f. 08th November 2022 for a period of 01 (one) month vide MoRTH's Order no. NH-35014/28/2022-H dated 08th November 2022.

In view of above, the bid of M/s G R Infraprojects Limited has not been considered for further evaluation and declared as technically non-responsive.

Information required to evaluate the Updated BID Capacity under clause 2.2.2.1:

To calculate the value of "A" and "C"

1. A table containing value of Civil Engineering Works in respect of EPC Projects (Turnkey projects / Item rate contract/ Construction works) undertaken by the Bidder during the last 5 years is as follows (the amount of bonus received, if any, shall be indicated separately):

2.

Sl. No.	Year	Value of Civil Engg. Works undertaken w.r.t. EPC Projects including bonus, if any (Rs. in Crores)	Amount of bonus (Rs. in Crores)	Net Value excluding bonus (Rs. in Crores)
1	2021-22/2021			
2	2020-21/2020			
3	2019-20/2019			
4	2018-19/2018			
5	2017-18/2017			

3. Maximum value of projects that have been undertaken during the F.Y. _____ out of the last 5 years and value excluding amount of bonus thereof is Rs. _____ Crores (Rupees _____). Further, value updated to the price level of the year indicated in Appendix is as follows:

Rs. _____ Crores x _____ (Updation Factor as per Appendix) = Rs. _____ Crores (Rupees _____)

4. Amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year indicated in Appendix):

Sl. No.	F.Y. / Calendar Year	Amount of Bonus (Rs. in Crores)	Updation Factor	Updated Amount of Bonus (Rs. in Crores)
1	2021-22/2021		1.00	
2	2020-21/2020		1.05	
3	2019-20/2019		1.10	
4	2018-19/2018		1.15	
5	2017-18/2017		1.20	
			Total (C)=	

.....
.....

Name of the Statutory Auditor's firm:
Seal of the audit firm: (Signature, name and designation and Membership No. of authorised signatory)

.....
.....

Signature, name and designation of Authorised Signatory

For and on behalf of(Name of the Bidder)

Date:

Place:

A table containing value of all the existing commitments and on-going works to be completed during the next 2.0 years is as follows:

Updation Factor as given below:

The Statement showing the value of all existing commitments, works for which the contractor has emerged as the winner of the bid and anticipated value of work to be completed in the period of construction of the project for which bid is invited and ongoing works as well as the stipulated period of completion remaining for each of the works mentioned above is verified from the certificate issued that has been countersigned by the Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of EPC Projects or Concessionaire / Authorised Signatory of SPV in respect of BOT Projects. No awarded / ongoing works/ works for which the contractor has emerged as the winner of the bid has been left in the aforesaid statement which has been awarded to M/s.....individually / and other member M/s and M/s, as on **24.11.2022**

.....

 Name of the Statutory Auditor's firm:
 Seal of the audit firm: (Signature,
 name and designation and Membership
 No. of authorised signatory and **UDIN**)

^B In case balance period of construction is less than the value of period of construction of the project for which bid is invited, then full value of contract as per Agreement/LOA to be mentioned, else, anticipated value of work to be completed in the period of construction of the project for which bid is invited is to be mentioned. In the absence of the anticipated value of work to be completed, the proportionate value shall be considered while evaluating the Assessed Available Bid Capacity.

Digitally signed by ANUJ SHARMA
Date: 2022.11.18 18:20:54 IST
Location: eProcurement System for
Central PSUs