



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



NHAI/Bharatmala/ICR/PAB/Pkg2/2022

Dated: 18.11.2022

To

All Bidders as per list below

Subject: Construction of Six lane access controlled Highway from Km 40+080 to Km 86+513 (Mator to Barodameo Section) of Paniyala-Barodameo ICR in the State of Rajasthan under Bharatmala Pariyojana on EPC mode -Reg.

Please refer to RFP invitation for the above project. RFP applications of the respective bidders have been evaluated as per eligibility and qualifications requirements as per the RFP document. The result of technical evaluation as approved by the Competent Authority in NHAI is as under -


S. No.	Name of Bidder	Result
1	M/s Afcons Infrastructure Limited	Technically Responsive
2	M/s APCO Infratech Private Limited	Technically Responsive
3	M/s Atlas Constructions Pvt. Ltd.- M/s ATCON India Limited (JV)	Technically Responsive
4	M/s Chetak Enterprises Ltd.	Technically Responsive
5	M/s Constructora San Jose S.A.	Technically Responsive
6	M/s Dineshchandra R. Agrawal Infracon Pvt. Ltd	Technically Responsive
7	M/s G R Infraprojects Limited	Technically Non-Responsive as per Debarment order issued MoRTH's Order no. NH-35014/28/2022-H dated 08th November 2022
8	M/s H. G. Infra Engineering Limited	Technically Responsive
9	M/s IJM (India) Infrastructure Limited	Technically Responsive
10	M/s Joint Stock Company "Industrial Association Vozrozhdenic"	Technically Responsive
11	M/s JSP Projects Pvt. Ltd.	Technically Non-Responsive as per disqualification order issued vide NHAI letter no. NHAI/BM/JSP-Representation/2021/2298 dated 04.11.2022
12	M/s KCC Buildcon Pvt. Ltd.	Technically Responsive
13	M/s Krishna Constellation Private Limited	Technically Responsive
14	M/s Larsen & Toubro Limited	Technically Responsive
15	M/s M. S. Khurana Engineering Limited-M/s OJSC Euro-Asian Construction Corporation JV	Technically Responsive
16	M/s NKC Projects Private Limited	Technically Responsive
17	M/s Nyati Engineers & Consultants Private Limited- Joint Stock Company Buer JV	Technically Responsive
18	M/s Patel Infrastructure Limited	Technically Responsive
19	M/s PNC Infratech Limited	Technically Responsive
20	M/s Ravi Infrabuild Projects Pvt. Ltd.	Technically Responsive

S. No.	Name of Bidder	Result
21	M/s Varindera Constructions Limited	Technically Responsive
22	M/s YFC Projects Private Limited-M/s TTC Infra India JV	Technically Responsive

2. The reasons for Technical Non-Responsiveness of the bidders is enclosed as Annexure-A. Representations, if any, on the technical evaluation shall be submitted to the Authority latest by 25.11.2022 (11:00AM).

3. The Technically Responsive bidders shall submit the updated status of Bid capacity as on 24.11.2022, in terms with Clause 2.2.2.1 (Note-4) of RFP. The format for submission of updated Bid Capacity is enclosed as Annexure-B.

4. The date of opening of Financial Bids of the Technically Responsive Bidders will be intimated later on by the Authority.

For  18/11/2022
(Shashi Bhushan)
General Manager (Tech)
Bharatmala

Encl. As above.

1) Reason for Technical Non-Responsiveness of M/s G R Infraprojects Limited

M/s G R Infraprojects Limited has been debarred w.e.f. 08th November 2022 for a period of 01 (one) month vide MoRTH's Order no. NH-35014/28/2022-H dated 08th November 2022.

In view of above, the bid of M/s G R Infraprojects Limited has not been considered for further evaluation and declared as technically non-responsive.

2) Reason for Technical Non-Responsiveness of M/s JSP Projects Pvt. Ltd.

M/s JSP Projects Pvt. Ltd., has provided the information that a charge sheet dated 15-03-2016 in an FIR dated 30.07.2015 has been filed by CBI against Mr. Pankaj Jain, the erstwhile partner of M/s JSP Constructions and ex director of M/s JSP Projects Pvt. Ltd. It is to be noted that, as per Para (b) of Annexure -VII of Appendix IA, warrants that the bidder would be liable for disqualification in the event any chargesheet has been filed against the bidder for the matter relating to security and integrity of the country.

Further, NHAI vide letter ref. no. NHAI/BM/JSP-Representation/2021/2298 dated 04.11.2022 has disqualified the bidder for the same. Also, as per the above stated letter, the period of disqualification of M/s JSP Projects Pvt. Ltd. from participation in the future bids of the Authority as mentioned in Para(c) of Annexure -VII of Appendix IA (Guidelines of Department of Disinvestment), shall be till the final outcome of the PMLA proceedings, pursuant to which the Authority subject to the finding of the adjudicating court may decide whether or not to continue with the said restrictions.

In view of above bid of M/s JSP Projects Pvt. Ltd. has not been considered for further evaluation and declared as technically non-responsive.

Information required to evaluate the Updated BID Capacity under clause 2.2.2.1:

To calculate the value of "A" and "C"

1. A table containing value of Civil Engineering Works in respect of EPC Projects (Turnkey projects / Item rate contract/ Construction works) undertaken by the Bidder during the last 5 years is as follows (the amount of bonus received, if any, shall be indicated separately):

2.

Sl. No.	Year	Value of Civil Engg. Works undertaken w.r.t. EPC Projects including bonus, if any (Rs. in Crores)	Amount of bonus (Rs. in Crores)	Net Value excluding bonus (Rs. in Crores)
1	2021-22/2021			
2	2020-21/2020			
3	2019-20/2019			
4	2018-19/2018			
5	2017-18/2017			

3. Maximum value of projects that have been undertaken during the F.Y. _____ out of the last 5 years and value excluding amount of bonus thereof is Rs. _____ Crores (Rupees _____). Further, value updated to the price level of the year indicated in Appendix is as follows:

Rs. _____ Crores x _____ (Updation Factor as per Appendix) = Rs. _____ Crores (Rupees _____)

4. Amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year indicated in Appendix):

Sl. No.	F.Y. / Calendar Year	Amount of Bonus (Rs. in Crores)	Updation Factor	Updated Amount of Bonus (Rs. in Crores)
1	2021-22/2021		1.00	
2	2020-21/2020		1.05	
3	2019-20/2019		1.10	
4	2018-19/2018		1.15	
5	2017-18/2017		1.20	
			Total (C)=	

.....

 Name of the Statutory Auditor's firm:
 Seal of the audit firm: (Signature, name and designation and Membership No. of authorised signatory)

.....

 Signature, name and designation of Authorised Signatory
 For and on behalf of(Name of the Bidder)

Date:

Place:

To calculate the value of "B"

A table containing value of all the existing commitments and on-going works to be completed during the next 2.0 years is as follows:

Sl. No.	Name of Project/ Work	Percentage of participation of Bidder in the project	Date of issue of LOA / Date of opening of financial bid / Date of start / appointed date of project	Construction period as per Agreement/ LOA	Value of contract as per Agreement /LOA ^B	Value of work completed	Balance value of work to be completed	Anticipated date of completion	Balance value of work at 2021-22/2021 price level
					Rs. in Crore	Rs. in Crore	Rs. in Crore		Rs. in Crore
1	2	3	4	5	6	7	8= (6-7)	9	10(3x 8x #)
	Total								

Updation Factor as given below:

For Year	F.Y. / Calendar Year	Updation Factor
1	2021-22/2021	1.00
2	2020-21/2021	1.05
3	2019-20/2019	1.10
4	2018-19/2018	1.15
5	2017-18/2017	1.20

The Statement showing the value of all existing commitments, works for which the contractor has emerged as the winner of the bid and anticipated value of work to be completed in the period of construction of the project for which bid is invited and ongoing works as well as the stipulated period of completion remaining for each of the works mentioned above is verified from the certificate issued that has been countersigned by the Client or its Engineer-in-charge not below the rank of Executive Engineer or equivalent in respect of EPC Projects or Concessionaire / Authorised Signatory of SPV in respect of BOT Projects. No awarded / ongoing works/ works for which the contractor has emerged as the winner of the bid has been left in the aforesaid statement which has been awarded to M/s.....individually / and other member M/s and M/s, **as on 24.11.2022**

.....

.....

Signature, name and designation of Authorised Signatory

For and on behalf of(Name of the Bidder)

.....

.....

Name of the Statutory Auditor's firm:

Seal of the audit firm: (Signature, name and designation and Membership No. of authorised signatory and UDIN)

Date:

Place:

^B In case balance period of construction is less than the value of period of construction of the project for which bid is invited, then full value of contract as per Agreement/LOA to be mentioned, else, anticipated value of work to be completed in the period of construction of the project for which bid is invited is to be mentioned. In the absence of the anticipated value of work to be completed, the proportionate value shall be considered while evaluating the Assessed Available Bid Capacity.