

Sub: - Consultancy Services for preparation of DPR for 4 laning from Ghaziabad /Hapur to Kanpur/Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km) - **Result of Technical Evaluation - (Tender ID: 2021_NHAI_114693_1)-reg.**

Result of Technical Evaluation**05.07.2022**

SN	Name of the Applicants	Status after Evaluation
1	M/s. C.E. Testing Company Pvt. Ltd. in Association with KQC Global Consultants Pvt. Ltd.	Eligible \$SBE score less than 75% marks and Undertaking related to sharing of Land Border with India as per clause 1.4.1 not submitted
2	M/s. LEA Associates South Asia Pvt. Ltd., India in Association with Arun Soil Lab Pvt. Ltd.	Eligible
3	M/s K & J Projects Private Limited in Association with Avaloz Consultant India Private Limited	Not Eligible Minimum DPR or FS Length not meet as per clause 12.1 of Data Sheet, Self Certificate as per clause 1.8.5 not submitted and \$SBE score less than 75% marks
4	M/s. Chaitanya Projects Consultancy Ltd. in Association with L&W Infrastructure Pvt	Eligible Undertaking related to sharing of Land Border with India as per clause 1.4.1 and Self-Certificate as per clause 1.8.5 not submitted
5	M/s. Lion Engineering Consultants Pvt. Ltd. JV with Altinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt. Ltd.	Eligible Undertaking related to sharing of Land Border with India as per clause 1.4.1 and Self-Certificate as per clause 1.8.5 not submitted
6	M/s. MSV Internation INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.	Not Eligible in Technical Capacity. Not provided share of each JV member therefore the calculations related to Technical capacity with respect to each member share could not be done; hence Not Eligible in Technical Capacity. Further, Self-Certificate as per clause 1.8.5 not found.
7	M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.	Eligible \$Environment Expert score less than 75% marks
8	M/s. Theme Engineering Services Ltd. in Pvt. Association with Ishita Info Solutions Pvt. Ltd.	Not Eligible Minimum DPR or FS Length not meet as per clause 12.1 of Data Sheet and Self Certificate as per clause 1.8.5 not found
9	M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in Association with Upham International Corporation	Not Eligible in Technical Capacity The Applicant has provided the Form 26AS for Man-power related to calculation of Technical Capacity. Such Form 26AS are considered only if TDS deducted under section 194J from single source only Bidder) for more than 12 month and Statutory auditor/CA of Bidder also certify along with countersign of Bidder that the key personnel provided their services on fulltime basis and on payroll of Bidders of the employees for which the TDS is deducted under 194JA/JB. The certificate of Statutory Auditor is not found therefore such Form 26AS for manpower has not been considered. Hence,

		the Applicant is not Eligible in Technical Capacity. and Undertaking for sharing of Land Border with India as per clause 1.4.1 not found and Self Certificate as per clause 1.8.5 not found And \$Environment Expert score less than 75% marks
--	--	---

\$ CV of a person who does not meet the minimum experience requirement as given at enclosure-II of TOR has been evaluated and the marks obtained have been taken into consideration during evaluation of Technical Proposal (except Team leader). However if a firm with such key personnel is declared the “most preferred bidder”, such key personnel should be replaced at the time of Contract Negotiations with a person meeting requirements of Qualification and Experience as given at enclosure-II of TOR and whose CV secures 75 % marks and above.

Note: - As per Clause 12.3 of RFP, the above result of technical evaluation will be displayed for 7 days. Financial bid will be opened thereafter.

Consultancy Services for preparation of DPR for 4 laning from Ghaziabad/ Hapur to Kanpur/ Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km)

Evaluation Criteria for Assessment of Relevant Experience of the Firm											
S. No.	Details	Total Marks	M/s. C.E. Testing Company Pvt. Ltd. in Association with KQC Global Consultants Pvt. Ltd.	M/s. LEA Associates South Asia Pvt. Ltd., India in Association with Arun Soil Lab Pvt. Ltd.	M/s K & J Projects Private Limited in Association with Avaloz Consultant India Private Limited	M/s. Chaitanya Projects Consultancy Pvt. Ltd. in Association with L&W Infrastructure Pvt. Ltd.	M/s. Lion Engineering Consultants Pvt. Ltd. JV with Altinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt.	M/s. MSV International INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting	M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.	M/s. Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.	M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in Association with
1	Relevant Experience for the Assignment in last 7 years	40	37.00	38.00	32.00	38.00	38.00	25.00	39.00	33.00	40.00
2	Material testing, Survey & Investigation, Equipment and Software proposed to be used	20	19.00	18.00	20.00	20.00	20.00	20.00	20.00	20.00	20.00
	Total for Firms Experience	60	56	56	52	58	58	45	59	53	60
1	Team Leader cum Senior Highway Engineer	12	11.40	11.28	11.40	12.00	10.80	11.34	10.92	11.28	11.04
2	Senior Bridge Engineer	8	2.80	7.76	5.16	7.20	7.44	7.12	7.36	7.36	6.64
3	Highway cum Pavement Engineer	8	7.20	8.00	7.60	6.96	7.60	7.12	7.04	7.12	6.96
4	Traffic and Safety Expert	6	5.40	6.00	5.04	6.00	5.40	5.70	5.70	5.40	5.58
5	Environment Specialist	6	5.70	5.70	5.70	5.40	5.04	5.40	2.10	5.70	2.10
	Total for Key Personnel	40	32.50	38.74	34.90	37.56	36.28	36.68	33.12	36.86	32.32
	Grand Total	100	88.50	94.74	86.90	95.56	94.28	81.68	92.12	89.86	92.32

Consultancy Services for preparation of DPR for a 4-laning from Chhatbhadri Nagar to Kanpur Unnao Greenfield alignment via Farrukhabad (retentative length 380 Km)																				
Aggregate		DPR																		
		Evaluation Criteria for Assessment of Relevant Experience of the Firm																		
S.N. n.	Description	Maxima m Marks	M/s. C.E. Testing Company Pvt. Ltd. in Association with KQC Global Consultants Pvt. Ltd.		M/s. LEA Associates South Asia Pvt. Ltd., India in Association with Arun Soil Lab Pvt. Ltd.		M/s K & J Projects Private Limited in Association with Avaloz Consultancy India Private Limited		M/s. Chaitanya Projects Consultancy Pvt. Ltd. in Association with L&W Infrastructure Pvt. Ltd.		M/s. Lion Engineering Consultants Pvt. Ltd. JV with Allinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt. Ltd.		M/s. MSV International INC. JV with AICONs Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.		M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.		M/s. Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.		M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in Association with Lohani	
			Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed
			Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks
1	Specific experience of the DPR consultancy related to the assignment for feasibility																			
1(a)	Aggregate length of DPR / Feasibility study of 2/4 lane projects More than 380 km 8 More than 500 km 9 More than 1140 km 10	10	10	10	9	10	10	10	10	10	10	10	10	10	10	10	10	8	10	10
			1142.07		1130.00		1176.34		1607.72		1308.20		1140.66		1126.92		538.72		1748.54	
1(b)	DPR for 2/4/6 laning projects each equal to or more than 40 % of indicative length of a package applied for (or Feasibility Study for 2/4/6 laning projects each equal to or more than 60 % of indicative length of a package applied for) 1 project 3 2 projects 4 3 or More than 3 projects 5	5	5	5	5	5	0	5	4	4	4	4	5	4	5	5	5	0	5	5
			3 Projects		3 Projects		0 Projects		2 Projects		2 Projects		2 Projects		4 Projects		0 Projects		3 Projects	
2	Experience in DPR of Bridge work having length more than 300 MJ.1 1 bridge/elevated road/viaduct 6 2 bridge/elevated road/viaduct 7 3 bridge/elevated road/viaduct 8 4 bridge/elevated road/viaduct 9 5 or more bridge/elevated road/viaduct 10	10	10	10	10	10	10	10	10	10	10	10	6	10	9	10	10	10	10	10
			5 Bridge		6 Bridges		6 Bridges		More than 5 Bridges 61 (3), 63(1), 5 of 2 (More than 5)		6 Bridges		1 Bridge		4 Bridges		7 bridges		5 Bridges	
			27(1), 118(1), 151(1), 157(1), 180(1)		104 (6)		36 (3), 44(3)		346(2), 351(1), 373(1), 380(1), 388(1)		87(1)		29(1), 40(1), 55(1), 67 (1)		181 (7)		236(3), 238(1), 241(1)			
3	Annual Average Turnover from Consultancy in last 5 years < 5 crore 0 >= 5 crore but < 20 crore 3 > 20 crore but < 50 crore 4 > 50 crore 5	5	30.12 cr		306.65 cr		44.47 cr		39.17 cr		249.96 cr		112.28 cr		984.62 cr		119.43 cr		120.66	
4	Highway Professionals working with the Firm < 10 no. 0 10-20 8 > 20 no 30 9 More than 30 10	10	13 KP		26 KP		33 KP		63 KP		16 KP		68 KP		10 KP		14 KP		3,4,5,6,7, 8,9,10,13, 32 KP	
			page 175/260				page 151/152		page 180/488				page 166/572		page 228/320				page 105/438 POE	
	Total	40	37	40	38	39	32	40	38	39	38	40	25	40	39	40	33	40	40	

[illegible]

Evaluation Criteria for Assessment of Key Staff for the Assignment

Highway cum Pavement Engineer

S.No.	Description	Maximum Marks	M/s. C.E. Testing Company Pvt. Ltd. in Association with KQC Global Consultants Pvt. Ltd.		M/s. LEA Associates South Asia Pvt. Ltd., India in Association with Arun Soil Lab Pvt. Ltd.		M/s K & J Projects Private Limited in Association with Avaloz Consultant India Private Limited		M/s. Chaitanya Projects Consultancy Pvt. Ltd. in Association with L&W Infrastructure Pvt. Ltd.		M/s. Lion Engineering Consultants Pvt. Ltd. JV with Altinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt. Ltd.		M/s. MSV Internation INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.		M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.		M/s. Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.		M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in Association with Upham International Corporation	
	Name of Key Personnel		Chaman lal Gupta Reddy	Sujoy Sinha	Dr. Pratap Singh	Srinivasarao Katakam	MINESH KHINVASARA	Surya Kant	HARSH KUMAR	Sunil Bhargava	K Madhubabu									
	Date of Birth of KP's		9/7/1957		9/28/1978		4/8/1958		4/12/1975		3/17/1981		7/5/1971		8/5/1986		1/26/1959		1/16/1980	
	Description		Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed
1	General Qualification		Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks
(I)	Degree in Civil Engineering or equivalent [AICTE Approved]	20		20	20	20	20	20	20	20	20	20	20	20	20	20		20	20	20
(II)	PG in highway engineering/ Transportation Engineering [AICTE Approved]	5		0	5	5	5	5	5	0	5	5	0	0	0	0		0	5	5
(a)	Total Professional Experience < 8 years -0 8-12 years -11 >12-15 Years -13 >15 Years -15	15		15	15	15	15	15	15	15	15	15	15	15	15	15		15	15	13
				since 1995 to 2022	since june 2006			since April 2003		since June 2003		since July 1987		since Aug 2005				since 1982		since Sep 2008
				> 15 yrs	> 15 yrs		> 15 yrs	> 15 yrs		> 15 yrs		> 15 yrs		> 15 yrs		> 15 yrs		> 15 yrs		13 yr 8m
(b)	Experience in Highway projects - Experience in Design/Pavement Design of Highway projects (2/4/6 lane NH/SH/ Expressways) <6 Years -0 6-10 Years -19 >10-15 Years -22 >15 Years -25	25		25	25	25	25	25	22	25	25	25	25	22	19			25	25	19
				> 15 yrs	> 15 yrs		> 15 yrs	13yr 2m		12yr 10m		> 15 yrs		7yr 6m				> 15 yrs		9yr 9m
				P-10(3y10m), 16(2y5m),34(7y11m),96(2y6m)	P-3,5,8,12,15,17 to 20,22,24		P- 2,5,6,15,19,36,40 ,46,55,69,85	P-1 to 3,6,7,13,16,17,20,24 (13yr 2m)		P-3 to 7,11,17 to 19,21		P- 2,5,6,18,21, 23		P-4,5,6,8,12					P- 4,14,19,21,26 to 28,40,43	
(c)	Experience in Similar Capacity		Self Evaluation not found														Self evaluation not found			
(i)	In Design/Pavement Design of highway projects (2/4/6 lane NH/SH/ Expressways) in Similar Capacity of minimum aggregate length of 80 km. <80Km -0 80Km-150Km -15 >150Km-250Km -17 >250Km -20	20		20	20	20	20	20	20	20	20	20	20	20	20					
				More than 250Km	More than 250Km		Length > 250Km	Length > 250Km		Length > 250Km		Length > 250Km		Length > 250Km		Length >250Km		Length >250Km		
				P-30(90km), 34(35km),32 (100km), 42(23km)	P-3,5,8,12,15,17 to 20,22,24		P-19,36,40,46,85	P-1 to 3,6,7,13,16,20,24		P-3 to 7,11,17 to 19,21		P- 6,18,21,23		P-4,5,6,8,12				P-31,32,33,43,44		P-14,19,21,26 to 28,40,43
				10	10	10	10	10	10	10	10	10	9	10	9			9	10	10
				More than 5 Projects	More than 5 Projects		More than 5 Projects	More than 5 Projects		More than 5 Projects		4 project		4 project				5 project		More than 5 projects
				P- 36,44,96,34,32,43	P-3,5,8,12,15,17 to 20,22		P- 19,36,40,46,85,89	P-1 to 3,6,7,13,16,20,24		P-3 to 7,11,17 to 19,21		P- 6,18,21,23		P-4,5,6,8,12				P-31,32,33,43,44		P-14,19,21,26 to 28,40,43
3	Employment with the firm < 1 year -0 1 year -3 2 year -3.5 3 year -4 4 year -4.5 5 year -5	5		0	5	5	0	0	0	0	0	0	0	5	5			0	0	0
					since Feb 2016 to till date									since 2005						
	Total	100	0	90	100	100	95	95	95	87	95	95	90	89	92	88	0	89	95	87
		8	0	7.2	8	8	7.6	7.6	7.6	6.96	7.6	7.6	7.2	7.12	7.36	7.04	0	7.12	7.6	6.96

Consultancy Services for preparation of DPR for 4 laning from Ghaziabad/ Hapur/ Kanpur/ Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km)
Evaluation Criteria for Assessment of Key Staff for the Assignment

Senior Bridge Engineer

S.N o.	Description	Maximum Marks	M/s. C.E. Testing Company Pvt. Ltd. in Association with KQC Global Consultants Pvt. Ltd.		M/s. LEA Associates South Asia Pvt. Ltd., India in Association with Arun Soil Lab Pvt. Ltd.		M/s K & J Projects Private Limited in Association with Avaloz Consultant India Private Limited		M/s. Chaitanya Projects Consultancy Pvt. Ltd. in Association with L&W Infrastructure Pvt. Ltd.		M/s. Lion Engineering Consultants Pvt. Ltd. JV with Altinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt. Ltd.		M/s. MSV International INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.		M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.		M/s. Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.		M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in Association with Upham International Corporation	
	Name of Key Personnel		B.S.BARWAL		Dhrubajyoti Ghatak		SUKHESILK.K		P Rama Krishna		Mohammed Younus Ahmed		Amarendra Jaltare		SARMISTHA CHATTERJEE		T M MURALI		Desh Raj Vidyarth	
	Date of Birth of KP's		28.07.1961		10/18/1979		5/30/1970		12/29/1969		5/16/1987		11/3/1971		6/20/1976		6/8/1964		11/19/1957	
	Description		Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed
1	General Qualification		Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks
(I)	Degree in Civil Engineering or equivalent[AICTE Approved]	20	self evaluation not found	20	20	20	20	20	20	20	20	20	20	20	20	20		20	20	20
(II)	Post Graduation in Structural Engineering/ Bridge Engineering[AICTE Approved]	5	0	0	5	5	5	5	0	5	5	5	5	0				5	5	0
2	Relevant Experience & Adequacy for the Project																			
(a)	Total Professional Experience < 10 years -0 10-12 years -11 >12-15 Years -13 >15 Years -15	15		15	15	15	15	15	15	15	13	15	15	15	15	15		15	15	15
				> 15 yrs		> 15 yrs		> 15 yrs		> 15 yrs		13 yrs		> 15 yrs		> 15 yrs		> 15 yrs		> 15 yrs
				from 1984		From Aug 2004		from 1995		From 1994		From Aug 2008		since 1991		from 1999		From 1985		from 1981
(b)	Experience in Bridge Projects - Experience in Project Preparation and design of Bridge projects <8 Y ears -0 8-10 Years -15 >10-12 Years -17 >12 Years -20	20		0	20	17	20	20	20	20	20	20	20	20	20	20		20	20	20
(i)						11yr 1m		> 12 yrs		>12 yrs		9yr 10m		> 12 yrs		> 12 yrs		> 12 yrs		> 12 yrs
				no DPR of Bridge project found		P-3,7,8,13,15		P-4,10 to 17,19 to 49		P-4,7 to 16 to 19,23 to 25,27,		P-6,7,10,11,15, 16 to 18,21,25		P-1 to 10		P-1 to 29		P-7 to 12,19		P-7
(b)	Experience in 2/4/ lane configuration bridges < 2 Project -0 2-4 Projects -4 More than 4 Projects -5	5		0	5	5	5	0	5	5	5	5	5	5	5	5		5	5	4
(ii)						More than 4 Projects		only 1 project found		More than 4 Projects		More than 4 Projects		More than 4 Projects		More than 4 Projects		More than 4 Projects		2 project
				no project found		P-3,7,8,13,15		P-43,		P-59,58,52,45,42		P-6,7,10,11,15, 16 to 18,21,25		P-12 to 17		P-28,25,21,12,11		P-19,26,37,51,52		P-7,33
(c)	Experience as Senior Bridge Engineer or Similar Capacity in highway design consultancy projects (2/4/6 lane NH/SH/ Expressways)involving design of major bridges (minimum two no. of length more than 200 m) <2 Bridges -0 2-4 Bridges -24 5-6 Bridges -27 >6 Bridges -30	30		0	30	30	30	0	30	30	30	30	30	24	30	27		27	30	24
				no project found		More than 6 Bridges		no project found		More than 6 Bridges		More than 6 Bridges		2 Bridge		6 Bridge		5 Bridge		2 bridge
						P-15(3), 13 (3), 8(1)				P-30(1),39(1),45(2),52(2), 46(1)		P-15(2), 16(1),17(3),18(1),25(1)		P-31(2)		P-28(2),25(2),21(2)		P-52(4),30(1),		P-33(1),7(1)
3	Employment with the firm < 1 year - 0 1 year - 3 2 year - 3.5 3 year - 4 4 year - 4.5 5 year - 5	5		0	5	5	4.5	4.5	0	0	5	0	0	0	5	5		0	0	0
						Since Aug 2004		since Dec 2017				Empmnt with NPEC consultancy				since 1999				
	Total	100	0	35	100	97	99.5	64.5	95	90	100	93	95	89	95	92	0	92	95	83
		8	0	2.8	8	7.76	7.96	5.16	7.6	7.2	8	7.44	7.6	7.12	7.6	7.36	0	7.36	7.6	6.64

S.No	Description	Maximum Marks	M/s. C.E. Testing Company Pvt. Ltd. in Association with KQC Global Consultants Pvt. Ltd.		M/s. LEA Associates South Asia Pvt. Ltd., India in Association with Arun Soil Lab Pvt. Ltd.		M/s K & J Projects Private Limited in Association with Avaloz Consultant India Private Limited		M/s. Chaitanya Projects Consultancy Pvt. Ltd. JV in Association with L&W Infrastructure Pvt. Ltd.		M/s. Lion Engineering Consultants Pvt. Ltd. JV with Altinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt. Ltd.		M/s. MSV Interation INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.		M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.		M/s. Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.		M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in Association with U'pham International Corporation	
	Name of Key Personnel		BORA ETE Gupta		B. Mallikarjuna Setty		Mohit Verma		Neeraj Kumar Sinha		Sunil Kumar Singh		T. K. Rao		RAJENDRA SOTHWAL		Anil Sharma		BARUN HALDER	
	Date of Birth of KP's		1/26/1959		3/2/1969		1/26/1978		9/15/1981		2/4/1960		11/12/1960		7/20/1977		4/2/1980		5/17/1984	
	Description		Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed
1	General Qualification		Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks
(I)	Degree in Civil Engineering[AICTE Approved]	20	self evaluation not found	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20
(II)	Post graduation in Traffic Engineering /Transportation Engineering / Transportation Planning[AICTE Approved]	5		0	5	5	5	0	5	5	0	0	5	0	0		0	5	5	5
2	Relevant Experience & Adequacy for the Project																			
(i)	Total Professional Experience <6 Years -0 6-10 Years -11 >10-15 Years -13 >15 Years -15	15		15	15	15	15	15	15	15	15	15	15	15	15		15	15	13	
				> 15 yrs	> 15 yrs	> 15 yrs	> 15 yrs	> 15 yrs	> 15 yrs	> 15 yrs	> 15 yrs	> 15 yrs	> 15 yrs	> 15 yrs	> 15 yrs	> 15 yrs	> 15 yrs	> 15 yrs	14 yr 9m	
				since 1984	since 1994	since July 2001	since 2006	since 1982	since 1986	since 2000	since Sep 2003	since July 2007								
(ii)	Experience in Highway Projects - Experience in Similar Projects (2/4/6 laning of NH/SH/Expressways) <5 Years -0 5-6 Years -19 >6-10 Years -22 >10 Years -25	25		25	25	19	25	25	25	25	25	25	25	25	25		25	25	25	
				> 10 yrs	> 10 yrs	5yr 5m	> 10 yrs	> 10 yrs	> 10 yrs	> 10 yrs	> 10 yrs	> 10 yrs	> 10 yrs	> 10 yrs	> 10 yrs	> 10 yrs	> 10 yrs	> 10 yrs	> 10 yrs	
				P-9 (12yr)	P-7,19,41,46,51 to 56	P-4,10,15,19,40,48,57														
(iii)	Experience as Traffic and Safety Expert / Traffic Engineer or in similar capacity in highway Projects (2/4/6 laning of NH/SH/Expressways) minimum aggregate length of 80 km. <80Km -0 80Km-150Km -24 >150Km-250Km -27 >250Km -30	30		30	30	30	30	30	30	30	30	30	30	30	30		30	30	30	
				length > 250KM	length > 250KM	Length>250KM	Length>250KM	Length>250KM	Length>250KM	Length>250KM	Length>250KM	Length>250KM	Length>250KM	Length>250KM	Length>250KM	Length>250KM	Length>250KM	Length>250KM	Length>250KM	Length>250KM
				P-9,20,21	P-41,46,51 to 56	P-40 (41.6km),41(10km), 45 (>250km)	P-36(53km), 33(210km)	P-23(100km), 18(>250km)	P-32,35,31	P-24 (179km), 20(103km), 17(118km)	P-38 to 40	P-50,51								
3	Employment with the firm <1 year -0 1 year -3 2 year -3.5 3 year -4 4 year -4.5 5 year -5	5		0	5	5	0	0	5	5	0	0	0	0	5	5	0	0	0	0
					since 2005			since Aug 2006						since 2005						
	Total	100	0	90	100	100	84	100	100	90	90	95	95	95	95	95	90	95	93	
		6	0	5.4	6	6	5.7	5.04	6	6	5.4	5.4	5.7	5.7	5.7	5.7	0	5.4	5.7	5.58

Evaluation Criteria for Assessment of Key Staff for the Assignment
Environment Specialist

S.No	Description	Maximum Marks	M/s. C.E. Testing Company Pvt. Ltd. in Association with KQC Global Consultants Pvt. Ltd.	M/s. LEA Associates South Asia Pvt. Ltd., India in Association with Arun Soil Lab Pvt. Ltd.	M/s K & J Projects Private Limited in Association with Avaloz Consultant India Private Limited	M/s. Chaitanya Projects Consultancy Pvt. Ltd. in Association with L&W Infrastructure Pvt. Ltd.	M/s. Lion Engineering Consultants Pvt. Ltd. JV with Altinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt. Ltd.	M/s. MSV Internation INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.	M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.	M/s. Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.	M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in Association with Upham International Corporation								
	Name of Key Personnel		Swarnabha Bandyopadhiyay	Nagendra Kumar	MD YASIR AHMAD	SANHITA BANDYOPADHYAY	NISHAD NARAYANAN	Megha Joshi	Ombir Chauhan	Mahaveer Prasad Sain	SATISH NAG								
	Date of Birth of KP's		12/24/1973	8/13/1971	9/1/1976	11/2/1975	5/25/1975	7/27/1978	8/12/1968	7/17/1979	11/19/1958								
	Description		Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	5, Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed
1	General Qualification		Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks	Marks
(I)	Degree in Civil Engineering / Environmental Engineering or Post Graduate in Environmental Sciences[AICTE Approved]	20	self evaluation not found	20	20	20	20	20	20	20	20	20	20	20	20	20	self evaluation not found	20	20
(II)	Post-Graduation in Environmental Engineering [AICTE Approved]	5		5	0	0	5	5	5	0	5	0	0	0	0	0	0	5	0
2	Relevant Experience & Adequacy for the Project																		
(i)	Total Professional Experience <6 Years -0 6-8 Years -11 >8-10 Years -13 >10 Years -15	15		15	15	15	15	13	15	15	15	15	15	15	15		15	15	15
			> 10 yrs		> 10 yrs		> 10 yrs		> 10 yrs		> 10 yrs		> 10 yrs		> 10 yrs		> 10 yrs		> 10 yrs
			From 1998		From Dec 1996		from Nov 2003		From jun1999		from Dec 1999		from Nov 1999		from Augt 2002		From April 2002		from 1988
(ii)	Experience in Highway Projects- Experience in Environment impact assessment of Highway Projects (2/4/6 laning of NH/SH/Expressways) <5 Years -0 5-7 Years -19 >7-10 Years -22 >10 Years -25	25		25	25	25	25	25	25	19	25	25	25	0		25	25	0	
			> 10 yrs		> 10 yrs		> 10 yrs		> 10 yrs		6y 10 m		> 10 yrs		0		> 10 yrs		0
			P-1,3 to14,16 to19,21 to26		P-4,5,6,8,9,12		P-4,6,7,8,9,10,11,12		p6-7-8-11-13-14-19-26-27-28-29		p-7 to15,17 to22,25 to27		p-1 to13		0		p-9 to 35		0
(iii)	Experience as Environmental Specialist or in Similar Capacity in Highway Projects(2/4/6 laning of NH/SH/Expressways) 2 - 4 Project -24 5-7 Projects -27 More than 7 Projects -30	30		30	30	30	30	30	30	30	30	30	30	0		30	30	0	
			Project>7		Project>7		Project>7		Project>7		Project>7		Project>7		0		Project>7		0
			P-1,3 to14,16 to19,21 to26		P-2,3,4,5,6,8,9,12,13		P-4,6,7,8,9,10,11,12		p6-7-8-11-13-14-19-26-27-28-29		p-7,8,9,10,11,12,13		p-1 to13		0		p-9 to 35		0
3	Employment with the firm < 1 year - 0 1 year - 3 2 year - 3.5 3 year - 4 4 year - 4.5 5 year - 5	5		0	5	5	0	0	0	0	0	3	0	5	0	5	0	0	
			not in employment with company		from 6-8-2013		not in employment with company		not in employment with company		not in employment with company		not in employment with company		not in employment with company		from 16-4-2017		not in employment with company
	Total	100	0	95	90	100	95	93	90	95	84	98	90	95	35	0	95	95	35
		6	0	5.7	5.4	5.7	6	5.7	5.58	5.4	5.7	5.04	5.88	5.4	5.7	2.1	0	5.7	5.7

Name of the Project										
Consultancy Services for preparation of DPR for 4 laning from Ghaziabad/ Hapur to Kanpur/ Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km)										
Name & DoB. Of Key Personnel										
S.No.	Applicant No.									
	Key Position:	M/s. C.E. Testing Company Pvt. Ltd. in Association with KQC Global Consultants Pvt. Ltd.	M/s. LEA Associates South Asia Pvt. Ltd., India in Association with Arun Soil Lab Pvt. Ltd.	M/s K & J Projects Private Limited in Association with Avaloz Consultant India Private Limited	M/s. Chaitanya Projects Consultancy Pvt. Ltd. in Association with L&W Infrastructure Pvt. Ltd.	M/s. Lion Engineering Consultants Pvt. Ltd. JV with Altinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt. Ltd.	M/s. MSV International INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.	M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.	M/s. Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.	M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in Association with Upham International Corporation
1	Senior Bridge Engineer	B.S.BARWAL	Dhrubajyoti Ghatak	SUKHESH.K.K	P Rama Krishna	Mohammed Younus Ahmed	Amarendra Jaltare	SARMISTHA CHATTERJEE	T M MURALI	Desh Raj Vidyarth
		28.07.1961	10/18/1979	5/30/1970	12/29/1969	5/16/1987	11/3/1971	6/20/1976	6/8/1964	11/19/1957
2	Highway cum Pavement Engineer	Chaman Lal Gupta Reddy	Sujoy Sinha	Dr. Pratap Singh	Srinivasarao Katakam	MINESH KHINVASARA	Surya Kant	HARSH KUMAR	Sunil Bhargava	K Madhubabu
		9/7/1957	9/28/1978	4/8/1958	4/12/1975	3/17/1981	7/5/1971	8/5/1986	1/26/1959	1/16/1980
3	Traffic and Safety Expert	BORA ETE Gupta	B. Mallikarjuna Setty	Mohit Verma	Neeraj Kumar Sinha	Sunil Kumar Singh	T. K. Rao	RAJENDRA SOTHWAL	Anil Sharma	BARUN HALDER
		1/26/1959	3/2/1969	1/26/1978	9/15/1981	2/4/1960	11/12/1960	7/20/1977	4/2/1980	5/17/1984
4	Team Leader cum Senior Highway Engineer	Ashok kumar Mishra Ramchandani	Rajesh Kumar Patyal	Avnish Kumar	S.K.SINHA	Pankaj Bakaya	Anand Kumar Pandey	Naresh Kumar Sharma	Anil Kumar Garg	Rajesh N
		12/3/1958	9/8/1958	3/15/1961	12/16/1967	7/7/1959	2/1/1958	8/28/1978	4/24/1958	5/24/1977
5	Environmental Specialist	Swarnabha Bandyopadhyay	Nagendra Kumar	MD YASIR AHMAD	SANHITA BANDYOPA DHYAY	NISHAD NARAYANAN	Megha Joshi	Ombir Chauhan	Mahaveer Prasad Sain	SATISH NAG
		12/24/1973	8/13/1971	9/1/1976	11/2/1975	5/25/1975	7/27/1978	8/12/1968	7/17/1979	11/19/1958

[illegible]

Consultancy Services for preparation of DPR for 4 laning from Ghaziabad/ Hapur to Kanpur/ Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km)

Proof of Eligibility															
S. N o.	Name of Applicant	Type of Bidder	Average Annual Turnover (Min Req = Rs. 5 cr) IF JV LM = 3.75 cr, OM = 2.5 cr.			Total Length of DPR/Feasibility of 2/4/6 lane Project by (Min. Req. = Total 380 Km) IF JV LM = 285, OM = 190			Minimum Required = Either DPR of 152 Km or FS of 228 Km)						REMARKS
									Maximum Length of DPR of 2/4/6 lane Project by IF JV LM = 114, OM = 76			Maximum Length of Feasibility Study of 2/4/6 lane Project by IF JV LM = 171, OM = 114			
			Sole	Lead	Other JV	Sole	Lead	Other JV	Sole	Lead	Other JV	Sole	Lead	Other JV	
			(Rs. in crores)			(Rs. in crores)			(Rs. in crores)			(Rs. in crores)			
1	M/s. C.E. Testing Company Pvt. Ltd. in Association with KQC Global Consultants Pvt. Ltd.	Sole in Association	30.12	N.A	N.A	1,142.07	N.A	N.A	289.03	N.A	N.A	40.00	N.A	N.A	Undertaking related to sharing of Land Border with India as per clause 1.4.1 not found Self Certificate as per clause 1.8.5 not found
2	M/s. LEA Associates South Asia Pvt. Ltd., India in Association with Arun Soil Lab Pvt. Ltd.	Sole in Association	306.65	N.A	N.A	1,130.00	N.A	N.A	196.55	N.A	N.A	261.00	N.A	N.A	NIL
3	M/s K & J Projects Private Limited in Association with Avaloz Consultant India Private Limited	Sole in Association	44.47	NA	NA	1,176.34	NA	NA	112.32	NA	NA	208.25	NA	NA	Not Eligible Minimum DPR or FS Length not meet as per clause 12.1 of Data Sheet Self Certificate as per clause 1.8.5 not found
4	M/s. Chaitanya Projects Consultancy Pvt. Ltd. in Association with L&W Infrastructure Pvt. Ltd.	Sole in Association	39.17	N.A	N.A	1,607.72	N.A	N.A	496.80	N.A	N.A	213.89	N.A	N.A	Undertaking related to sharing of Land Border with India as per clause 1.4.1 not found Self Certificate as per clause 1.8.5 not found
5	M/s. Lion Engineering Consultants Pvt. Ltd. JV with Altinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt.	JV in Association	N.A	69.07	180.89	N.A	929.59	378.61	N.A	174.96	346.30	N.A	137.50	-	Undertaking related to sharing of Land Border with India as per clause 1.4.1 not found Self Certificate as per clause 1.8.5 not found
6	M/s. MSV Internation INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.	JV in Association	N.A	95.74	16.54	N.A	826.91	313.75	N.A	270.00	131.60	N.A	147.00	23.55	Not Eligible in Technical Capacity Self Certificate as per clause 1.8.5 not found Not provided share of each JV member therefore the calculations related to Technical capacity with respect to each member share could not be done; hence Not Eligible in Technical Capacity.
7	M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.	Sole in Association	984.62	N.A	N.A	1,126.92	N.A	N.A	214.22	N.A	N.A	317.69	N.A	N.A	NIL
8	M/s. Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.	Sole in Association	119.43	N.A	N.A	538.72	N.A	N.A	79.45	N.A	N.A	152.54	N.A	N.A	Not Eligible Minimum DPR or FS Length not meet as per clause 12.1 of Data Sheet Self Certificate as per clause 1.8.5 not found

Consultancy Services for preparation of DPR for 4 laning from Ghaziabad/ Hapur to Kanpur/ Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km)

Proof of Eligibility															
S. N o.	Name of Applicant	Type of Bidder	Average Annual Turnover (Min Req = Rs. 5 cr) IF JV LM = 3.75 cr, OM = 2.5 cr.			Total Length of DPR/Feasibility of 2/4/6 lane Project by (Min. Req. = Total 380 Km) IF JV LM = 285, OM = 190			Minimum Required = Either DPR of 152 Km or FS of 228 Km)						REMARKS
									Maximum Length of DPR of 2/4/6 lane Project by IF JV LM = 114, OM = 76			Maximum Length of Feasibility Study of 2/4/6 lane Project by IF JV LM = 171, OM = 114			
			Sole	Lead	Other JV	Sole	Lead	Other JV	Sole	Lead	Other JV	Sole	Lead	Other JV	
			(Rs. in crores)			(Rs. in crores)			(Rs. in crores)			(Rs. in crores)			
9	M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in Association with Upham International Corporation	JV in Association	N.A	80.12	40.54	N.A	1,186.96	561.58	N.A	227.00	478.68	N.A	281.75	-	Not Eligible in Technical Capacity Undertaking for sharing of Land Border with India as per clause 1.4.1 not found Self Certificate as per clause 1.8.5 not found The Applicant has provided the Form 26AS for Man-power related to calculation of Technical Capacity. Such Form 26AS are considered only if TDS deducted under section 194J from single source (only Bidder) for more than 12 month and Statutory auditor/CA of Bidder also certify along with countersign of Bidder that the key personnel provided their services on full time basis and on payroll of Bidders of the employees for which the TDS is deducted under 194JA/JB. The certificate of Statutory Auditor is not found therefore such Form 26AS for manpower has not been considered. Therefore, the Applicant is not Eligible in Technical Capacity.

Consultancy Services for preparation of DPR for 4 laning from Ghaziabad/ Hapur to Kanpur/ Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km)

Name of Firm/Entity :			M/s. C.E. Testing Company Pvt. Ltd. in Association with KQC Global Consultants Pvt. Ltd.							
Sole/JV (Lead / JV Partner)			Sole in Association							
Annual Turnover										
2016-17		2017-18		2018-19		2019-20	2020-21	Average	Remarks	
29.19		30.62		37.15		31.04	22.60	30.12	page 190	
Summary of Projects										
Team	Project	Aggreg ate Length Requir ed	Minimu m Length of a Eligible Project DPR (Km)	Minimum Length of a Eligible Project Feasibilit y (Km)	Total Length of Experience (DPR+ Feasibility) (in Km)	Maximum Length of Individual Project in work done (in Km)				Status: Eligible/Not Eligible
						DPR	No of Eligible Projects	Feasibility	No of Eligible Projects	
1	Ghaziabad/Hapur to Kanpur/Unnao Greenfield alignment	380	152.00	228.00	1142.066	289.028	3	40	0	Eligible

06.06.2015

Sr. No.	Project Name	Page No.	work done in capacity	Length of Project	Eligible Length	Completed on	DPR/ Feasibility	Govt Certificates	Remark
1	Sanga Reddy -Nanded-Akola Road -Telangana	27	Sole	135.751	135.751	30-Jun-21	DPR	✓	completion date taken from infracon sheet attached in bid
2	Widening Single lane	35	Sole	289.028	289.028	15-Mar-19	DPR	✓	completion date taken from infracon sheet attached in bid
3	Consultancy Service for feasibility Study	40	Sole	225.8	225.8	05.07.2021	DPR	✓	Start date Nov 2017 and completion date taken as certificate date
4	Amguri NH-61 to Niuland -Nagaland	44	Sole	180.6	180.6	09.08.2019	DPR	✓	Start date March 2017 and completion date taken as certificate date
5	Medak -Siddipet-Elakurthy	47	Sole	68.9054	68.9054	13.11.2020	DPR	✓	
6	Ukhrul-toloi-Tadubi Section of NH-102A-Manipur	56	Sole	42.33	42.33	30-Apr-20	DPR	✓	
7	Improvement and widening to lane-NH-208	62	Sole	42.4	42.4	7-Aug-19	DPR	✓	final DPR is submitted
8	Improvement of Radial Road in Hyderabad	67	Sole	67.55	0	30.12.2014	DPR	✓	Completed before 06.06.2015
9	Dimapur Section NH-129A- Nagaland	73	Sole	32.452	32.452	15-Jan-21	DPR	✓	
10	Consultancy Service for feasibility Study-NH-61	76	Sole	17.265	0	13.03.2020	FS	✓	2 lane fee less than 1 cr.
11	Consultancy Service for feasibility Study and preparation of detailed project-NH-61	78	Sole	10.92	10.92	28-Feb-19	DPR	✓	
12	Chalsa to Telipara Section NH-31C	82	Sole	16.2528	16.2528	2-Jun-17	DPR	✓	DRP report is approved
13	Upgradation of Champadanga-Pursurah-Arambagh	89	Sole	3.40	3.4	05.12.2018	DPR	✓	
14	Pragati Maidan Fire Station to Bantala-West Bengal	99	Sole	29	29	11-Dec-18	DPR	✓	final DPR submitted
15	Widening of existing intermediate lane/single lane	106	Sole	21.642	21.642	6-May-21	DPR	✓	final DPR submitted

16	District of Dakshin Dinajpur, West Bengal	111	Sole	2.4	2.4	6-Dec-18	DPR	✓	
17	Nizampet-Narayankhed-Bidar Road in Telangana	118	Sole	1.185	1.185	10.05.2017	DPR	✓	
18	Vikas Booty more - Kantatoli-Namkum Bridge-Jharkhand	122	Sole	25.35	0	1-Dec-14	DPR	✓	Completed before 06.06.2015
19	Aramgarh to muslimjung bridge corridor	133	Sole						Bridge Project
20	Preparation of land plan Schedule for Nizamabad-Jagadapur	137	Sole	40	40	7-Sep-17	FS	✓	Length taken from project sheet
21	Preparation of General Arrangement Drawing and Engineering Report	142							ROB work
22	Construction of bridge in telgana	151							bridge work only
23	Construction of flyover at Amberpet	157							bridge work only
24	Investigation Alignment Option	162							Submission of DPR not clear
25	Triveni-Kalna-katwa Road	165	Sole	33	0	1-Feb-14	DPR	✓	2 lane fee less than 1 cr. Completed before 06.06.2015
26	configuration of various statehighway in jharkhand	169	Lead JV	7	0	1-Jan-13			Completed before 06.06.2015
27	Construction of RCC bridge over bridge	180							bridge work only

28 Recasting and correction of estimate of the ROB project

ROB work

Consultancy Services for preparation of DPR for 4 laning from Ghaziabad/ Hapur to Kanpur/ Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km)

Name of Firm/Entity :			M/s. LEA Associates South Asia Pvt. Ltd., India in Association with Arun Soil Lab Pvt. Ltd.							
Sole/JV (Lead / JV Partner)			Sole in Association							
Annual Turnover										
2016-17		2017-18		2018-19		2019-20	2020-2021	Average	Remarks	
216.7		272.87		347.02		371.05	325.60	306.65	page no. 2	
Summary of Projects										
Team	Project	Aggreg ate Length Requir ed	Minimu m Length of a Eligible Project DPR (Km)	Minimum Length of a Eligible Project Feasibilit y (Km)	Total Length of Experience (DPR+ Feasibility) (in Km)	Maximum Length of Individual Project in work done (in Km)				Status: Eligible/Not Eligible
						DPR	No of Eligible Projects	Feasibility	No of Eligible Projects	
1	Ghaziabad/Hapur to Kanpur/Unnao Greenfield alignment	380	152.00	228.00	1129.997	196.55	2	261	1	Eligible

06.06.2015

Sr. No.	Project Name	Page No.	Work done in capacity	Length of Project	Eligible Length	Completed on	DPR/ Feasibility	Govt Certificates	Remark
1	Rehabilitation and Upgrading to 4/6 lane configuration of Obaidullaganj	63	Sole	143	0	1-Dec-12		✓	Completed before 06.06.2015
2	Rimuli – Rajamunda section of NH-215 in the State of Orissa under NHDP	66	Sole	96.453	0	06.01.2011		✓	Completed before 06.06.2015
3	Krishnagar Section of NH-34	70	Sole	84	84	1-Mar-17	DPR	✓	
4	Roads of Mizoram State Roads	73	Sole	37.488	37.488	1-Sep-19	DPR	✓	
5	RTCP for Phase 1 and Phase 2	78	Sole	20.384	20.384	1-Sep-19	DPR	✓	
6	Detailed Engineering Design of Six-Laning of Etawah-Chakeri	82			0	1-Oct-14		✓	Completed before 06.06.2015
7	Six Lane of Eastern Peripheral Expressway (NH no.NE-II)	91	Sole	21	0	1-Dec-17	DPR	✓	DPR submission not clear
8	Four Laing of Biaora-Dewas section of NH-3	95	Sole	137.66	0	1-Dec-17	DPR	✓	DPR submission not clear
9	High Priority Projects in Hyderabad	100	Sole	11.482	11.482	1-Dec-15	FS	✓	
10	Satna-Kotar-Semaria-Sirmaur-Jawa-on NH 35 near Shankargarh	104	Sole	196.55	196.55	1-Sep-18	DPR	✓	DPR submitted
11	Feeder Routes and Coastal Roads to Improve efficiency of freight movement	110	Sole	314.42	0	31-Oct-18	FS	✓	Draft DPR considered in FS. Length of 3 pkg out of 8 pkg not clear

12	Economic Corridors, Inner Corridors, Feeder Routes and Coastal Roads to Improve efficiency of freight movement	114	Sole	74.7	74.7	16.01.2019	FS	✓	Draft DPR considered in FS. Length of submitted work considered
13	Bantwall Holalkere Section of NH-73	116	Sole	261	261	09.01.2019	FS	✓	
14	Development of Economic Corridors, Inter Routes under Bharatmala -2 PariyojnaCorridors, Feeder	119 and 125	Sole	154.866	154.866	01.04.2022	DPR	✓	
15	Improve the efficiency of freight movement in India under Bharatmala Pariyojana	128	Sole	94	94	25.08.2020	FS	✓	Draft DPR considered in FS
16	Reconstruction and Upgrading of the Kafu-Karuma-Kamadini Road (104 km)	134	Sole	41.6	41.6	24.03.2017	FS	✓	
17	Preparation of Resettlement Action Plan (RAP)	138	Sole		0			✓	Phase I length not mention and phase 2 completed before 06.06.2015
18	Selected National Roads (4 Lots)-Lot 4:Kitgum-Kidepo Road (115.8 Km), Uganda	143	Sole	46.32	46.32	24-Mar-17	DPR	✓	certificate issued by govt of uganda
19	Reconstruction and Upgrading of the Lira-Kamudini-Gulu Road	146	Sole	32.8	32.8	17.12.2018	DPR	✓	
20	Project Preparation (DPR) and Implementation Consultancy Services (PPICS) for Model Road Corridors in Hyderabad	166	Sole	11.12	11.12	6-Jan-22	DPR	✓	Lane not given. Considered in 2-lane

21	Assembly to Miyapur	171	Sole	37.6	37.6	6-Oct-20	DPR	✓	Lane not given. Considered in 2-lane
22	Khajaguda Road Four Roads	175	Sole	26.087	26.087	16-Jul-19	DRP	✓	
					1129.997				

Consultancy Services for preparation of DPR for 4 laning from Ghaziabad/ Hapur to Kanpur/ Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km)											
Name of Firm/Entity :			M/s K & J Projects Private Limited in Association with Avaloz Consultant India Private Limited								
Sole/JV (Lead / JV Partner)			Sole in Association								
Annual Turnover											
2016-17		2017-18		2018-19		2019-20		2020-21		Average	Remarks
31.04		43.85		56.98		51.42		39.05		44.47	page 135
Summary of Projects											
Team	Project	Aggregate Length Required	Minimum Length of a Eligible Project DPR (Km)	Minimum Length of a Eligible Project Feasibility (Km)	Total Length of Experience (DPR+ Feasibility) (in Km)	Maximum Length of Individual Project in work done (in Km)				Status: Eligible/Not Eligible	
						DPR	No of Eligible Projects	Feasibility	No of Eligible Projects		
1	Ghaziabad/Hapur to Kanpur/Unnao Greenfield alignment	380	152.00	228.00	1176.342	112.32	0	208.25	0	Ineligible	

M/s K & J Projects Private Limited in Association with Avaloz Consultant India Private Limited

06.06.2015

Sr. No.	Project Name	Page No.	Work done in capacity	Length of Project	Eligible Length	Completed on	DPR/ Feasibility	Govt Certificates	Remark
1	National Highways in the State of Madhya Pradesh for up gradation	36	Sole	112.32	112.32	28.08.2020	DPR	✓	Substantially completed
2	Variation for inclusion of Nagpur City Road under Development of IMS at Nagpur	39	Sole	17	17	18.02.2020	DPR	✓	
3	Consultancy Services for Preparation of Project Report, Plan and Profile (P&P)	43	Sole	10	10	17-Feb-20	DPR	✓	DPR submitted
4	Deverkonda – Peddavuru – Miryalaguda - Kodad.	47	Sole	72.458	72.458	22-Dec-17	DPR	✓	Fee > 1 crore, considered from Project Sheet
5	Review of Capacity of Nagpur-Bhandara Road NH-53 (Old NH-6)	51	Sole	44.565	44.565	3-Jan-18	DPR	✓	Fee > 1 crore, considered from Project Sheet
6	investigation, Alignment Option, Preparation of General Arrangement	55	Sole						ROB work
7	Approaches in replacement of Existing Level Crossings as per finalized RFP	59	Sole						ROB work
8	configuration -Khammam-Ashwaraopet (Length: 120 Km) and Khammam to Devarapalle	63	Sole	112.8	112.8	02.07.2018	FS	✓	Draft DPR considered in FS
9	Bharatmala Pariyojana (Package 7/Lot-4), in the State of Rajasthan on EPC Mode.	67	Sole	208.25	208.25	17-Jan-19	FS	✓	Draft DPR considered in FS
10	Jagtiyal-Karimnagar-Warangal Road in the State of Telangana on EPC Mode	71	Sole	117.82	117.82	15.01.2019	FS	✓	Draft DPR considered in FS
11	Armoor-Jagtial Section of NH-63 and Jagtial-Ramagundam Section of NH-563	75	Sole	125.41	0	22.01.2019			DPR under progress
12	Ratnagiri – Kolhapur Section of NH-166 from Km. 0/000 to Km. 137/285	79	Sole	128.28	128.28	1-Aug-17	DPR	✓	
13	Meerut-Nazibabad Section of NH-119 in the State	83	Sole	94.2	94.2	18.09.2017	DPR	✓	Draft DPR considered in FS

14	Feasibility-cum-Preliminary Design for 4/6-Laning of Nagpur	86	Sole	58.63	0	26.02.2013	FS	✓	Completed before 06.06.2015
15	Nagpur - Umred - Chandrapur M.S.H. 9 Road	94				12.08.2013			Completed before 06.06.2015
16	Amravati (Nandgaon) – Morshi – Warud –Pandhurna	98	Sole	95.39	95.39	23-Jun-17	FS	✓	Draft DPR considered in FS
17	Gorakhpur to Deoria Road (SH-01)	102	Lead JV	36.05	0	13-Apr-15	FS	✓	Completed before 06.06.2015
18	Configuration of National Highways in the State of Uttar Pradesh for Package-VII	105	Sole	17.25	17.25	30-Jun-17	DPR	✓	
19	Preparation of DPR for 13 Roads across the State of Madhya Pradesh	108	Sole	175.9	0	13-Feb-13	DPR	✓	Completed before 06.06.2015
20	Preparation of Feasibility Report of NH-78 from Katni – Shahdol-Anoopur	112	Sole	99.34	0		FS	✓	Date of FS submission not mention in certificate
21	Gondkhairi – Sangam – Wanadongri – Hingna – MIHAN	115	Sole	35.096	35.096	23-Jun-17	FS	✓	Draft DPR considered in FS
22	(Yawli – Khed – Atner – As Variation	119	Sole	56.36	0				2lane fee less than 1 crore
23	Joram Koloriang	123	Lead JV	25.196	18.897	1-Sep-17	DPR	✓	
24	Champai-Seling	127	Sole	56.016	56.016	27.07.2017	FS	✓	Draft DPR considered in FS
	CS Puram - Singarayakonda	130	Sole	36	36	05.06.2017	FS		
					1176.342				

Consultancy Services for preparation of DPR for 4 laning from Ghaziabad/ Hapur to Kanpur/ Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km)										
Name of Firm/Entity :			M/s. Chaitanya Projects Consultancy Pvt. Ltd. in Association with L&W Infrastructure Pvt. Ltd.							
Sole/JV (Lead / JV Partner)			Sole in Association							
Annual Turnover										
2016-17		2017-18		2018-19		2019-20	2020-21	Average		Remarks
16.62		26.39		50.87		51.31	50.64	39.17		page 71
Summary of Projects										
Team	Project	Aggreg ate Length Requir ed	Minimu m Length of a Eligible Project DPR (Km)	Minimum Length of a Eligible Project Feasibilit y (Km)	Total Length of Experience (DPR+ Feasibility) (in Km)	Maximum Length of Individual Project in work done (in Km)				Status: Eligible/Not Eligible
						DPR	No of Eligible Projects	Feasibility	No of Eligible Projects	
1	Ghaziabad/Hapur to Kanpur/Unnao Greenfield alignment	380	152.00	228.00	1607.716	496.8	2	213.891	0	Eligible

M/s. Chaitanya Projects Consultancy Pvt. Ltd. in Association with L&W Infrastructure Pvt. Ltd.

06.06.2015

Sr. No.	Project Name	Page No.	Work done in capacity	Length of Project	Eligible Length	Completed on	DPR/ Feasibility	Govt Certificates	Remark
1	Bharatmala Pariyojana (Lot-4/Package-5)	29	Sole	496.8	496.8	19-03-20	DPR	✓	
2	Bharatmala Pariyojana (Lot-6/Package-4)- West Bengal, Haryana,Karnataka and Andhra Pradesh	35	Sole	210.38	210.38	09-02-21	DPR	✓	DPR submitted
3	rehabilitation and upgrading of Madanapalle to Tirupati	41	Sole	213.89	213.89	26-02-21	FS	✓	Draft DPR considered in FS
4	Bypasses at Chakradharpur and other towns in the state of Jharkhand.	46	Sole	194.93	194.93	26-08-16	FS	✓	Draft DPR considered in FS
5	upgradation of NH-709A from Meerut- Yamuna Bridge on Meerut.	48	Sole	94	94	10-06-19	DPR	✓	Final DPR submitted
6	4 Laning of Barhi Rajauli	50			0				Certificate does not mention clear details
7	Bharat Mala scheme- chattarpur-satapada and konark	53	Sole	101.67	101.67	29-01-16	FS	✓	
8	(Bahraich Padrauna Section) of NH-730	56	Sole	96.48	96.48	23.02.2017	DPR	✓	
9	(i) Stretch from Hunterganj (Bihar Jharkhand Border)	58	Sole	58.238	58.238	19-01-19	FS	✓	
10	Fatehgarh-Miranpur Katra (on NH-30) Bilaspur-Pilibhit on NH-730	61	Sole	73.352	73.352	18-04-19	DPR	✓	
11	NH-361 Akola-Deori-Akot-Anjangaon-Achalpur to Betul State Border.	63	Sole	50.464	50.464	16.10.2017	DPR	✓	
12	upgradation of NH-709A from Meerut- Yamuna Bridge on Meerut.	66	Sole	17.512	17.512	10-06-19	DPR	✓	
					1607.7158				

Consultancy Services for preparation of DPR for 4 laning from Ghaziabad/ Hapur to Kanpur/ Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km)											
Name of Firm/Entity :			M/s. Lion Engineering Consultants Pvt. Ltd. JV with Altinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt. Ltd.								
Sole/JV (Lead / JV Partner)			JV in Association								
Annual Turnover of Lion Engineering Consultants Pvt Ltd.											
2016-17		2017-18		2018-19		2019-20		2020-21		Average	Remarks
35.27		55.21		70.91		83.98		100.00		69.07	page 477
Annual Turnover of Altinok Consulting Engineering INC.											
2016-17		2017-18		2018-19		2019-20		2020-21		Average	Remarks
72.24		120		210		238.72		263.47		180.89	page 478
Total Annual Turnover of JV											
2016-17		2017-18		2018-19		2019-20		2020-21		Average	Remarks
107.51		175.21		280.91		322.70		363.47		249.96	
Summary of Projects											
Team	Project	Aggreg ate Length Requir ed	Minimum Length of a Eligible Project DPR (Km)	Minimum Length of a Eligible Project Feasibility (Km)	Total Length of Experience (DPR+ Feasibility) (in Km)	Maximum Length of Individual Project in work done (in Km)				Status: Eligible/Not Eligible	
						DPR	No of Eligible Projects	Feasibility	No of Eligible Projects		
M/s. Lion Engineering Consultants Pvt. Ltd. JV with Altinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt. Ltd.											
1	Ghaziabad/Hapur to Kanpur/Unnao Greenfield alignment	380	152.00	228.00	1308.199	346.3	2	137.5	0	Eligible	
M/s. Lion Engineering Consultants Pvt Ltd.						DPR	No of Eligible Projects	Feasibility	No of Eligible Projects	Status:	
1	Ghaziabad/Hapur to Kanpur/Unnao Greenfield alignment	285	114.00	171.00	929.5868	174.96	1	137.5	0	Eligible	

M/s.Altinok Consulting Engineering INC.						DPR	No of Eligible Projects	Feasibility	No of Eligible Projects	Status:
1	Ghaziabad/Hapur to Kanpur/Unnao Greenfield alignment	190	76.00	114.00	378.612	346.3	1	0	0	Eligible

M/s. Lion Engineering Consultants Pvt. Ltd. JV with Altinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt. Ltd.									
M/s. Lion Engineering Consultants Pvt Ltd.									
06.06.2015									
Sr. No.	Project Name	Page No.	Work done in capacity	Length of Project	Eligible Length	Completed on	DPR/Feasibility	Govt Certificates	Remark
1	Preparation of Detailed Project Reports of Two of More Lane Road Projects	324	Sole	174.96	174.96	6-Mar-19	DPR	✓	
2	selected stretches/corridors of Road Networks in the State of Maharashtra for upgradation.	326	Sole	105.77	0		DPR	✓	DPR submission not clear
3	Two Laning With Paved Rigid/Flexi Shoulder Of Selected Stretches	329	Sole	77.6	77.6	26-Nov-21	FS	✓	
4	Consultancy Services For Preparation Of Feasibility Report For Two Laning With Paved Rigid/Flexi Shoulder Of Selected Stretches	333	Sole	118.64	118.64	26-Nov-21	FS	✓	
5	Consultancy Services For Preparation Of Feasibility Report For Two Laning With Paved Rigid/Flexi Shoulder Of Selected Stretches Shoulder Of Selected Stretches	337	Sole	87.2	87.2	26-Nov-21	FS	✓	
6	Preconstruction services for Rehabilitation/ Upgradation of existing roads to 2 lane/ 4 lane with paved shoulders configuration of Highway starting at Neera and terminating at Baramati	341	Sole	16.4	16.4	31-Mar-21	DPR	✓	
7	Indore-Edlabad upto Maharashtra Border of SH-27 (NH-347BG & 753L)) in the state of Madhya Pradesh through DBFOT/EPC	344	Sole	137.5	137.5	18-Nov-21	FS	✓	Draft DPR considered in FS
8	Takali-Korsegaon-Tadwal-Akkalkot-Shirwal-Vaghdhari-Allur-Murum Junction of NH-65	350	Sole	18.6568	18.6568	13-Aug-20	DPR	✓	
9	Songir NH-3 connecting- Sahada upto Gujarat border	354	Sole	68.79	68.79	15-Mar-19	FS	✓	Draft DPR considered in FS
10	2/4 Lane with Paved shoulder configuration under Package-IV in the state of Madhya Pradesh.	358	Sole	102.8	102.8	25.01.2020	FS	✓	Draft DPR considered in FS

11	Up Gradation To Two/Four Lane With Paved Shoulder Configuration Under Package-I	363	Sole	127.04	127.04	22-Feb-20	FS	✓	Draft DPR considered in FS
24	Consultancy Services for Preparation of Detailed Project Report under ADB Phase –IV	410	Sole	217.6	0		DPR	✓	Completed before 06.06.2015. MDR also not considered

929.5868

M/s. Lion Engineering Consultants Pvt. Ltd. JV with Altinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt. Ltd.									
M/s.Altinok Consulting Engineering INC.									
06.06.2015									
Sr. No.	Project Name	Page No.	Work done in capacity	Length of Project	Eligible Length	Completed on	DPR/Feasibility	Govt Certificates	Remark
1	Detailed Design, Engineering and Consultancy Services of Gerede -Merzifon Motorway	417	Sole	346.3	346.3	Mar-19	DPR	✓	
2	Survey, Detailed Design and Engineering Services of Hemsin -Camlihemsin Provincial Road	447	Sole	5.012	5.012	Sep-18	DPR	✓	
3	Survey, Detailed Design and Consultancy Services of Sakaltutan	454	Sole	10.96	10.96	Dec-19	DPR	✓	
4	Survey, Detailed Design and Consultancy Services of Ahmediye	465	Sole	16.34	16.34	Feb-20	DPR	✓	Two lane with Fee > Rs. 1 cr Detail Design considered in DPR

378.612

Consultancy Services for preparation of DPR for 4 laning from Ghaziabad/ Hapur to Kanpur/ Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km)											
Name of Firm/Entity :			M/s. MSV Internation INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.								
Sole/JV (Lead / JV Partner)			JV in Association								
Annual Turnover of MSV International INC.											
2016-17		2017-18		2018-19		2019-20		2020-21		Average	Remarks
67.8		82.02		91.26		114.39		123.23		95.74	page 215
Annual Turnover of AICONS Engineering Pvt. Ltd.											
2016-17		2017-18		2018-19		2019-20		2020-21		Average	Remarks
12.75		23.15		20.41		13.68		12.70		16.54	page 304
Total Annual Turnover of JV											
2016-17		2017-18		2018-19		2019-20		2020-21		Average	Remarks
80.55		105.17		111.67		128.07		135.93		112.28	
Summary of Projects											
Team	Project	Aggreg ate Length Requir ed	Minimum Length of a Eligible Project DPR (Km)	Minimum Length of a Eligible Project Feasibility (Km)	Total Length of Experience (DPR+ Feasibility) (in Km)	Maximum Length of Individual Project in work done (in Km)				Status: Eligible/Not Eligible	
						DPR	No of Eligible Projects	Feasibility	No of Eligible Projects		
M/s. MSV Internation INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.											
1	Ghaziabad/Hapur to Kanpur/Unnao Greenfield alignment	380	152.00	228.00	1140.662	270	2	147	0	Eligible	
M/s MSV International INC.						DPR	No of Eligible Projects	Feasibility	No of Eligible Projects	Status:	
1	Ghaziabad/Hapur to Kanpur/Unnao Greenfield alignment	285	114.00	171.00	826.9142	270	1	147	0	Eligible	

M/s. AICONS Engineering Pvt. Ltd.						DPR	No of Eligible Projects	Feasibility	No of Eligible Projects	Status:
1	Ghaziabad/Hapur to Kanpur/Unnao Greenfield alignment	190	76.00	114.00	313.748	131.6	2	23.55	0	Eligible

M/s. MSV Internation INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.

M/s MSV International INC.

06.06.2015

Sr. No.	Project Name	Page No.	Work done in capacity	Length of Project	Eligible Length	Completed on	DPR/ Feasibility	Govt Certificates	Remark
1	Project management of Two or more lane Road Projects in the state of Chhattisgarh.	51	Sole	182.6	0	Aug-17	DPR	✓	Normal Roads not highway
2	Karonga - Mwenitete – Mwakayera Road–Consultancy Services	55	Sole	104.4	0	1-Apr-14	DPR	✓	Completed before 06.06.2015
3	Asutuare Junction-Asutuare-Volivo Roads (28.3)	58	Sole		0		DPR		Completed before 06.06.2015
4	selected road stretches for NH connectivity to Backward/Religious/Tourist places and Border areas under Bharat Mala scheme.	62	Sole	135.6	135.6	5-Feb-18	FS	✓	
5	Upgradation of Hatgamahria-Jagannathpur-Baraiburu-Saddle-Manoharpur-Anandpur-Bano-Kolebira Road	65	Sole	96.4	96.4	29-Aug-19	FS	✓	
6	Route Selection, Feasibility Study and Environmental Impact Assessment (EIA) Study,	68	Sole	270	270	21-Mar-19	DPR	✓	
7	Construction Supervision of Widening and Strengthening from 4 lanes to 6 lane 28.5 miles	70		46	0				Completed before 06.06.2015
8	Construction of two lane with paved shoulder for newly in principle approved National Highways Dausa- Lawan- Chaksu-Phagi-Dudu	74	Sole	98.914	98.9142	24-Aug-18	FS	✓	
9	Ghaziabad – Noida- Faridabad –Sohna Road (Uttar Pradesh & Haryana)	77	Sole	79	79	11-Dec-19	FS	✓	
10	Appointment of Technical Consultant to Carry Out the Feasibility Study	82	Sole	147	147	14-Jan-19	FS	✓	

M/s. MSV Internation INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.									
M/s. AICONS Engineering Pvt. Ltd.									
06.06.2015									
Sr. No.	Project Name	Page No.	Work done in capacity	Length of Project	Eligible Length	Completed on	DPR/Feasibility	Govt Certificates	Remark
1	Preparation of Feasibility Study (FS) and Detailed Project Report (DPR) for newly declared National Highways in the State of Punjab	87	Sole	123.804	123.804	06.03.2020	DPR	✓	
2	Newly Declared National Highway in state of Madhya Pradesh	91	Sole	131.6	131.6	12.07.2021	DPR	✓	
3	Talere-Gaganbawda-Kolhapur(NH-166G)	93	Sole	34.794	34.794	25-Oct-18	DPR	✓	
4	Meerut-Nazibabad Section of NH-119	95	Association	94.2	23.55	18-Sep-17	FS	✓	Draft DPR considered in FS
5	Burbhar-Amarkantak	131	Sole	133.138	0	2-Nov-18		✓	Draft Feasibility not considered
6	New Development Bank (NDB)	133	Sole	246.145	246.145	20-Dec-18	DPR	✓	
7	MDR under package -1 (Indore)	135	Sole	323.576	0	8-Aug-18	DPR	✓	MDR also included therefore not considered
8	Lane/intermediate Lane under Package-III	137	Sole	332.274	0		DPR	✓	Not all two lane roads therefore not considered
9	Harpalpur Bypass Road	139			0				2 lane fee less than 1cr
10	Chattarpur Bypass Road	141			0				2 lane fee less than 1cr
11	Deoria to Balia Road (SH-01)	143			0				2 lane fee less than 1cr

Consultancy Services for preparation of DPR for 4 laning from Ghaziabad/ Hapur to Kanpur/ Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km)											
Name of Firm/Entity :			M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.								
Sole/JV (Lead / JV Partner)			Sole in Association								
Annual Turnover											
2016-17		2017-18		2018-19		2019-20		2020-21		Average	Remarks
845		880.5		1200.6		932.90		1064.10		984.62	page 71
Summary of Projects											
Team	Project	Aggreg ate Length Requir ed	Minimu m Length of a Eligible Project DPR (Km)	Minimum Length of a Eligible Project Feasibilit y (Km)	Total Length of Experience (DPR+ Feasibility) (in Km)	Maximum Length of Individual Project in work done (in Km)				Status: Eligible/Not Eligible	
						DPR	No of Eligible Projects	Feasibility	No of Eligible Projects		
1	Ghaziabad/Hapur to Kanpur/Unnao Greenfield alignment	380	152.00	228.00	1126.9248	214.217	3	317.692	1	Eligible	

M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.

06.06.2015

Sr. No.	Project Name	Page No.	M/s. MSV Internati	Length of Project	Eligible Length	Completed on	DPR/ Feasib ility	Govt Certifi cates	Remark
			JV in Association						
1	Rehabilitation and upgradation of NH Stretches	11	Sole	195.5	195.5	31.12.2018	DPR	✓	
2	Preparation of DRP for various Road improvement work under TNRSP	16	Sole	214.217	214.217	5-May-17	DPR	✓	
3	Development of economic corridor, Inter Corridor and feeder Routes	20	Sole	177.06	177.06	2-Jun-20	DPR	✓	
4	Bharat Mala Pkg -13 in West Bengal	26	Sole	317.692	317.692	28-Sep-18	FS	✓	Draft DPR considered in FS
5	SH corridor from Dankuni to Kalyani in West Bengal	28							Completed before 06.06.2015
6	Package -III: Morga-Kampa -Borajaguli in west Bengal	32	Sole	20.32	20.32	1-Mar-17	DPR	✓	
7	Bharatmala Project Gujrat, Package-2	36	Sole	54.4	54.4	1-Apr-17	FS	✓	
8	ROB cum Flyover on Delhi-Karnal Railway Line, New Delhi	40	Sole	3.6	0				Bridge work
9	Kona Expressway in Kolkata, West Bengal	44	Sole	7	7	8-Feb-19	DPR	✓	
10	East Bank - East coast Road in Georgetown, Guyana	47	Sole	19.376	19.376	6-Mar-20	DPR	✓	
11	Kampa Bypass Grade Separator cum Flyover in Kolkata- West Bengal	51	Sole	2.536	0	16-Apr-18	DPR	✓	2 lane fee less than Rs. 1 crore
12	4 Lane Ganga Bridge at Allahabad, Uttar Pradesh	53	Sole	4.35	0	31-Mar-16	DPR	✓	Bridge work
13	6-Lane Suspension Bridge over Ganga in Vaishali on NH-103, Bihar	55	Lead JV	22.6	0		DPR		Completed before 06.06.2015
14	6 Lane Extradosed Bridge over Brahamaputra in Guwahati, Assam	57	Lead JV	23	0	31-Mar-16	DPR		Draft Feasibility not considered
15	Bridges and approach roads in Manipur	59	Sole						bridge work
16	SARDP-NE in Nagaland	62	Sole	121.36	121.36	29.03.2016	DPR		
17	Flyover on G.S Road in Guwahati	64							bridge work
18	Bridge across hasdeo dyke korba	67							bridge work
					0				

Consultancy Services for preparation of DPR for 4 laning from Ghaziabad/ Hapur to Kanpur/ Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km)											
Name of Firm/Entity :			M/s. Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.								
Sole/JV (Lead / JV Partner)			Sole in Association								
Annual Turnover											
2015-16		2016-17		2017-18		2018-19		2019-20		Average	Remarks
71.58		102.22		119.27		140.55		163.53		119.43	page 213
Summary of Projects											
Team	Package no.	Aggreg ate Length Requir ed	Minimu m Length of a Eligible Project DPR (Km)	Minimum Length of a Eligible Project Feasibilit y (Km)	Total Length of Experience (DPR+ Feasibility) (in Km)	Maximum Length of Individual Project in work done (in Km)				Status: Eligible/Not Eligible	
						DPR	No of Eligible Projects	Feasibility	No of Eligible Projects		
1	Ghaziabad/Hapur to Kanpur/Unnao Greenfield alignment	380	152.00	228.00	538.723	79.45	0	152.543	0	Ineligible	

06.06.2015

Sr. No.	Project Name	Page No.	Work done in capacity	Length of Project	Eligible Length	Completed on	DPR/ Feasibility	Govt Certificates	Remark
1	The project highway from Rupaidiha - Barabanki on NH - 927 in Uttar Pradesh.	113	Sole	152.543	152.543	09-11-20	FS	✓	Approval upto FS
2	laning of Hisar-Dabwali section of NH-10	118	Sole	144.66	0	Nov-14	DPR	✓	Completed before 06.06.2015
3	The project highway from Sonauli - NH-24) in Uttar PradeshGorakhpur on NH - 29E (New	121	Sole	79.45	79.45	09-11-20	DPR	✓	
4	Rehabilitation and Upgradation of Rajasthan Border to Fatehpur section	124	Sole	17.727	0				Submission of DPR not clear
5	Moradabad – Chandausi - Badaun	138	Sole	25.36	25.36	22-01-16	FS	✓	2 lane fee less than Rs. 1 cr. 4lane considered
6	Bahraich – Gonda – Faizabad Road (SH-30)	143	Sole	98.25	0		FS	✓	2 lane fee less than Rs. 1 cr. FS not submitted for 4-lane
7	Farenda – Naugarh-Barhni – Tulsipur – Balrampur -	146	Sole	87.77	87.77	12-May-16	FS	✓	2 lane fee less than Rs. 1 cr
8	Akbarpur-Jaunpur-Mirzapur-Duddhi	149	Sole	193.6	193.6	4-Apr-16	FS	✓	2/4 lane with cost is than 1 Cr so only 4 lane length taken
9	Basti – Mehndawal – Kaptanganj	153	Sole	14.08.2014					2 lane fee less than Rs. 1 cr
10	Bijnor to Gajrola Road (SH-51)	154	Sole						2 lane fee less than Rs. 1 cr
11		158	Sole						Completed before 06.06.2015

Consultancy Services for preparation of DPR for 4 laning from Ghaziabad/ Hapur to Kanpur/ Unnao Greenfield alignment via Farrukhabad (tentative length 380 Km)											
Name of Firm/Entity :			M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in								
Sole/JV (Lead / JV Partner)			JV in Association								
Annual Turnover of SA Infrastructure Consultants Pvt. Ltd.											
2016-17		2017-18		2018-19		2019-20		2020-21		Average	Remarks
45.58		59.42		79.86		101.82		113.91		80.12	page 297
Annual Turnover of Satra Services & Solutions Pvt. Ltd.											
2016-17		2017-18		2018-19		2019-20		2020-21		Average	Remarks
42.78		43.67		46.35		42.54		27.37		40.54	page 383
Total Annual Turnover of JV											
2016-17		2017-18		2018-19		2019-20		2020-21		Average	Remarks
88.36		103.09		126.21		144.36		141.28		120.66	
Summary of Projects											
Team	Project	Aggr egate Lengt h Requ ired	Minimum Length of a Eligible Project DPR (Km)	Minimum Length of a Eligible Project Feasibility (Km)	Total Length of Experience (DPR+ Feasibility) (in Km)	Maximum Length of Individual Project in				Status: Eligible/Not Eligible	
						DPR	No of Eligible Projects	Feasibilit y	No of Eligible Projects		
M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in Association with Upham											
1	Ghaziabad/Hapur to Kanpur/Unnao Greenfield alignment	380	152.00	228.00	1749	478.7	2	281.745	1	Eligible	
M/s SA Infrastructure Consultants Pvt. Ltd.						DPR	No of Eligible Projects	Feasibilit y	No of Eligible Projects	Status:	
1	Ghaziabad/Hapur to Kanpur/Unnao Greenfield	285	114.00	171.00	1187	227	2	281.745	2	Eligible	
M/s Satra Services & Solutions Pvt. Ltd.						DPR	No of Eligible Projects	Feasibilit y	No of Eligible Projects	Status:	
1	to Kanpur/Unnao Greenfield alignment	190	76.00	114.00	562	478.7	1	0	0	Eligible	

98.53

38.75333

M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in Association with Upham									
M/s SA Infrastructure Consultants Pvt. Ltd.									
06.06.2015									
Sr. No.	Project Name	Page No.	Work done in capacity as	Length of Project	Eligible Length	Completed on	DPR/Feasibility	Govt Certificates	Remark
1	Bharatmala pariogna	164	Sole	281.745	282	27-01-20	FS	✓	
2	Rajauli-Bakhtiyarpur	168	Sole	104.797	105	27-01-20	DPR	✓	
3	Satara-kagal Section of NH-4	171	JV Partner	129.25	64.6	24-03-17	DPR	✓	
4	Rehabilitation and upgradation to four-lanning	174	Sole	94.1	94.1	05.04.2017	DPR		
5	Construction of Stand alone Ring Road	176	JV Partner	61.3	30.7	1-Jan-15	FS	✓	
6	Improvement and upgradation of Dumri- Phusro-Jaina	180	Sole	48	0	3-Jul-14		✓	Completed before 06.06.2015
7	Kalindi bypass from Noida toll bridge	184	Lead JV		0	1-Nov-14		✓	Completed before 06.06.2015
8	Bihar harif-Barbigaha-Mokama	186	Sole	21.83	0			✓	2 lane fee less than Rs. 1 cr
9	Ekangarsarai-Jehanabad -Arwal	191	Sole		0			✓	2 lane fee less than Rs. 1 cr
10	Sheohar-Sitamarhi-Jaynagar-Narahia	194	Sole	71.96	0	1-May-13	DPR	✓	Completed before 06.06.2015
11	Jabalpur-Mandla chilpi	197	Lead JV						Completed before 06.06.2015
12	Maheshkunt-Purnea	200	JV Partner	71.108		1-Mar-14			Completed before 06.06.2015
13	Pehowa-Charkhi-Dadri-Narnaul	210	Sole	227	227	03.06.2019	DPR	✓	
14	Lot-5 Pkg 7	223	Sole	193.545	194	11.02.2020	FS	✓	
15	Lot-4 Pkg 2	231	Sole	74.3	74.3	28.01.2020	FS	✓	
16	Lot-4 Pkg 1	236	Sole	116.2	116	18.04.2019	DPR	✓	

e 4 major bridge with span
E 4 major bridge with span
E 12 major bridge
E 2 mjaor bridge with span
e 2 major bridge with span
Ne 2 major bridge with span
Ne
Ne
Ne
Ne
Ne
Ne
E
E
e
e

DPR

Fs

1186.962

162.7

3	0	281.745
4	104.797	0
5	64.625	0
6	94.1	0
7	0	30.65
8	0	0
9	0	0
10	0	0
11	0	0
12	0	0
13	0	0
14	0	0
15	227	0
16	0	193.545
0	0	74.3
0	116.2	0
0	0	0
0	0	0
0	0	0
0	0	0

M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in Association with Upham International Corporation									
M/s Satra Services & Solutions Pvt. Ltd.									
06.06.2015									
Sr. No.	Project Name	Page No.	Work done in capacity as	Length of Project	Eligible Length	Completed on	DPR/Feasibility	Govt Certificates	Remark
1	physical condition of the National Highways	271	Sole	478.684	478.684	Jul-18	DPR	✓	
2	Andhra Pradesh Road Development Corporation	276	JV Partner	67	33.5	29.11.2016	DPR	✓	
3	Visakhapatnam – Chennai Industrial	281	JV Partner	98.8	49.4	Nov-16	DPR	✓	
4	New Bridge with approaches parallel to existing 4-lane Mahatma Gandhi Setu at Patna in Bihar	286	Sole	14.5		8-Jan-18	DPR	✓	Bridge work
5	Tender Document Preparation for the upgrading to Dual Carriageway of 210 Km of T2 from Lusaka to Kapiri-Mposhi Road	288	Sole						Completed before 06.06.2015
6	Preparation for the Upgrading of M18 Road to bituminous standard between Lufwanyama and Kankolonkolo	292							Completed before 06.06.2015

561.584

DPR		Fs	
1	478.684		0
2	33.5		0
3	49.4		0
4	0		0
5	0		0
6	0		0
7	0		0
8	0		0
9	0		0
10	0		0
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			

	Total Length	Marks	Total projects	Marks	Total Bridge	Marks	Turnover	Marks
M/s. C.E. Testing Company Pvt. Ltd. in Association with KQC Global Consultants Pvt. Ltd.	1142.0662	10	4	10	161 (1)	1	16.54	4.00
M/s. LEA Associates South Asia Pvt. Ltd., India in Association with Arun Soil Lab Pvt. Ltd.	1129.997	10	0	8	35 (1), 36(1), 37 (1), 44 (1), 63(1), 64(1)	5	119.43	5.00
M/s K & J Projects Private Limited in Association with Avaloz Consultant India Private Limited	1176.342	10	3	10	50 (3), 189 (1), 203 (1), 222 (1)	5	33.51	4.50
M/s. Chaitanya Projects Consultancy Pvt. Ltd. in Association with L&W Infrastructure Pvt. Ltd.	1607.7158	10	0	8			5.16	4.00
M/s. Lion Engineering Consultants Pvt. Ltd. JV with Altinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt. Ltd.	1308.1988	10	3	10	160 (1), 171 (1), 191 (1), 213 (1)	4	30.12	4.50
M/s. MSV Internation INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.	1140.6622	10	4	10	180 (1), 184 (1), 193 (1), 196 (1), 204 (1), 206 (1), 209 (1)	5	984.62	5.00
M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.	1126.9248	10	3	10	85 (1), 106 (1), 110 (1), 180 (1)	4	83.39	5.00
M/s. Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.	538.723	10	2	9	70 (1), 72 (1), 78 (1), 80 (1), 95 (1)	5	249.96	5.00
M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in Association with Upham International Corporation	1748.546	10	4	10	79 (1), 83 (1), 105 (1), 108 (1), 111 (1)	5	15.98	4.00
	221.6							
	332.4							

Category	Turnover		Key Professional
1	0	10	10
2	11	30	25
3	31	60	40
4	61		60

S.NO.	List of Applicant	Share	Average annual turnover of firm in last 3 financial years (from consultancy works)	
(1)			(2)	Cat
1	M/s. C.E. Testing Company Pvt. Ltd. in Association with KQC Global Consultants Pvt. Ltd.	Association	30.26	0.00
2	M/s. LEA Associates South Asia Pvt. Ltd., India in Association with Arun Soil Lab Pvt. Ltd.	Association	347.89	4.00
3	M/s K & J Projects Private Limited in Association with Avaloz Consultant India Private Limited	Association	4.34	1.00
4	M/s. Chaitanya Projects Consultancy Pvt. Ltd. in Association with L&W Infrastructure Pvt. Ltd.	Association	50.94	3.00
5	M/s. Lion Engineering Consultants Pvt. Ltd. JV with Altinok Consulting Engineering INC. In Association with Synergy Engineers Group Pvt. Ltd.	JV	145.94	4.00
	Lion	60%	84.96	
	Altinok	40%	237.40	
6	M/s. MSV Internation INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.	JV	-	0.00
	MSV		109.63	
	Aicons		15.60	
7	M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.	Association	1,065.87	4.00
8	M/s. Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.	Association	141.12	4.00

9	M/s. SA Infrastructure Consultants Pvt. Ltd. JV with Satra Services & Solutions Pvt. Ltd. in Association with Upham International Corporation	JV	80.60	4.00
	SA	70%	98.53	
	Satra	30%	38.75333333	

No of Projects eligible	DPR	IE/AE	DPR in 1 FY	IE/AE in 1 FY
6	6	4	2	1
12	12	9	3	2
25	25	18	6	4
40	40	30	10	8

				Ongoing Projects (nos.)		One FY	
No. of key professionals on full time rolls (minimum for last one year) for sole consultant (in case of JV, both the partners have to fulfill 50% criteria)	Category in which bidder is falling	Max. no of projects to be allotted to one particular Consultant		DPR	IE/AE/SC	DPR	IE/AE/SC
(3)	Cat			(4)			
12.00	1	0.00	0.00	-	-	-	-
60.00	4	4.00	40.00	2.00	23.00	-	1.00
23.00	1	1.00	6.00	1.90	6.00	-	-
60.00	4	3.00	25.00	-	11.10	-	-
60.00	4	4.00	40.00	1.20	6.84	0.24	-
60.00	4	4.00	40.00	1.60	11.00	-	-
60.00	4	4.00	40.00	0.60	0.60	0.60	-
-	0	0.00	0.00	-	-	-	-
44.00	3	3.00	25.00	5.00	10.00	-	2.00
40.00	3	3.00	25.00	1.00	-	-	-
60.00	4	4.00	40.00	5.00	2.00	-	-
60.00	4	4.00	40.00	7.00	12.40	-	-

12.80	1	1.00	6.00	2.00	19.48	-	1.38
8.00	0	0.00	0.00	2.00	25.43	-	1.45
24.00	1	1.00	6.00	2.00	5.61	-	1.20

Eligibility for new Projects (nos.)		Eligibility for new Projects (nos.) in one		Whether eligible
DPR	IE/AE/SC	DPR	IE/AE/SC	
-	-	-	-	No
15.00	7.00	10.00	7.00	Yes
(1.90)	-	2.00	1.00	No
13.90	6.90	6.00	4.00	Yes
31.96	23.16	9.76	8.00	Yes
-	-	-	-	No
33.00	28.00	10.00	8.00	Yes
20.60	17.60	10.00	8.00	Yes

Considered only if List is CA Certified..and rest are 194 JA/ 194 JB

JV lead and partner's Share not mentioned

(15.48)	-	2.00	-	No

Considered only if List is CA Certified..and rest are 194 JA/ 194 JB

Considered only if List is CA Certified..and rest are 194 JA/ 194 JB

M/s. C.E. Testing Company Pvt. Ltd. in Association with KQC Global Consultants Pvt. Ltd.									
IE/AE/CS									
S.No.	Category of the project	start date	Schedule Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole JVI/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Period: 1 year lapsed (Yes/No)
1							0	0	No
2							0	0	No
3							0	0	No
4							0	0	No
							0	0	

M/s. C.E. Testing Company Pvt. Ltd. in Association with KQC Global Consultants Pvt. Ltd.									
DPR									
S.No.	Category of the project	start date	Scheduled Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JV/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Period+ 1 year lapsed (Yes/No)
1							0	0	No
2	DPR	Sep-17	Aug-18	No	100%	Sole	0	0	Yes
3	DPR	Dec-16	May-17	No	100%	Sole	0	0	Yes
4	DPR	Sep-15	Mar-16	No	100%	Sole	0	0	Yes
							0	0	

[illegible][illegible]

M/s K & J Projects Private Limited in Association with Avaloz Consultant India Private Limited									
IE/AE/CS									
S.No.	Category of the project	start date	Schedule Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JV/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Period+ 1 year lapsed (Yes/No)
1	IE	Aug-18	Jul-22	No	100%	Sole	1	0	No
2	AE	Dec-19	Dec-21	No	30%		0.3	0	No
3	AE	Dec-19	Dec-21	No	30%		0.3	0	No
4	AE	Aug-19	Aug-21	No	30%		0.3	0	No
5	AE	Oct-19	Oct-21	No	30%		0.3	0	No
6	AE	Dec-19	Dec-21	No	30%		0.3	0	No
7	AE	Apr-20	Apr-22	No	30%		0.3	0	No
8	AE	Jun-21		No	55%	JV	0.55	0	No

M/s K & J Projects Private Limited in Association with Avaloz Consultant India Private Limited									
DPR									
S.No.	Category of the project	start date	Scheduled Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JV/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Period+ 1 year lapsed (Yes/No)
1	DPR	Feb-18	Jun-21	No	100%	Sole	0	0	Yes
2	DPR	Nov-17	Jun-21	No	100%	Sole	0	0	Yes
3	DPR	Jul-17	Jun-21	No	100%	Sole	0	0	Yes
4	DPR	Apr-21	Jan-22	No	45%	JV	0.45	0	No
5	DPR	Apr-21	Jan-22	No	45%	JV	0.45	0	No
6	DPR	Feb-18	Mar-22	No	100%	Sole	0	0	Yes
7	DPR	Aug-21	May-22	No	100%	Sole	1	0	No

M/s Altinok Consulting Engineering INC. (JV) Lion									
IE/AE/CS									
S.No.	Category of the project	start date	Schedule d Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JV/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Period+ 1 year lapsed (Yes/No)
1	AE	Dec-20	Dec-22	No	60%		0.6	0	No
2							0	0	No
3							0	0	No
							0.6	0	

M/s Altinok Consulting Engineering INC. (JV) Lion									
DPR									
S.No.	Category of the project	start date	Scheduled Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JV/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Period+ 1 year lapsed (Yes/No)
1	DPR	May-22	Mar-23	Yes	60%		0.6	0.6	No
2							0	0	No
3							0	0	No
							0.6	0.6	

M/s. MSV Internation INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.									
IE/AE/CS									
S.No.	Category of the project	start date	Schedule d Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JVI/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Received on Original assignment Period* 1 year lapsed (Yes/No)
1	AE	Jul-21		No	100%	Sole	1	0	No
2	AE	Jul-21		No	100%	Sole	1	0	No
3	AE	Apr-22		Yes	100%	Sole	1	1	No
4	AE	Apr-22		Yes	100%	Sole	1	1	No
5	IE	Jan-19		No	100%	Sole	1	0	No
6	IE	Jun-21		No	100%	Sole	1	0	No
7	IE	Apr-22		No	100%	Sole	1	0	No
8	IE	Apr-22		No	100%	Sole	1	0	No
9	IE	Apr-22		No	100%	Sole	1	0	No
10	IE	Apr-22		No	100%	Sole	1	0	No
							10	2	

M/s. MSV Internation INC. JV with AICONS Engineering Pvt. Ltd. in Association with Austha Consulting Engineers (India) Pvt. Ltd.									
DPR									
S.No.	Category of the project	start date	Scheduled Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JVI/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received on Original assignment Period+3 year lapsed (Yes/No)
1	DPR	Feb-19	Jan-20	No	100%	Sole	0	0	Yes
2	DPR	Nov-17	Jul-18	No	100%	Sole	0	0	Yes
3	DPR	Sep-18	Sep-19	No	100%	Sole	0	0	Yes
4	DPR	Sep-18	Oct-19	No	100%	Sole	0	0	Yes
5	DPR	Dec-19		No	100%	Sole	1	0	No
6		May-20		No	100%	Sole	1	0	No
7	FS	Jan-21		No	100%	Sole	1	0	No
8							0	0	No
9	FS	Jan-21		No	100%	Sole	1	0	No
10	DPR	Jun-21		No	100%	Sole	1	0	No
							5	0	

M/s Aicons Engineering Pvt. Ltd. (JV) MSV									
IE/AE/CS									
S.No.	Category of the project	start date	Schedule Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JV/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Period+ 1 year lapsed (Yes/No)
1							0	0	No
2							0	0	No
3							0	0	No
							0	0	

M/s Aicons Engineering Pvt. Ltd. (JV) MSV									
DPR									
S.No.	Category of the project	start date	Scheduled Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JV/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Period+ 1 year lapsed (Yes/No)
1	DPR	Jan-21	Jan-22	No	100%		1	0	No
2	DPR	Mar-22	Jan-23	No	100%		0	0	Yes
3							0	0	No
							1	0	

M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.									
IE/AE/CS									
S.No.	Category of the project	start date	Schedule Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JV/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Period- 1 year lapsed (Yes/No)
1	AE	Apr-16	Nov-18	No	100%		1	0	No
2	AE	Oct-17	Apr-20	No	100%		1	0	No
3							0	0	
4							0	0	
5							0	0	
6							0	0	
7							0	0	
							2	n	

M/s. RITES Limited in Association with G-Eng Advisory Services Pvt. Ltd.									
DPR									
S.No.	Category of the project	start date	Scheduled Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JV/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Period+ 1 year lapsed (Yes/No)
1	DPR	Dec-16	Dec-17	No	100%	Sole	1	0	No
2	DPR	Apr-17	Mar-18	No	100%	Sole	0	0	Yes
3	DPR	Apr-17	Mar-18	No	100%	Sole	0	0	Yes
4	DPR	Jan-19	Nov-19	No	100%	Sole	1	0	No
5	DPR	Jan-16	Jan-17	No	100%	Sole	1	0	No
6	DPR	Feb-22	Nov-22	No	100%	Sole	1	0	No
7	DPR	Feb-22	Nov-22	No	100%	Sole	1	0	No
							5	0	

M/s. Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.	
IE/AE/CS	

M/s. Theme Engineering Services Pvt. Ltd. in Association with Ishita Info Solutions Pvt. Ltd.
DPR

