



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport & Highways, Govt. Of India)

परियोजना कार्यालय/Project Office :

परियोजना कार्यान्वयन ईकाई, एस-8/108, एफ-4, डी.आई.जी. कालोनी, मकबूल आलम रोड, वाराणसी-221002 (उ.प्र.)
Project Implementation Unit, S-8/108, F-4, D.L.G. Colony, Maqbool Alam Road, Varanasi-221002(U.P.)

ई-मेल/E-mail :var@nhai.org वेबसाइट/ Website :www.nhai.gov.in

दूरभाष/Phone : 91-542-2501003/2501004



11015/Varanasi/NH-29/SC/2022-23/ 1169

Date: 12.07.2022

Result of Technical Evaluation and intimation regarding opening of financial proposal.

Sub.: Consultancy Services for Supervision Consultant (SC) during Operation and Maintenance Period of Varanasi Gorakhpur Section of NH-29 from Km. 12.000 (Design Chainage Km. 12.010) to Km. 88.000 (Design Chainage 84.160) [Package - II from Sandaha to Birnon] in the State of Uttar Pradesh.

Ref: Tender ID: 2022-NHAI-115149-1

In reference to subject consultancy services for which RFP was invited with bid due date of online (on CPP Portal) submission as 06.06.2022, the result of the technical evaluation of all the 03 firms are as under:

Name of Firm	Relevant experience of the firm	The quality of methodology and work plan	Experience in use of technology for road inspection	Qualifications and competence of the key staff for the assignment	Total	Remarks/ Rank
	35.00	5.00	20.00	40.00	100.00	
K and J Projects Pvt. Ltd.	34.50	3.75	20.00	37.16	95.41	Responsive
L N MALVIYA INFRA PROJECTS PVT LTD.	35.00	3.75	20.00	37.05	95.80	Responsive
MSV International Inc.	35.00	3.75	20.00	36.24	94.99	Responsive

2. The detailed evaluation report is enclosed herewith.

3. The opening of financial proposal of all applicant firms is scheduled on 19.07.2022 at RO-UP (East), Varanasi (11:00 Hrs.). Accordingly, it is requested to authorize your representative, who choose to attend the opening of financial proposal.

(R. S. Yadav)

Project Director

Applicant No.	Name of Applicant	Sole/JV/ Association
1	K and J Projects Pvt. Ltd. In associate with M/s. Galxo Infra Private Limited	Association
2	M/s L N MALVIYA INFRA PROJECTS PVT LTD.in association with M/s. Infratech Civil Solutions & Consultant	Association
3	M/s MSV INTERNATIONAL INC in association with M/s. MSPARK futuristics	Association

[Signature]
27/06/22

[Signature]

[Signature]

[Signature]

Name of Firm	Relevant experience of the firm	The quality of methodology and work plan	Experience in use of technology for road inspection	Qualifications and competence of the key staff for the assignment	Total	Remarks/ Rank
	35.00	5.00	20.00	40.00	100.00	
K and J Projects Pvt. Ltd.	34.50	3.75	20.00	37.16	95.41	Responsive
L N MALVIYA INFRA PROJECTS PVT LTD.	35.00	3.75	20.00	37.05	95.80	Responsive
MSV International Inc.	35.00	3.75	20.00	36.24	94.99	Responsive

1/10/22
21/06/22

sf

Δ₂

0288

Annexure A-1

Evaluation Sheet (Relevant Experience of Firm for the Assignment Total Marks = 35)

S.L.N O	Description	Marks as stated in RFP	K and J Projects Pvt. Ltd.				L.N MALVIYA INFRA PROJECTS PVT LTD.				MSV INTERNATIONAL INC			
			Marks obtained	Marks self assessed by Firm	Certificate Attached (Page no.)/Remarks	Marks obtained	Marks self assessed by Firm	Certificate Attached (Page no.)/Remarks	Marks obtained	Marks self assessed by Firm	Certificate Attached (Page no.)/Remarks	Marks obtained	Marks self assessed by Firm	Certificate Attached (Page no.)/Remarks
1	Year of Establishment of the Firm (In case of JV, year of establishment of Lead Member shall be considered) (Min 5 years) For 5 years - 1.5 marks More than 5 years - 2 Marks	2	2	2	Established in 1993 & Incorporated in 2004. Incorporation Certificate is enclosed at Page no. 14 & 15.	2	2	Incorporation certificate attached at page no. 28. Year of establishment is 2005 (page no. 16)	2	2	Year of establishment of Leader partner is January, 2001, USA (page no. 16)	2	2	
2	Average Annual Turnover (last 5 years or in each of the preceding two years) from consultancy business (Min. 5 Crores) For > 50 Crores - 2 marks, For 20 - 50 Crores - 1.5 marks, For 10-20 Crores - 1 mark For 5 - 10 Crores - 0.5 mark	2	2	2	Average Annual Turnover in last 5 years is Rs. 58.98 Cr as per clause 13 of RFP. CA Certificate of Annual Turnover is attached at page no. 27.	2	2	Average Annual Turnover in last 5 years is Rs. 122.04 Cr. CA Certificate of Annual Turnover is attached at page no. 51	2	2	Average Turnover of last Five years = INR 95.74 Cr. CA certificate enclosed at page no. 51 & 52	2	2	
3	Numbers of Key personnel with the firm more than one year with the firm. < 4 personnel - 0 marks 4 to 12 - Linearly varying from 0.25 to 2 > 12 personnel - 2 marks Experience in RFP preparation for two projects of 4/6 Lining of 30% of project length each or one project of 4/6 Lining of 50% of project length in last 7 years - 2 project of 4/6 Lining of 30% of project length each - 4 marks or 1 project of 4/6 Lining of 50% of project length - 4 marks	2	2	2	33 nos of Key Personnel with Infracon IDs attached from Page no. 412 to 417.	2	2	63 nos of Key Personnel with Infracon IDs attached from Page no. 465 to 467.	2	2	> 83 of Key personnel with the firm more than one year with the firm. From page no. 367 to 368	2	2	
4	In hand DPRs for NHAI Projects For DPR Project length > the length of project for which RFP invited - 5 marks For DPR Project length > two times the length of project for which RFP invited - 7.5 Marks For project length > three times the length of project for which RFP invited - 10 marks	5	4.5	5	List of projects enclosed at page no. 143 to 234 (P1, P2, P9)	5	5	List of projects enclosed at page no. 201 to 259 (P2, P3, P4, P5, P6)	5	5	List of projects enclosed at page no. 194 to 225 (P 3, P 8, P4, P6, P7)	5	5	
5	Experience as Independent Engineer/Authority Engineer/Supervision Consultant two construction projects of four / six Lining ** of 30% of project length each or one projects of four/six Lining ** of 50% project length in last 7 years. 2 construction projects 4/6 Lining of 30% of project length each - 4 marks Or 1 construction project of 4/6 Lining of 50% of project length - 4 marks Add 1 (one) mark extra for completed assignment of Independent Engineer /Supervision Consultancy subject to maximum 2 (two) mark.	10	10	10	List of projects enclosed at page no. 340 to 410 (P1, P2, P3, P7)	10	10	List of projects enclosed at page no. 292 to 463 (P1, P2, P3, P4)	10	10	List of projects enclosed at page no. 222 to 302 (P3, P4, P5, P6)	10	10	
6	Experience as Independent Engineer/ Supervision Consultants one O & M project under DBFOT/ OMT/ O& M of four / six Lining** of 50% of project length in last 7 years 1 project - 6 marks. Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2 marks.	6	6	6	List of projects enclosed at page no. 38 to 128 (P1, P2, P3, P13)	6	6	List of projects enclosed at page no. 136 to 259 (P2, P3, P4, P5)	6	6	Total no. of projects 15 Projects enlisted from page no. 139 to 189 (P3, P4, P5, P6)	6	6	
7	Experience as Independent Engineer/ Supervision Consultants one O & M project under DBFOT/ OMT/ O& M of four / six Lining** of 50% of project length in last 7 years 1 project - 6 marks. Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2 marks.	8	8	8	List of projects enclosed at page no. 235 to 339 (P1, P2, P3, P4, P5)	8	8	List of projects enclosed at page no. 260 to 291 (P1, P2, P3, P4, P8)	8	8	Total no. of projects 17 List of projects enclosed at page no. 303 to page no. 354 (P2, P3, P4, P5, P7)	8	8	
Total		35	34.5			35			35			35		

27/06/22

27

1-2

20285

Annexure- A-2

Evaluation Sheet (Adequacy of the Proposed Approach and Methodology)

Sl.No.	Description	Maximum marks as per RFP	Name of Bidder					
			K and J Projects Pvt. Ltd.		L N MALVIYA INFRA PROJECTS PVT LTD.		MSV INTERNATIONAL INC.	
			Marks self - assessed by the bidder	Marks obtained after evaluation	Marks self - assessed by the bidder	Marks obtained after evaluation	Marks self - assessed by the bidder	Marks obtained after evaluation
1	Site Appreciation (i) Average 0.50 (ii) Good 0.75 (iii) Very Good 1.00	1	1	0.75	1	0.75	1	0.75
2	Quality of Approach and Methodology (Review of scope of work and design review, construction supervision methodology, contract management approach, safety review / audit and O & M stage, initial view on project plan including key challenges envisaged and potential solutions to Quality Audit Methodology and Quality Assurance	2	2	1.5	2	1.5	2	1.5
3	Plan (i) Average 0.75 (ii) Good 1.5 (iii) Very Good 2.00	2	2	1.5	2	1.5	2	1.5
Total marks		5		3.75		3.75		3.75

2/10/22
22/06/22

df

Am

00883

Annexure- A-3

Evaluation sheet for assessment of experience in use of technology for road inspection

				Name of Bidder								
Sl.no	Description	Maximum points	Sub points	K and J Projects Pvt. Ltd.			L N MALVIYA INFRA PROJECTS PVT LTD.			MSV INTERNATIONAL INC.		
				Reference/ Details of projects claimed for self -assessment	Marks self - assessed by the bidder	Marks obtained after Evaluation	Reference/ Details of projects claimed for self -assessment	Marks self - assessed by the bidder	Marks obtained after evaluation	Reference/ Details of projects claimed for self assessment	Marks self - assessed by the bidder	Marks obtained after evaluation
1	Experience in Netwrok Survey Vehicle (NSV) or better technology for pavement inspection		-	Outsourced	-	-	Ownership	-	-	Ownership	-	-
1.1	(a) Own Equipment/MoU with Associate / lease / hire	5	2	MoU(Page no. 435) between M/s. K & J Projects Private(Lead Partner) in association with M/s. Galxo Infra Pvt. Ltd. (Associate Partner) and M/s. Mahamarg Infra Consultants Private Limited(Associate Partner) has been signed	2	2	Own Equipment (page no. 496)	6	2	Own Equipment (page no. 387)	6	2
1.2	(a) Experience of 1-2 projects		1	-	-	-	-	0	-	-	-	0
	(b) Experience of 3-5 projects		2	-	-	-	-	0	-	-	-	0
	(c) Experience of > 5 Projects		3	More than 5 Projects	Total	5	More than 5 projects	Total	5	More than 5 projects	Total	5
2	Experienc in Falling weight Deflectometer (FWD) or better technology for pavement strength measurement		-	Own Equipment	-	-	Own Equipment.	-	-	Ownership	-	-
2.1	(a) Own Equipment/MoU with Associate / lease / hire	4	2	Invoice dated 23-11-2018 of FWD equipment is enclosed at page no. 443	2	2	Own Equipment.Invoice of purchase of FWD dated 27-03-2018 is attached at page no. 505	3	2	Own Equipment Invoice of purchase of FWD dated 01-04-2019 at page no. 408	3	2
2.2	(a) Experience of 1-3 projects		1	-	-	-	-	0	-	-	-	0
	(b) Experience of > 3 projects		2	More than 3 projects	2	2	More than 3 Projects	Total	4	More than 3 projects	Total	4
3	Experience in Mobile Bridge Inspection Unit or better technology for bridge inspection		-	Ownership	-	-	Ownership	-	-	Ownership	-	-
3.1	(a) Own Equipment/MoU with Associate / lease / hire	4	2	Invoice of MBIU equipment dated 08-03-2016 is enclosed at page no. 448.	2	2	Own Equipment.Invoice of purchase of MBIU dated 01-01-2019 is attached at page no. 500	4	2	Own Equipment Invoice of purchase attached dated 15-07-2019 at 399	4	2
3.2	(a) Experience of 1-3 projects		1	-	-	-	-	0	-	-	-	0
	(b) Experience of > 3 projects		2	More than 3 projects	2	2	More than 3 Projects	Total	4	More than 2 projects	Total	4
4	Experience in Retro reflectometer technology		-	Ownership	-	-	Ownership	-	-	Ownership	-	-
4.1	(a) Own Equipment/MoU with Associate / lease / hire	4	2	Invoice of Purchase of Mini Reflectometer dated 15-11-2018 attached at Page no. 455.	2	2	Own Equipment.Invoice of purchase of MBIU dated 12-03-2018 is attached at page no. 502	4	2	Own Equipment Invoice of Purchase attached dated 18-02-2018 at 416	4	2
4.2	(a) Experience of 1-3 projects		1	-	-	-	-	0	-	-	-	0
	(b) Experience of > 3 projects		2	7 Projects	2	2	More than 3 Projects	Total	4	More than 3 projects	Total	4
5	Experience in Automatic Traffic		-	Ownership	-	-	Ownership	-	-	Ownership	-	-
5.1	(a) Equipment on MoU with Asso	3	2	Own Equipment Invoice of purchase ATCC dated 17th March, 2012 enclosed at Page no. 459.	2	2	Own Equipment.Invoice of purchase of MBIU dated 29-03-2018 is attached at page no. 507	3	2	Own Equipment Invoice of purchase aatched dated 20-02-2019 at page no. 420	3	2
5.2	(a) Experience of 1-3 projects		0.5	-	-	-	-	0	-	-	-	0
	(b) Experience of > 3 projects		1	6 Projects	1	1	More than 3 projects	Total	3	More than 3 projects	Total	3
Grand Total		20			Grand Total	20		Grand Total	20		Grand Total	20

21/06/22

by

11

creg

5

Annexure -A-4-1								
Evaluation Sheet - Team Leader								
Sl.no	Description	Max. Marks as per RFP	Name of Firm					
			K and J Projects Pvt. Ltd.		L N MALVIYA INFRA PROJECTS PVT LTD.		MSV International Inc.	
			Marks obtained	Remarks	Marks obtained	Remarks	Marks obtained	Remarks
1	General Qualification/ Name/ DOB	25	Ashok Kumar Mishra (03/12/1958)		Triloki Nath Choubey (02/10/1963)		Dev Raj (02/10/1958)	
(i)	Graduate in Civil Engineering - 21 marks		21	BE in Civil Engineering from Kanpur University in 1979.	21	BE in Civil Engineering from Pt.Ravishankar Shukla University , Raipur in 1990	21	Bachelor of Science in engineering from Punjab University (Civil) in 1982
(ii)	Post Graduation in Management/ Construction/ Transportation /Highway Engineering/ Structural Engineering /any other specialized stream of civil engineering. - 04 marks.		4	M. Tech (Transportation Engineering) from IIT, Kanpur , 1982	0	Statement of grade/marks enclosed instead of Post-graduation certificate	0	M tech. from Karnataka State Open University has not been considered. Further, degree is also not enclosed.
2	Adequacy for the project	70						
	Professional Experience in Highway Projects:							
(i)	Total Highway Professional Experience < 10 years - 0 10years - 22 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks.	30	30	More than 31 years of experience	30	32 years of experience	30	more than 15 years of experience
(ii)	Experience as Team Leader/Project Manager or in Similar Capacity* in O & M of completed 4/6 lane highway sections < 3 years - 0 3 years - 30 Add 2.5 marks extra for each additional Year of experience subject to maximum 5 (five) marks.	35	35	More than 6 years as Chief engineer. (Infracon project no.: P31 , P 27)	35	more than 5 years of experience as Project manager (P9, P10)	35	6 years of experience as Chief General Manager (P12, P22)
(iii)	Experience in similar capacity* in Highway Development Projects taken up under PPP. 1 projects - 4 marks add 1 mark extra for additional projects subject to maximum 1 (one) marks	5	5	2 projects (Infracon project no.: P28, P26)	5	P10, P9	5	P52, P54
3	Employment with the Firm < 1 year - 0 1 year - 3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	0	Nil	5	Sep 2014 to till date	0	Nil
Total		100	95		96		91	

2/10/22
27/06/22

Rf


1-4

20/8/22

Annexure -A-4-2

Evaluation Sheet - Highway Maintenance cum Resident Engineer

Sl.no	Description	Max. Marks as per RFP	Name of Firm					
			K and J Projects Pvt. Ltd.		L N MALVIYA INFRA PROJECTS PVT LTD.		MSV International Inc.	
			Marks Obtained	Remarks	Marks Obtained	Remarks	Marks Obtained	Remarks
1	General Qualification /Name /DOB	25	Sanjiv Kumar Sinha (05/04/1972)		Sanajy kumar pandey (20/01/1969)		B S Pandey (15/02/1968)	
(i)	Graduate in Civil Engineering - 21 marks		21	B.E (Civil Engineering) from Bangalore University in 1998.	21	B.Tech in Civil Engineering in 1990	21	BE in Civil Engineering in 1993
(ii)	Post -Graduation in Highway Engineering - 04 marks		0	Nil	0	Nil	0	Nil
2	Adequacy for the project	70	-	-	-	-	-	-
	Professional Experience:							
(i)	Experience in Highway works (inspection/design/construction/maintenance) < 7 years - 0 7 years-22 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks.	30	30	More than 20 years of experience	30	More than 20 years of experience	30	More than 20 years of experience
(ii)	Experience in similar capacity* in Highway Construction / Maintenance works of similar nature < 3 years - 0, 3 years -12 Add one marks extra for each additional year of experience subject to maximum 3 (Three) marks.	15	15	more than 6 year experience. Infracon Project No. (P4 to P11)	15	more than 6 year experience. Infracon Project No. (P17, P18)	15	more than 6 year experience. Infracon Project No. (P6, P7, P8, P9)
(iii)	Experience in similar capacity* in project involving Construction/ Maintenance works of 4/6 laning /Expressways 1 project - 20 Add 2.5 marks extra for each project to maximum 5 (five) marks.	25	25	more than 3 no.s of projects (P11,P10,P9,P8)	22.5	2 no.s of projects (P10, P13)	25	more than 3 no.s of projects (P6, P10, P16)
3	Employment with the Firm < 1 year - 0 1 year - 3 Add 0.5 marks for each subsequent year subject to maximum - 2 marks	5	0	nil	0	nil	0	nil
Total		100	91		88.5		91	


 27/06/22







Annexure - A-4-3								
Evaluation Sheet - Road Safety Expert								
SL.no	Description	Max. Marks as per RFP	Name of Firm					
			K and J Projects Pvt. Ltd.		L N MALVIYA INFRA		MSV International Inc.	
			Marks Obtained	Remarks	Marks Obtained	Remarks	Marks Obtained	Remarks
1	General Qualification/Name /DOB		Mahesh Chandra Goyal (12/12/1957)		Pradeep Agarwal (01/06/1959)		Saurabh Jairath (24/12/1984)	
(i)	Graduate in Civil Engineering - 21 marks	25	21	BE in Civil Engineering from Biria Institute of technology & science in 1980	21	B.E in Civil Engineering from Indore University, Indore in 1980	21	BE in Civil Engineering
(ii)	Post Graduate Traffic /Transportation /Safety Engineering -04 marks.		0	Nil	0	Nil	0	nil
2	Adequacy for the project	70	-	-	-	-	-	-
	Professional Experience:							
(i)	Total Professional Experience < 7 years - 0, 7 years - 22 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks.	30	30	more than 30 years of Professional experience	30	more than 30 years of Professional experience	30	more than 15 years of professional experience
(ii)	Experience in similar capacity* in road safety works of major Highways project (4/6 laning project) < 3 years - 0, 3 years -17 Add one marks extra for each additional year of experience subject to maximum 3 (three) marks.	20	20	More than 7 years of experience	20	More than 7 years of experience	20	more than 10 years of experience
(iii)	Experience in similar capacity* in Road Safety Audit of 4/6 lane highway / Expressway projects. 1 nos. - 12 Add 1 (one) mark extra for additional project subject to maximum 3 (three) marks	15	15	P17, P16, P11, P10	15	P25, P22, P21, P14	15	P3, P4, P5, P8
(iv)	Experience insimilar capacity in preparation of Road Safety Management Plan for Inter Urban Highways. 1project - 3 marks More than one project - 5 marks	5	5	P17, P16, P15	5	P25, P24, P23	5	P3, P6
3	Employment with the Firm < 1 year -0 1 year - 3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	0	nil	0	nil	4.5	4 years
Total		100	91		91		95.5	

Nilu
27/07/22

Rf

Am

over 2

Annexure -A-4-4								
Evaluation Sheet - Bridge / Structural Engineer								
Sl.No	Description	Max.M arks as per REP.	Name of Firm					
			K and J Projects Pvt. Ltd.		L N MALVIYA INFRA PROJECTS PVT LTD.		MSV International Inc.	
			Marks Obtained	Remarks	Marks Obtained	Remarks	Marks Obtained	Remarks
1	General Qualification / Name /DOB	25	Genda Lal (20/09/1960)		RK Pandey (01/10/1964)		Chandra Prakash Narayan (06/07/1964)	
(i)	Graduate in Civil Engineering - 21 marks	25	21	B.Sc in Civil Engineering	21	B.E in Civil Engineering	21	BE in Civil Engineering
(ii)	Post - Graduation in Structural Engineer - 04 marks		0	Nil	0	M tech. from Karnataka State Open University has not been considered. Further, degree is also not enclosed.	0	Nil
2	Adequacy for the project	70	-	-	-	-	-	-
	Professional Experience :							
(i)	Total Professional Experience < 7 years - 0 7 years - 22 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks.	30	30	more than 30 years of Professional Experience	30	more than 25 years of Professional Experience	30	more than 30 years of Professional Experience
(ii)	Experience in similar capacity in Construction / Construction Supervision of Bridge/Interchange /any other structures including rehabilitation < 3 years - 0 3 years - 16 Add one marks extra additional year of experience subject to maximum 4 (Four) marks	20	20	More than 7 years of experience	20	more than 20 years of Professional Experience	20	more than 9 years of Professional Experience
(iii)	Experience in similar capacity in Construction / Construction Supervision of Bridge /Interchange /any other structures including rehabilitation of 4/6 lane highway/Expressway or similar projects. 1 nos. - 16 Add 1 (one) mark extra for each additional project subject to maximum 4 (Four) marks	20	20	more than 5 projects (P61, P58, P48, P49, P50)	20	more than 5 projects (P3, P14 to P17)	16	01 nos. (P11)
3	Employment with the Firm < 1 year - 0 1 year - 3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	0	nil	0	nil	0	nil
Total		100	91		91		87	

27/06/22

Rf

12

02/08/22

Summary of Qualifications and Competence of the key staff for the Assignment								
S. No.	Description	Max. Marks	K and J Projects Pvt. Ltd.		L N MALVIYA INFRA PROJECTS PVT LTD.		MSV International Inc.	
1	Team Leader	19	95.00	<u>18.05</u>	96.00	<u>18.24</u>	91.00	<u>17.29</u>
2	Highway Maintenance cum Resident Engineer	12	91.00	<u>10.92</u>	88.50	<u>10.62</u>	91.00	<u>10.92</u>
3	Road Safety Expert	5	91.00	<u>4.55</u>	91.00	<u>4.55</u>	95.50	<u>4.55</u>
4	Bridge / Structural Engineer	4	91.00	<u>3.64</u>	91.00	<u>3.64</u>	87.00	<u>3.48</u>
	Total	40		37.16		37.05	-	36.24

27/06/22

dy

11

[Signature]

K & J projects Pvt.Ltd.

1	2	3	4	5
Average Annual Turnover of firm in last 3 FY (from consultancy works)	No. of key professionals on full time rolls (minimum from last one year with the consultancy firm)	Maximum no. of projects to be allotted to one particular consultant including on going projects at a time in NHAI	Total ongoing/awarded projects (no.s)	Remaining Capacity for new project (no.s) in CFS
		Total DPR IE/AE/SC	Total DPR IE/AE/SC	Total DPR IE/AE/SC
		3A 3B 3C	5A 5B 5C	7A 7B 7C
62.64	54	40 40 30	9 3 6	31 31 24

LN MALVIYA INFRA PROJECTS PVT LTD.

1	2	3	4	5
Average Annual Turnover of firm in last 3	No. of key professionals on full	Maximum no. of projects to be	Total ongoing/awarded projects	Remaining Capacity for new
		Total DPR IE/AE/SC	Total DPR IE/AE/SC	Total DPR IE/AE/SC
		3A 3B 3C	5A 5B 5C	7A 7B 7C
141.55	156	40 40 30	26 5 21	14 14 9

MSV International Inc.

1	2	3	4	5
Average Annual Turnover of firm in last 3	No. of key professionals on full	Maximum no. of projects to be	Total ongoing/awarded projects	Remaining Capacity for new
		Total DPR IE/AE/SC	Total DPR IE/AE/SC	Total DPR IE/AE/SC
		3A 3B 3C	5A 5B 5C	7A 7B 7C
109.62	72	40 40 30	20 10 10	20 20 20

27/06/22

af

Am

amr