



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport & Highways, Govt. of India)

क्षेत्रीय कार्यालय (उत्तराखण्ड) - मकान नं.-58/37, बलबीर रोड, देहरादून- 248001

Regional Office (Uttarakhand) - House No.-58/37, Balbir Road, Dehradun- 248 001

Phone : 0135-2669752 & 62 E-mail : routtarakhand@nhai.org Website : www.nhai.gov.in



Original Copy

NHAI/RO-UKD/HDR-DDN/PKG-I/SC&AE/2022-23 /1838/

Date: 13.01.2023

To,

M/s MSV International Inc. in association with
M/s MSPARK Futuristics & Associates,
Unit No. 514, 515 and 516, 5th Floor,
Suncity Success Tower, Golf Course Extension Road,
Sector-65, Gurugram-122018 (Haryana)
Email: info@msvgroup.com

[Kind Attention: Authorized Signatory-Shri Puskar Malik]

Subject:- Consultancy Services for Supervision Consultant (SC) for DLP/ O&M stage of 2 projects (Item Rate basis projects) & for construction supervision & O&M of 1 project (EPC mode project) in the State of Uttarakhand: -

- (i) Four Lane of Haridwar- Dehradun section from Km 158+900 (Mohakampur) to Km 181+100 (Laltappar) of NH-72 on Item Rate Basis (Pkg-II) (length: 22.20 km)- DLP/ O&M stage
- (ii) Four Lane of Haridwar- Dehradun section from Km 181+100 (Laltappar) to Km 188+324 (Nepali Farm) of NH-72 & from Km 209+100 (Haridwar) to Km 216+824 (Nepali Farm) of NH-58 on Item Rate Basis (Pkg-I) (length: 14.95 km)- DLP/ O&M Stage
- (iii) Construction of Dudhadhari Elevated Flyover including approaches on Muzaffarnagar-Haridwar section from Km 206+220 to Km 208+870 of NH-58 on EPC Mode. (Length: 2.65 km)- Construction stage followed by O&M Stage.

S.H:- Letter of Award-reg.

Ref: This Office letters no. 18023 dt. 27.10.2022, 18179 dt.28.11.2022, 18321 dt. 28.12.2022.

Sir,

This is to notify that your bid for subject consultancy work has been accepted by the Competent Authority at the revised financial proposal amounting to Rs.4,55,38,200/- (Rupees Four Crores Fifty-Five Lakhs Thirty Eight Thousands Two Hundred only) plus applicable GST.

2. The above revised financial proposal is inclusive of all taxes, duties, fees, levies and other imposition as may be levied under the Applicable law except GST and NHAI shall deduct taxes as applicable, out of the eligible payments to be made to the Consultant. The

9/6

amount towards GST shall be paid by NHAI separately on reimbursement basis, on production of project specific proof of payment of GST.

3. Based on the recommendation of Expert Committee after interview of proposed key personnel held on dt. 29.09.2022, 22.11.2022, 19.12.2022 & 27.12.2022, subsequently approved by the Competent Authority, status of the key personnel is as under:-

S. No.	Key Personnel	Position	Date of Interview	Revised Remuneration (Rs.)	Remarks
1.	Shri Pavendra Pal Singh	Team Leader Cum Senior Highway Engineer	19.12.2022	97,200	Found suitable/ Recommended
2.	Shri Ashok Kumar Adarsha	Resident cum Highway Maintenance cum Pavement Specialist	26.12.2022	97,200	Found suitable/ Recommended
3.	Shri Ajay Kumar	Bridge/Structural Engineer	29.09.2022	1,08,000	Found suitable/ Recommended
4.	Shri Chandra Bhanu Raman	Senior Contract Specialist	29.09.2022	90,000	Found suitable/ Recommended
5.	Shri Om Prakash Gupta	Senior Quality cum Material Expert	29.09.2022	1,10,000	Found suitable/ Recommended
6.	Shri Saurabh Jairath	Road Safety Expert	22.11.2022	90,000	Found suitable/ Recommended

4. It is requested to accept, sign and return the duplicate copy of LOA in the acknowledgement thereof within 7 days and furnish an unconditional Bank Guarantee (BG), for an amount of 3% of the Contract Value amounting **Rs.13,66,146/- [Rupees Thirteen Lakhs Sixty-Six Thousand One Hundred Forty-Six Only]** towards Performance Security within 15 days of issue of this LOA. The BG issued by the Bank shall be in the format given in Appendix I of the RFP. The BG shall be valid for a period of 38 months i.e., up to 2 months beyond the expiry of the Contract Period of 36 months.

5. The Performance Bank Guarantee as per para 4 above may also be submitted in the form of Omnibus BG in line with NHAI Policy circular no. 3.1.30/2021 dated 20.01.2021.

6. Upon submission of the required Performance Security, you are required to sign the Contract Agreement with NHAI within 15 days of receipt of Performance Security as per Clause 8 of Section-2 of RFP. Thereafter, the services shall commence immediately with signing of the Consultancy Agreement and therefore you are required to mobilize the Key Personnel and other field support staff as per the Contract Provisions.

Signature

7. You are required to comply with all the terms and conditions set forth in the RFP documents and subsequent addendums/ corrigendum issued. In case of any default on your part, you shall be liable for action as stated in the RFP document.

8. **M/s MSV International Inc. in association with M/s MSPARK Futuristics & Associates** shall ensure that the credentials w.r.t. Qualification and experience being claimed and certified by the firm and individual are correct and genuine. In case of any complaint or deficiency in their services during implementation of project, the same shall be viewed seriously and stern action shall be taken against the firm.

Kindly acknowledge the receipt of this "LOA".

C-14
13/01/2022

(Chandan Kumar Sinha)

Chief General Manager (Tech.) cum Regional Officer-Uttarakhand

Copy to:

- 1) CGM (Tech.)-UKD, NHAI HQ
- 2) Project Director, PIU- Roorkee
- 3) Project Director, PIU- Vasant Vihar