



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



No. 44022/2/2021-UP(W)//1002(E-109962)/48

ORIGINAL
Dated: 30.11.2022

To,

Authorized Signatory

M/s Baba Construction Private Limited in JV with

M/s Shree Girrajee Infra Heights Private Limited

4/122 Chiranjeev Vihar,

Ghaziabad-201002

Tel No:- +91 9811501765

Email: babagzb@yahoo.com

Sub:- Construction of leftout portion of Agra Inner Ring Road connecting village Deori (Design CH.0.00) to NH-44 (old NH-03) village Bad (Design CH. 7.772) in the district of Agra in the state of Uttar Pradesh on EPC mode. (Tender ID: 2022_NHAI_122798_1)- Letter of Acceptance (LOA)-Reg.

Ref: - (i) Tender No. 44022/2/2021 UP(W) dated 18.07.2022.
(ii) Your bid for the subject RFP.

Sir,

This is to notify you that your Bid for execution of the "Construction of leftout portion of Agra Inner Ring Road connecting village Deori (Design CH.0.00) to NH-44 (old NH-03) village Bad (Design CH. 7.772) in the district of Agra in the state of Uttar Pradesh on EPC mode." at your quoted bid price amounting to **Rs. 151,00,00,000 (Rupees One Hundred And Fifty One Crores Only)** has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of **Rs. 4,53,00,000/- (Rupees Four Crore and Fifty Three Lakh Only)** and Additional Performance Security for an amount of **Rs. 4,53,00,000/- (Rupees Four Crore and Fifty Three Lakh Only)** as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, if any, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security, Additional Performance Security, (if any) and Security against Damages (if any) within the additional 60 (Sixty) days' time period, the award shall be deemed to be cancelled and bid security shall be encashed by the Authority as per Clause 2.21 of the RFP.

Yours Sincerely,

(Arun Jagga)

General Manager (T) UP(W)

Copy to:-

- (i) RO-UP (West)
- (ii) PD-PIU, Agra



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



No. 44022/2/2021-UP(W)//1002(E-109962)/48

DUPLICATE
Dated: 30.11.2022

To,

Authorized Signatory

M/s Baba Construction Private Limited in JV with

M/s Shree Girrajee Infra Heights Private Limited

4/122 Chiranjeev Vihar,

Ghaziabad-201002

Tel No:- +91 9811501765

Email: babagzb@yahoo.com

Sub:- Construction of leftout portion of Agra Inner Ring Road connecting village Deori (Design CH.0.00) to NH-44 (old NH-03) village Bad (Design CH. 7.772) in the district of Agra in the state of Uttar Pradesh on EPC mode. (Tender ID: 2022_NHAI_122798_1)- Letter of Acceptance (LOA)-Reg.

Ref: - (i) Tender No. 44022/2/2021 UP(W) dated 18.07.2022.
(ii) Your bid for the subject RFP.

Sir,

This is to notify you that your Bid for execution of the "Construction of leftout portion of Agra Inner Ring Road connecting village Deori (Design CH.0.00) to NH-44 (old NH-03) village Bad (Design CH. 7.772) in the district of Agra in the state of Uttar Pradesh on EPC mode." at your quoted bid price amounting to **Rs. 151,00,00,000 (Rupees One Hundred And Fifty One Crores Only)** has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of **Rs. 4,53,00,000/- (Rupees Four Crore and Fifty Three Lakh Only)** and Additional Performance Security for an amount of **Rs. 4,53,00,000/- (Rupees Four Crore and Fifty Three Lakh Only)** as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, if any, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security, Additional Performance Security, (if any) and Security against Damages (if any) within the additional 60 (Sixty) days' time period, the award shall be deemed to be cancelled and bid security shall be encashed by the Authority as per Clause 2.21 of the RFP.

Yours Sincerely,

(Arun Jagga)

General Manager (T) UP(W)

Copy to:-

- (i) RO-UP (West)
- (ii) PD-PIU, Agra