

I/5459/2022



सत्यमेव जयते

भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200

Original

NHAI/HQ/MP/Mohari-Satai Ghat/Pkg-2/EPC/2022

Date: 31.12.2022

To,

M/s SHREE GIRRAJEE INFRA HEIGHTS PRIVATE LIMITED

M/s JEET ASIA PRIVATE LIMITED (JV)

Shree Heera Dham, Bathain Road,

Kosi Kalan (Mathura) - 281403 U.P.

{Kind Attention: Sh. Vivek Singh, (Authorised Signatory)}

Sub: 4- Laning of Mohari to Satai Ghat section NH-934 from Km 50+300 to Km 89+875 (Total length 39.575 km) (Package-2) in the State of Madhya Pradesh on EPC Mode - Letter of Acceptance (LOA) - Reg.

Ref:- Your bid for the subject work dated 29.11.2022

Sir,

This is to notify you that your Bid dated 29.11.2022 for execution of the subject project, at your quoted bid price amounting to Rs. 351,00,00,000/- (Rupees Three Hundred Fifty One Crores Only) has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of Rs. 10,53,00,000/- (Rupees Ten Crore Fifty-Three Lakh Only) along with the Additional Performance Security of Rs. 4,80,64,000/- (Rupees Four Crore Eighty Lakh Sixty Four thousand only) as per clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security, Additional Performance Security and Security against Damages (if any) within the additional 60 (Sixty) days' time period, the award shall be deemed to be cancelled and Bid security shall be encashed by the Authority as per Clause 2.21 of the RFP.

5. The contract agreement of the project will be signed on possession of land which is expected by March 2023.

Yours faithfully

(Himanshu Gupta)
Manager (T) - MP

Copy to: - For Information and necessary action.

(i) GM (PMD), NHAI, HQ

(ii) RO-Bhopal

(iii) PD-Sagar