

I/5434/2022

National Highways Authority of India
(Madhya Pradesh Division)
G - 5 & 6, Sector-10, Dwarka, New Delhi - 110075

Date: 23.12.2022

To,

All bidders,

Sub: 4- Laning of Mohari to Satai Ghat section NH-934 from Km 50+300 to Km 89+875 (Total length 39.575 km) (Package-2) in the State of Madhya Pradesh on EPC Mode - Result of Technical Evaluation - Reg.

Sir,

Please refer to your bid for the subject project submitted online on 29.11.2022. The result of Technical Evaluation as per clause 2.19 of the RFP is as under:

S. No.	Name of the Bidder	Type of Bidder (Single Entity/JV)	Responsive/Non-responsive	Reason for Disqualification/Provisionally Qualified
1	Sri Raja Rajeswari Constructions (India) Private Limited - RMN Infrastructures Limited (JV)	Joint Venture	Conditionally Responsive	The Bidder has provided the 'Class - I local Supplier' / 'Class - II local Supplier' certificate signed by T. Ramakrishna & Associates (Chartered Accountant) whereas as per clause 1.2.10 & 2.11.1 of the RFP, a Bidder is required to submit the certificate from the statutory auditor or cost auditor of the company (in case of companies). T. Ramakrishna & Associates (Chartered Accountant) is neither a Statutory Auditor of the company nor a Cost Auditor as it is not specified anywhere in the Bid document. Hence, the same has not been considered. Accordingly, the bidder is requested to submit the correct document within the objection period. Hence, the bidder is provisionally qualified.
2	M/s. ABCI Infrastructures Private Limited	Sole	Conditionally Responsive	The Bidder has not provided the requisite amendment in bid security BG. Accordingly, the bidder is requested to submit the requisite amendment in Bid Security BG within the objection period. Hence, the bidder is provisionally qualified.




I/5434/2022

3	Lisha Engineers Private Limited - Kasana Builders Private Limited (JV)	JV	**Non-Responsive	The lead member is meeting the criteria for minimum required technical threshold capacity. Further, both lead member and other member are also not fulfilling the minimum required technical threshold capacity combined. Hence, the bidder is non responsive as per clause 2.1.11 (c) and 2.2.2.2(i) of RFP.
4	M/s. Allone Infra Private Limited	Sole	Responsive	Nil
5	M/s. Atlas Constructions Private Limited	Sole	Responsive	Nil
6	M/s. Som Projects Private Limited	Sole	Responsive	Nil
7	M/s. Mehrotra Buildcon Private Limited	Sole	Responsive	Nil
8	M/s. Madhav Infra Projects Limited	Sole	Responsive	Nil
9	Shree Girrajjee Infra Heights Private Limited - Jeet Asia Private Limited (JV)	JV	Responsive	Nil
10	M/s. Velji Ratna Sorathia Infra Private Limited	Sole	Responsive	Nil
11	M/s. Ravi Infrabuild Projects Private Limited	Sole	Responsive	Nil
12	M/s. Dineshchandra R Agrawal Infracon Private Limited	Sole	Responsive	Nil
13	M/s. Bansal Construction Works Private Limited	Sole	Responsive	Nil

2. In case the requisite documents from provisionally qualified bidders are not received within the representation period, action as per RFP will be taken by the Authority.

2. If any of the bidder has any objection to the above result, the same may be conveyed to the Authority within 7 days i.e. on or before 14:00 Hrs.; 29.12.2022 on e- Mail ID balbiryadav@nhai.org and himanshugupta@nhai.org ; himanshuguptanhai@gmail.com. The date of financial opening shall be conveyed separately.

Yours faithfully,


23/12/2022
(Balbir Singh Yadav)
General Manager (Tech)-MP

-2/2-