



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)
National Highways Authority of India

(Ministry of Road Transport & Highways, Govt. of India)

परियोजना कार्यान्वयन इकाई/Project Implementation Unit

कमला भवन, हनुमन्त पुरम्, निकट त्रिपुला चौराहा, रायबरेली-229001 (उ०प्र०)
Kamla Bhawan, Hanumant Puram, Near Tripula Chauraha, Raebareli - 229001 (U.P.)

दूरभाष/Phone : 0535-2975212

ईमेल/E-mail: pdpiuraebareilly@nhai.org, pdpiuraebareilly@gmail.com वेब : www.nhai.gov.in



NHAI/1/PIU-Rbly/NH-31/IE/ 26882

Date: 21.03.2023

Financial Bid Opening

Sub:- E-tender for Independent Engineer Services during Operation & Maintenance Period for Two laning with Paved shoulder of Raebareli to Jaunpur section of NH-31 (old NH-231) from Km 0.000 to Km 166.400 in the state of Uttar Pradesh under NHDP Phase-IVA on BOT (Annuity) on DBFOT Pattern

Ref:-

1. NIT No- NHAI/PIU-RBLY/IE/NH31/2022.
2. Tender ID- 2022_NHAI_124666_1.

With reference to the above subject, it is placed on record that, all the four (04) bidders have been found technically responsive. Accordingly, the date for opening of Financial Bid is fixed as 22.03.2023 at 1600 hrs at Regional Office, UP-East, Varanasi

Authorized Representatives of Technically Responsive bidders may participate in opening of financial bid on fixed scheduled date, time & place.

Encl: Summary of technical Evaluation

lmo

(S.B. Singh)

GM (Tech.)/Project Director

To,

S. No.	Firm (M/s)
1	L.N. Malviya Infra Projects Pvt. Ltd.
2	Bloom Companies LLC in JV with Marc Technocrats Pvt. Ltd. in Association with GALXO Infra Pvt. Ltd.
3	MSV International Inc in association with Manglam Associates
4	K&J Projects Private Limited in association with Birja Constructions LLP

Copy for information-

5. CGM(Tech)/Regional Officer, RO, UP-East, Varanasi.
6. Sh. S.P. Pathak, GM (Tech.), PIU Azamgarh
7. Sh. Amit Kumar Ojha, Manager (Tech), RO UP (East)
8. Sh. Mihir Mishra, Head, F&A Unit, RO UP (East)

Revised Summary of Evaluation							
Independent Engineer Services during Operation & Maintenance Period for Two Laning of Raebareli to Jaunpur section of NH-21 (Old NH-21) from Km 0.000 to Km 67.400 in the State of Uttar Pradesh under NHDP Phase-IVA on BOT (Annuity) or DBFOT pattern							
Sl. No.	Name of Firm	Relevant experience for the assignment	Quality of approach and methodology	Experience in use of technology for road inspection	Qualifications and competence of the key staff for the assignment	Total	Difference w.r.t. earlier evaluation
	Max Marks	35	5	20	40	100	
1	L.N. Malviya Infra Projects Pvt. Ltd.	35.00	2.00	20.00	36.56	93.56	No change
2	Bloom Companies LLC in JV with Marc Technocrats Pvt. Ltd. in Association with GALXO Infra Pvt. Ltd.	35.00	2.25	20.00	37.24	94.49	0.48
3	MSV International Inc in association with Manglam Associates	35.00	2.00	20.00	36.40	93.40	No change
4	K&J Projects Private Limited in association with Birja Constructions LLP	35.00	2.00	20.00	37.52	94.52	0.32


(S.B. Singh)

Project Director
PIU, Raebareli


(Mihir Kumar Mishra)

Head (F&A Unit), RO, UP East


(Amit Kumar Ojha)

Manager (Tech),
RO, UP East


(S.P. Pathak)

Project Director
PIU, Azamgarh

Signature Not Verified

Digitally signed by SAMAR BAHADUR SINGH
Date: 2023.03.22 16:20:38 IST
Location: eProcurement System for Central PSUs