



नेशनल हाइवेज लॉजिस्टिक्स मैनेजमेंट लिमिटेड
National Highways Logistics Management Limited

(A 100% owned SPV of NHAI)
(Under Ministry of Road Transport and Highways)



NHLML/Ropeway/Varanasi/2022

Dated: 09.11.2022

To,

All Bidders as per list below

Sub: Development, Operation and Maintenance of Ropeway from Varanasi Cantt. to Godowlia Chowk in the State of Uttar Pradesh on Hybrid Annuity Mode' - **Final Result of Technical Bids.**

Please refer to RFP invitation dated 17.08.2022 with bid due date on 14.10.2022 for the subject project. RFP applications of the respective bidders have been evaluated as per eligibility and qualifications requirement as per the RFP document.

2. The technical results were declared on 17.10.2022 with scheduled opening on 18.10.2022. However, opening of financial bids were deferred. The bids have been re-evaluated based on MoRTH Order dated 08.11.2022. The final result of technical evaluation as approved by the Competent Authority in NHLML is as under:-

S. No.	Name of bidders	Sole/JV	Technical Result	Remarks
1	M/s GR Infraprojects Limited	Sole	Technically disqualified	Due to debarment of firm by MoRTH vide Order dated 08.11.2022 for period of 01 month.
2	M/s Gawar Construction Limited	Sole	Technically Qualified	
3	M/s Vishwa Samudra Engineering Pvt. Ltd.	Sole	Technically Qualified	

3. The Financial Bids of the Technically Qualified bidders shall be opened on 10.11.2022 at 1500 hrs in the Training Room, Ground Floor, NHAI HQ, G 5&6, Sector-10. Dwarka, New Delhi.

4. Bidders are also requested to depute their authorized representative to be present at the time of opening of Financial Bids.


(Ravinder)

Chief Operating Officer