



सत्यमेव जयते

भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(पोत परिवहन, सड़क परिवहन एवं राजमार्ग मंत्रालय)

National Highways Authority of India

(MINISTRY OF SHIPPING, ROAD TRANSPORT & HIGHWAYS)

कार्यालय-परियोजना निदेशक, परियोजना क्रियान्वयन इकाई-गोरखपुर

केव बिला, सं 3/40 बहार क्लस्टर-3, सहारा स्टेट, केरिया बर्डेस रोड, गोरखपुर-273010 (उप्र)

Office of the Project Director, Project Implementation Unit Gorakhpur

No. 3/40, Bahar Cluster-3, Sahara Estate, Deoria by Pass Road, Dist.- Gorakhpur - 273010 (U.P.)

दूरभाष/टेल. नं. (0551) 2231040 ईमेल/email-gorakhpur@nhai.org.



11033/NHAI/PIU-GKP/NH-27/22-23/ 5641

Date: 11.10.2022

CIRCULAR

Sub:- Operation and Maintenance of Ayodhya - Gorakhpur Section (From km. 137.970 to km 252.860) of NH-28(new NH-27) in the state of UP on OMT basis [Total Length: 116.101 Km].

- Result of Technical Evaluation -reg.

Ref.:- Committee Note dated 11.10.2022.

This is to inform all the concerned bidders that the bids submitted by their firms for the subject work have been evaluated and the result of Technical Evaluation is as under:

Sl. No.	Name of the Firms/Bidders	Status
1.	M/s Markolines Pavement Technologies Ltd.	Technically Qualified
2.	M/s Atcon Ltd.	Technically Qualified
3.	M/s SMS Limited	Technically Qualified
4.	M/s Siddharth Construction	Technically Qualified
5.	M/s Ajay Associates	Technically Qualified
6.	M/s Prakash Asphaltings and toll Highways India ltd.	Technically Qualified
7.	M/s Alok Construction	Technically Qualified
8.	M/s Kaluwala Construction Company	Technically Qualified

- From the perusal of Technical evaluation of the participated firms/bidders, it has been observed that all eight **firms/bidders** have qualified. After approval of Competent Authority, the technical evaluation status is being uploaded in the website for information to the Bidders.
- In case the bidders have any objection they may respond within **Three (3) days**.

Encl: - Technical Evaluation Sheet.

Dy. General Manager (T)/Project Director
NHAI, PIU-Gorakhpur

Name of work :- Operation and Maintenance of Ayodhya - Gorakhpur Section (From km. 137.970 to km 252.860) of NH-28 (new NH-27) in the state of UP on OMT basis [Total Length: 116.101 Km]

Dated: 08.10.2022

Evaluation sheet for Technical Bid

Estimated Cost : 7905 Lakhs

Sl. No.	Item Description	Ref Cl.	1/a.	2/a.	3/a.	4/a.	5/a.	6/a.	7/a.	8/a.
1	Bid Document Fee (Non Refundable) amount (Rs. 25000.00)	16.1 & 16.2	M/s Markoline Pavement Technologies Ltd.	M/s Atron India Ltd.	M/s SMS Limited	M/s Siddharth Construction	M/s Ajay Associates	M/s Prakash Asphalting and Toll Highways India Ltd	M/s Alok Construction	M/s Kalawati Construction Company
2	EMD of prescribed amount (Rs. 158.1 Lakh)		25,000 1,58,10,829	25,000 1,58,10,829	25,000 1,59,00,000	25,000 1,58,15,000	25,000 1,58,10,000	25,000 1,58,10,000	25,000 1,58,10,000	25,000 1,58,10,000
3	Bid Capacity Assessed Available Bid capacity = (A * N ^o 2.5- B) (Rs. in Cr.)		287.8275	356.33	407.44	179.52	117.03	712.09	671.22	182.915
4	Copies of original documents defining the constitution or legal status, place of registration and principal place of business, written power of attorney of the signatory of the bid to commit the bidder. (Section-II 4(a))	Section III (1.2)	YES	YES	YES	YES	YES	YES	YES	YES
5	Experience certificate in works of similar nature and size for each of the last seven years with certificates from the concerned officer of the rank of Executive Engineer or Equivalent.		YES	YES	YES	YES	YES	YES	YES	YES
	(i) Single work amount - Rs. 6324 Lakhs	4.4A (b)	7004 Lakhs	6535 lakhs	17764 Lakhs	11134 Lakhs	9103 lakhs	34040 Lakhs	6994 Lakhs	8077 Lakhs
	(ii) Two works of amount for each work - Rs. 4743 Lakhs									
	(iii) Three works of amount for each work - Rs. 3162 Lakhs									


Mahesh Agrawal
Project Director
PIU-Gorakhpur


(C.M. Dwivedi)
Project Director
PIU-Lucknow


Amit Kumar Ojha
Manager (Tech.)
RO-UP(E), Varanasi


(Mihir Kumar Mishra)
Head (P&A)
RO-UP(E), Varanasi

Sl. No.	Item Description	Ref CL	1/8	2/8	3/8	4/8	5/8	6/8	7/8	8/8
6	Average Annual financial turn over (ATO) during last three years duly certified by Statutory Auditor.	4.4 (A) (a) of ITB	M/s Markoline Pavement Technologies Ltd.	M/s Aikon India Ltd.	M/s SMS Limited	M/s Siddharth Construction	M/s Ajay Associates	M/s Prakash Asphaltings an Toll Highways India Ltd	M/s Alok Construction	M/s Kalawala Construction Company
	2019-2020		17111.00	20506.25	30682.10	12180.68	8605.84	29044.00	15998.27	11392
	2020-2021		15771.00	20700.56	37152.00	15111.25	1742.41	26073.00	16808.35	14947.00
	2021-2022		18664.00	21178.06	43605.00	9921.57	4681.45	0.00	28259.72	26593
	Average financial turnover (Qualifying amount Rs. 2635 Lakhs) (as per Corrigendum-VI)		17182.00	20795.16	37146.33	12404.30	5069.90	18385.67	20355.45	17640.67
7	Evidence of availability either owned or leased or rented) of items of construction equipments as prescribed in Appendix ITB.	4.4(B) (b)(i)	YES	YES	YES	YES	YES	YES	YES	YES
8	Details of technical personnel proposed to be employed for the contract having qualifications defined in clause 4.4(b) (ii) and Appendix to ITB.	4.4(B) (b)(ii)	YES	YES	YES	YES	YES	YES	YES	YES
9	Undertaking as per format to be enclosed for : Undertaking that the firm would invest a minimum cash upto 25% of the value of the work during implementation of the contract. (ii) Undertaking that the bid shall remain valid for the period for 120 days after deadline date for bid submission.	Section III (2)	YES	YES	YES	YES	YES	YES	YES	YES
10	Affidavit (on stamp paper attested by Notary) (i) Statements made in the required attachments are true and correct. (ii) the firm has not abandoned / been rescinded any work on National Highways in India during last 5 years. (iii) the firm authorizes the department for seeking necessary information (s) from any bank, person, firm or corporation in order to check the competency and general reputation		YES	YES	YES	YES	YES	YES	YES	YES


Bhavesh Agrawal
Project Director
PIU-Gorakhpur


(G.M. Dwivedi)
Project Director
PIU-Lucknow


(Anil Kumar Ojha)
Manager (Tech.)
RO-UPH, Varanasi


(Mishir Kumar Mishra)
Head (F&A)
HO-UPH, Varanasi

Sl. No.	Item Description	Ref Cl.	1/8, M/s Markoline Pavement Technologies Ltd.	2/8, M/s Akon India Ltd.	3/8, M/s SMS Limited	4/8, M/s Siddharth Construction	5/8, M/s Ajay Associates	6/8, M/s Prakash Asphaltings an Toll Highways India Ltd	7/8, M/s Alok Construction	8/8, M/s Kafiwala Construction Company
10	(iv) that the firm understand and agrees that further qualifying information may be requested and agrees to furnish any such information at the request of the department project implementing agency.		YES	YES	YES	YES	YES	YES	YES	YES
11	Section-II of bid document point no.4.2 (i) Information on litigation/arbitration history in which the Bidder is involved.		NIL	NIL	NIL	NIL	NIL	NIL	NIL	NIL
12	Integrity Part		Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
13	Whether Bidder is Technically Qualified									


 (Bhavesh Agrawal)
 Project Director
 PIU-Gorakhpur


 (C.M. Prasad)
 Project Director
 PIU-Lucknow


 Amit Kumar Ojha
 Manager (Tech.)
 RO-UP(E), Varanasi


 (Mihir Kumar Mishra)
 Head (F&A)
 RO-UP(E), Varanasi