



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)
NATIONAL HIGHWAYS AUTHORITY OF INDIA
(Ministry of Road Transport & Highways, Govt. of India)

परियोजना कार्यान्वयन ईकाई-प्रयागराज
Project Implementation Unit-Prayagraj

18-सी/28-ए, सरोजनी नायडू मार्ग, सिविल लाइन्स, प्रयागराज-211001
18-C/28-A, Sarojini Naidu Marg, Civil Lines, Prayagraj-211001

दूरभाष/Phone : 0532-2422035, फैक्स/Fax : 0532-2421019, ई-मेल/Email : ald@nhai.org



Corrigendum

02/NHAI/PIU-PRG/2022-23

Date : 01.09.2022

Name of Work: Operation & Maintenance of Prayagraj to UP/MP border section of NH-30 (Old NH-27) from Km 4.285 to Km 46.004 in the state of Uttar Pradesh.

NIT for the subject work was hosted on NHAI e-tender portal (Tender id: 2022_NHAI_127087_1). The date of availability/downloading the document was from 27.08.2022 to 10.09.2022 (18:00 Hrs).

2. In this regard, Bid due date for the subject to work is extended from 10.09.2022 (18:00 Hrs) to 17.09.2022 (18:00 Hrs). Accordingly, the amendment in the due dates will now be as follows: -

Description	Existing Date (Time)	Extended Date (Time)
Bid Due Date	10.09.2022 (18:00 Hrs)	17.09.2022 (18:00 Hrs)
Opening of Technical Bid	12.09.2021 (12:00 Hrs)	19.09.2022 (12:00 Hrs)

3. Further, there is revision in BOQ estimate & estimated cost has been reduced from Rs 14.21 Cr to Rs 11.02 Cr. Accordingly, RFP has been revised, the same is enclosed with this corrigendum.

Project Director
NHAI, PIU-Prayagraj

Copy to : RO (UP-East), NHAI Varanasi

Signature Not Verified

Digitally signed by PANKAJ MISHRA
Date: 2022.09.19 12:32:43 GMT+05:30
Location: eProcurement System for

Central PSUs