National Highways Authority of India
(Madhya Pradesh Division)
G-5& 6, Sector-10, Dwarka, New Delhi - 110075

NHAI/HQ/MP/Shahpur Bypass to Muktai Nagar/HAM/2022 date: 16.01.2023
All bidders,

Sub: 4-laning of Shahpur Bypass to Muktainagar section of NH-753L from Km. 186.000 to km 216.278
under Bharatmala Pariyojana in the State of MP/MH on Hybrid Annuity Mode -Result of Technical
Evaluation-Reg.

Sir,
Please refer to your bid for the subject project submitted online on 22.12.2022. The result of
Technical Evaluation is as under:

‘Responsive/Non-Responsive Reason for Non-
1 Kalthia Engineering and Construction Ltd Technically Responsive ]
BNA Infrastructure Pvt Ltd in JV with AgrohTechnically Responsive
z Infrastructure Developers Pvt Ltd
s PD Agrawal Infrastructure Limited Technically Responsive
" Kalyan Toll Infrastructure Limited Technically Responsive
Prakash Asphaltings and Toll Highways IndiaTechnically Responsive
> Ltd
; Dilip Buildcon Limited Technically Responsive ]
. Ashoka Buildcon Ltd Technically Responsive
2, If any of the bidder has any objection to the above result, the same may be conveyed to the

Authority within 3 days i.e. on or before 17:00 Hrs.; 18.01.2023 on e- Mail ID balbiryadav@nhai.org.
The date of financial opening shall be conveyed separately.

Yours faithfully,

%&

(Balbir Singh Yadav)
General Manager (Tech) - MP
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Digitally signed by BALBJR SINGH YADAV
Date: 2023.01.16 19(0 A2 IST
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