

Sub:- Consultancy Services of **Independent Engineer** for Improvement and Up-gradation of NH-74 (New NH-30) Bareilly -Pilibhit - Sitarganj NH-74 (New -30) on following projects:-

Package-I of Bareilly -Pilibhit from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh.

Package-II of Pilibhit - Sitarganj from Km. 32+500 to Km. 64+800 & Ch. 0+00 to 6+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarkhand.- (Tender ID :- 2022_NHAI_129268_1).

Result of Technical Evaluation

25.04.2023

S. No.	Name of the Applicant	Total Score out of 100	Responsive/ Non-Responsive	Rank
1	Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with FP India Project Management Consultancy Services Pvt. Ltd. In Association with Shree Bhawani Consultancy Pvt. Ltd.	95.48	Responsive	I
2	Lion Engineering Consultant Pvt. Ltd. in Association with Synergy Engineers Group Pvt. Ltd.	95.04	Responsive	II
3	Theme Engineering Services Pvt. Ltd in Association with Ishita Info Solutions Pvt. Ltd.	93.86	Responsive	III
4	MSV International INC. in Association with Manglam Associate	91.26	Responsive	IV
5	Marc Technocrats Private Limited in JV with Bloom Companies LLC	89.80	Responsive	V
6	LEA Associates South Asia Pvt. Ltd. In Association with Ayoleeza Consultants Pvt. Ltd.	Non-Responsive as the bidder does not full fill the eligibility criteria of technical capacity under Clause 15 (C)(v) Section I of RFP.		
7	Aicons Engineering Pvt. Ltd. in Joint venture with Technocrats Advisory Services Private Limited	Non-Responsive as the bidder does not full fill the eligibility criteria of technical capacity under Clause 15 (C) Section I of RFP. Further, the bidder is also not qualifying in the minimum eligibility criteria as per Clause 13 (B) of Section I of RFP.		

8	Artefact Project Ltd in Joint venture with Global Infra Solutions in Association with Renaissance IOT LLP	Non-Responsive as the bidder is not qualifying in the minimum eligibility criteria as per Clause 13 (B) of Section I of RFP
9	G- Eng Advisory Services Pvt. Ltd. JV with Dhruv Consultancy Services Ltd. An association with Open Solutions Infrastructure Consultancy Services Pvt. Ltd.	Non-Responsive as the bidder is not qualifying in the minimum eligibility criteria as per Clause 13 (B) of Section I of RFP
10	GEO Designs & Research (P) Ltd. JV with Almondz Global Infra- Consultant Limited in Association with Kaius Consulting Pvt. Ltd.	Non-Responsive as the bidder is not qualifying in the minimum eligibility criteria as per Clause 13 (B) of Section I of RFP.
11	SA Infrastructure Consultants Pvt. Ltd. in JV With Upham International Corporation	Non-Responsive as the bidder is not qualifying in the minimum eligibility criteria as per Clause 13 (B) of Section I of RFP

Note:(i) Pursuant to Clause 10 (VII) of data sheet of RFP, bidders are given opportunity to respond within 07 days in case they have any objection.

(ii) All the bidders are required to provide the following:-

Self-Certification and Certification from Statutory Auditor / Cost Auditor (both separately) related to meeting requirement of “Class-I Local Bidder / Class-II Local Bidder” as the case may be with details of location and local value addition.

Consultancy Services of Independent Engineer for Improvement and Up gradation of NH-74 (New NH-30) Bareilly –Pilibhit – Sitarganj NH-74 (New -30) on following projects:- Package-I of Bareilly –Pilibhit from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pilibhit – Sitarganj from Km. 32+500 to Km. 64+800 & Ch. 0+00 to 6+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarakhand.

Length of the project	70.80 km
2 times of Project Length	141.60
3 times of project length	212.40
40% of the length of the project	28.32
Cost of the Project (Rs. In Cr)	1399.45
Annual T/O (2% of the cost of project) (Rs.in Cr)	27.99
Bid due Date	24.01.2023
Requirement for JV	
<i>JV Lead</i>	
2 times of Project Length (50%)	70.80
3 times of project length (50%)	106.20
40% of the length of the project	28.32
Annual T/O (2% of the cost of project) (50%) (Rs. In Cr)	13.99
<i>JV Other Partner</i>	
2 times of Project Length (40%)	56.64
3 times of project length (40%)	84.96
Annual T/O (2% of the cost of project) (40%) (Rs. In Cr.)	11.20
<i>JV Overall</i>	
2 times of Project Length (1.20 Times)	169.92
3 times of project length (1.20 Times)	254.88
Annual T/O (2% of the cost of project) (1.20 Times) (Rs.in Cr)	33.59

Consultancy Services of Independent Engineer for Improvement and Up gradation of NH-74 (New NH-30) Bareilly –Pilibhit – Sitarganj NH-74 (New -30) on following projects:- Package-I of Bareilly –Pilibhit from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pilibhit – Sitarganj from Km. 32+500 to Km. 64+800 & Ch. 0+00 to 6+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarakhand.

Applicant No.	Name of Applicant	Sole/JV/ Association
1/11	LEA Associates South Asia Pvt. Ltd. In Association with Ayoleeza Consultants Pvt. Ltd.	Association
2/11	MSV International INC. in Association with Manglam Associate	Association
3/11	Lion Engineering Consultant Pvt. Ltd. in Association with Synergy Engineers Group Pvt. Ltd.	Association
4/11	Theme Engineering Services Pvt. Ltd in Association with Ishita Info Solutions Pvt. Ltd.	Association
5/11	Aicons Engineering Pvt. Ltd. in Joint venture with Technocrats Advisory Services Private Limited	JV
6/11	Artefact Project Ltd in Joint venture with Global Infra Solutions in Association with Renaissance IOT LLP	JV
7/11	Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with FP India Project Management Consultancy Services Pvt. Ltd. In Association with Shree Bhawani Consultancy Pvt. Ltd.	JV
8/11	G- Eng Advisory Services Pvt. Ltd. JV with Dhruv Consultancy Services Ltd. An association with Open Solutions Infrastructure Consultancy Services Pvt. Ltd.	JV
9/11	GEO Designs & Research (P) Ltd. Jv with Almondz Global Infra- Consultant Limited in Association with Kaius Consulting Pvt. Ltd.	JV
10/11	Marc Technocrats Private Limited In Jv with Bloom Companies LLC	JV
11/11	SA Infrastructure Consultants Pvt. Ltd. in JV With Upham International Corporation	JV

Proof of eligibility								
S. No.	Name of the Firm	Forwarding letter for Proof of Eligibility in the Form-B1.	Firm's turnover for the last 5 years:	Document fee as per Clause 2 of NIT	Power of Attorney on a stamp paper of Rs.100 and duly notarized authorizing to submit the proposal/ Power of Attorney for signing the Application	In case a Joint Venture/ Association of firms,the proposal shall be accompany by a certified copy of legally binding Memorandum of Understanding(MOU) on a stamp paper of Rs.100, signed by all firms to the joint venture/ Association as detailed at para1.8.2 above	Integrity Pact	Self Certification Reg Local Bidder
1/11	LEA Associates South Asia Pvt. Ltd. In Association with Ayoleeza Consultants Pvt. Ltd.	Page-20	Page-51	3	Ananda Kishore Das 10	Page no.-17	Page no.-25	Page no.-21
2/11	MSV International INC. in Association with Manglam Associate	Page-14	Page-58	Yes	Pushkar Malik 3	Page no.-11	Page no.-827	Page no.-1229
3/11	Lion Engineering Consultant Pvt. Ltd. in Association with Synergy Engineers Group Pvt. Ltd.	Page-811	Page-60	Yes	Navneet Sharma 7	Page no.-13	Page no.-1777	Page no.-83
4/11	Theme Engineering Services Pvt. Ltd in Association with Ishita Info Solutions Pvt. Ltd.	Page-817	Page-644	7	Page no.-Mahendra Singh 9	Page no.-24	Page no.-1717	Page no.-2354
5/11	Aicons Engineering Pvt. Ltd. in Joint venture with Technocrats Advisory Services Pvt. Ltd.	Page-955	Page-117	5	Page no.-Vinay Mishra 18	Page no.-11	Page no.-1581	Page no.-2067
6/11	Artefact Project Ltd in Joint venture with Global Infra Solutions in Association with GSI Infra Solutions Pvt. Ltd.	Page-432	Page-64	2	Page no.-Shyam Padmakar Mahankal 9	Page no.-24	Page no.-562	Page no.-7
7/11	Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with FP India Project Management Consultants Pvt. Ltd.	Page-642	Page-151 475	1970	Page no.-Nitai Chandra Choudhary 15	Page no.-20	Page no.-1681	Page no.-1968
8/11	G- Eng Advisory Services Pvt. Ltd. JV with Dhruv	Page-750	Page-75	Page no.-18	Page no.-Sandeep Balkrishna 5	Page no.-15	Page no.-1528	Page no.-1552
9/11	GEO Designs & Research (P) Ltd. Jv with Almondz Global Infra- Consultant Limited	Page-999	Page-115	Page no.-5	Page no.-Tarun Modi 20	Page no.-23	Page no.-1808	Page no.-2637
10/11	Marc Technocrats Private Limited In Jv with Bloom Companies LLC	Page-02	Page-121	1713	Page no.-Hitender Kumar 04	Page no.-108	Page no.-1673	Page no.-1697
11/11	SA Infrastructure Consultants Pvt. Ltd. in JV With Upham International Corporation	Page-625	Page-126	2107	shri vinay krishna 05	Page no.-17	Page no.-1295	Page no.-2109

Consultancy Services of Independent Engineer for Improvement and Up gradation of NH-74 (New NH-30) Bareilly –Pilibhit – Sitarganj NH-74 (New -30) on following projects:- Package-I of Bareilly –Pilibhit from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pilibhit – Sitarganj from Km. 32+500 to Km. 64+800 & Ch. 0+00 to 6+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarakhand.

S.No.	Name of Applicant	Sole/JV/ Association	2017-18	2018-19	2019-20	2020-21	2021-22	5Years Average	Less of last 2 FY	3 Years Average	Eligible or Not- Eligible
1/11	LEA Associates South Asia Pvt. Ltd. In Association with Ayoleeza Consultants Pvt. Ltd.	Association	272.88	347.02	371.05	325.67	356.17	334.56	340.92	350.96	Eligible
2/11	MSV International INC. in Association with Manglam Associate	Association	82.02	91.27	114.40	123.23	140.28	110.24	123.23	125.97	Eligible
3/11	Lion Engineering Consultant Pvt. Ltd. in Association with Synergy Engineers Group Pvt. Ltd.	Association	55.21	70.92	16.36	100.04	112.48	71.00	100.04	76.29	Eligible
4/11	Theme Engineering Services Pvt. Ltd in Association with Ishita Info Solutions Pvt. Ltd.	Sole	102.22	119.27	140.56	163.53	171.60	139.44	167.57	158.56	Eligible
5/11	Aicons Engineering Pvt. Ltd. in Joint venture with Technocrats Advisory Services Private Limited	LM	23.16	20.41	11.69	12.70	0.00	13.59	0.00	8.13	Not-Eligible
		OM	22.08	44.08	34.96	37.71	0.00	27.77	0.00	24.22	Not-Eligible
		Total	45.24	64.49	46.65	50.41	0.00	41.36	0.00	32.35	Eligible
6/11	Artefact Project Ltd in Joint venture with Global Infra Solutions in Association with Renaissance IOT LLP	LM	21.56	22.56	31.90	32.09	23.57	26.34	23.57	29.19	Not-Eligible
		OM	6.01	11.31	13.42	16.20	21.86	13.76	16.20	17.16	Eligible
		Total	27.57	33.87	45.32	48.29	45.43	40.09	45.43	46.34	Eligible
7/11	Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with FP India Project Management Consultancy Services Pvt. Ltd. In Association with Shree Bhawani Consultancy Pvt. Ltd.	LM	26.79	50.87	51.21	50.64	62.79	48.46	50.64	54.88	Eligible
		OM	51.30	52.18	57.96	59.92	62.56	56.78	59.92	60.15	Eligible
		Total	78.09	103.05	109.17	110.56	125.35	105.24	110.56	115.03	Eligible
8/11	G- Eng Advisory Services Pvt. Ltd. JV with Dhruv Consultancy Services Ltd. An association with Open Solutions Infrastructure Consultancy Services Pvt. Ltd.	LM	0.96	14.10	16.12	20.59	28.10	15.97	20.59	21.60	Eligible
		OM	43.39	66.29	48.73	59.76	75.07	58.65	59.76	61.19	Eligible
		Total	44.35	80.39	64.85	80.35	103.17	74.62	80.35	82.79	Eligible
9/11	GEO Designs & Research (P) Ltd. Jv with Almondz Global Infra- Consultant Limited in Association with Kaius Consulting Pvt. Ltd.	LM	23.77	29.08	36.07	41.62	56.04	37.32	41.62	44.58	Eligible
		OM	25.21	35.73	33.69	25.04	31.14	30.16	25.04	29.96	Eligible
		Total	48.98	64.81	69.76	66.66	87.18	67.48	66.66	74.53	Eligible
10/11	Marc Technocrats Private Limited In Jv with Bloom Companies LLC	LM	18.39	19.03	19.70	21.75	22.89	20.35	21.75	21.45	Eligible
		OM	66.03	67.85	94.71	85.67	101.02	83.06	85.67	93.80	Eligible
		Total	84.42	86.88	114.41	107.42	123.91	103.41	107.42	115.25	Eligible
11/11	SA Infrastructure Consultants Pvt. Ltd. in JV With Upham International Corporation	LM	59.42	79.86	101.82	113.91	130.54	97.11	113.91	115.42	Eligible
		OM	7.28	7.42	23.71	41.96	51.86	26.45	41.96	39.18	Eligible
		Total	66.70	87.28	125.53	155.87	182.40	123.56	155.87	154.60	Eligible

Consultancy Services of Independent Engineer for Improvement and Up-gradation of NH-74 (New NH-38) Baselli – Pithuli – Sitarganj NH-74 (New -38) on following projects: Package-I of Baselli – Pithuli from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pithuli – Sitarganj from Km. 32+500 to Km. 64+000 & Ch. 0+00 to 4+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarakhand.

Minimum Eligibility Criteria for the Firm																
Applicant	Name of Firm	Sole / JV / Association	Preparation of DPR (NMSHE/Equivalent)				Project Supervision/CM (NMSHE/Equivalent)				Minimum length of a project of R/AM/SC	Annual Turnover				ELIGIBLE OR NOT ELIGIBLE
			If the bidder is Sole applicant	If the bidder is JV, for Lead partner of the JV	If the firm is other partner in the JV	If the firm is in JV, for the firm as a whole	If the bidder is Sole applicant	If the bidder is in JV, for Lead partner of the JV	If the firm is other partner in the JV	If the firm is in JV, for the firm as a whole		If the bidder is Sole applicant for JV as a whole	If the bidder is in JV, for Lead partner of the JV	If the firm is other partner in the JV	If the firm is in JV, for the firm as a whole	
			Minimum experience of preparation of DPR/PSI's own Preliminary Design Report of 2+4% grading project of aggregate length equal to 141.6 km or more.	Minimum experience of preparation of DPR/PSI's own Preliminary Design Report of 2+4% grading project of aggregate length equal to 70.8 km or more.	Minimum experience of preparation of DPR/PSI's own Preliminary Design Report of 2+4% grading project of aggregate length equal to 36.64 km or more.	Minimum experience of preparation of DPR/PSI's own Preliminary Design Report of 2+4% grading project of aggregate length equal to 103.82 km or more.	Minimum experience of Project Supervision/CM of 2+4% grading project of aggregate length equal to 212.4 km or more.	Minimum experience of Project Supervision/CM of 2+4% grading project of aggregate length equal to 106.2 km or more.	Minimum experience of Project Supervision/CM of 2+4% grading project of aggregate length equal to 84.96 km or more.	Minimum experience of Project Supervision/CM of 2+4% grading project of aggregate length equal to 25.48 km or more.		Superintendence of at least one project of similar Category of two-lane/finishing of length equal to 28.32 km	Annual turnover (updated average of last 3 years) should be equal to or more than Rs. 27,888 Cr	Annual turnover (updated average of last 3 years) should be equal to or more than Rs. 13,944 Cr	Annual turnover (updated average of last 3 years) should be equal to or more than Rs. 11,956 Cr	
1.8	LEA Associates South Asia Pvt Ltd. In Association with Apuleia Consultants Pvt. Ltd.	Association	Yes	NA	NA	NA	Yes	NA	NA	NA	Yes	Yes	NA	NA	Eligible	
2.8	MSV International INC. In Association with Manglam Associate	Association	Yes	NA	NA	NA	Yes	NA	NA	NA	Yes	Yes	NA	NA	Eligible	
3.8	Lion Engineering Consultant Pvt. Ltd. In Association with Synergy Engineers Group Pvt. Ltd.	Association	Yes	NA	NA	NA	Yes	NA	NA	NA	Yes	Yes	NA	NA	Eligible	
4.8	Theme Engineering Services Pvt. Ltd In Association with Ishita Info Solutions Pvt. Ltd.	Association	Yes	NA	NA	NA	Yes	NA	NA	NA	Yes	Yes	NA	NA	Eligible	
5.8	Aksons Engineering Pvt. Ltd. In Joint venture with Technocrats Advisory Services Private Limited	JV	NA	No	No	Yes	NA	No	Yes	No	No	Yes	No	Yes	Not Eligible	
6.8	Aradact Project Ltd In Joint venture with Global Infra Solutions In Association with Renaissance IOT LLP	JV	NA	Yes	Yes	Yes	NA	Yes	No	Yes	Yes	Yes	Yes	Yes	Not Eligible	
7.8	Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with EP India Project Management Consultancy Services Pvt. Ltd. In Association with Shree Bhawan Consultancy Pvt. Ltd.	JV	NA	Yes	Yes	Yes	NA	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Eligible	
	G-Eng Advisory Services Pvt. Ltd. JV with Shreeva Consultancy Services Ltd. An association with Open Solutions Infrastructure Consultancy Services Pvt. Ltd.	JV	NA	Yes	Yes	Yes	NA	No	Yes	No	No	Yes	Yes	Yes	Not Eligible	
	GEO Designs & Research (P) Ltd. JV with Almonds Global Infra-Consultant Limited In Association with Kaus Consulting Pvt. Ltd.	JV	NA	Yes	Yes	Yes	NA	No	No	No	Yes	Yes	Yes	Yes	Not Eligible	
	Haric Technocrats Private Limited In JV with Blisom Companies LLC	JV	NA	Yes	Yes	Yes	NA	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Eligible	
	NA Infrastructure Consultants Pvt. Ltd. In JV With Uplume International Corporation	JV	NA	Yes	Yes	Yes	NA	Yes	No	Yes	No	Yes	Yes	Yes	Not Eligible	

LEA Associates South Asia Pvt. Ltd. In Association with Ayoleeza Consultants Pvt. Ltd.

[illegible]

MSV International INC. in Association with Manglam Associate

IE/E/CS -									
S.No.	Category of the project	start date	Scheduled Completion	Whether awarded in Current FY	In case of JV, Share of Contract Fees (%)	Whether Sole/ JV/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Periods- 1 year lapsed (Yes/No)
1	AE	Jun-21		No	100%	Sole	1	0	No
2	AE	Jun-20		No	100%	Sole	1	0	No
3	AE	Jul-21		No	100%	Sole	1	0	No
4	AE	May-21		No	50%	JV	0.5	0	No
5	AE	Apr-22		No	100%	Sole	1	0	No
6	IE	Dec-19		No	100%	Sole	1	0	No
7	IE	Jun-21		No	100%	Sole	1	0	No
8	IE	Jul-21		No	100%	Sole	2	0	No
9	IE	Dec-21		No	100%	Sole	1	0	No
10	IE	Dec-21		No	100%	Sole	1	0	No
11	IE	Mar-22		No	100%	Sole	1	0	No
12	IE	Dec-18		No	100%	Sole	1	0	No
13	IE	Mar-19		No		Sole	0	0	No
							11.5	0	

LEA Associates South Asia Pvt. Ltd. In Association with Ayoleeza Consultants Pvt. Ltd.

DPR

[illegible]

MSV International INC. in Association with Manglam Associate

DPR -									
-------	--	--	--	--	--	--	--	--	--

[illegible]

[illegible][illegible][illegible][illegible]

IE/AE/CS-									
S.No.	Category of the project	start date	Scheduled Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JVI/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Period- 1 year lapsed (Yes/No)
1	AE	Jul-19		No	100%	JV	1	0	No
2	AE	Jul-19		No	100%		1	0	No
3	AE	Oct-20		No	100%		1	0	No

DPR -								
S.No.	Category of the project	start date	Scheduled Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JV/ Association	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Period> 1 year lapsed (Yes/No)
1	DPR	Jan-22		No	100%	Sole	1	0
2	DPR	Feb-22		No	100%	Sole	1	0
3	DPR	Mar-17		No	100%	Sole	1	0

[illegible][illegible][illegible]

Artefact Project Ltd in Joint venture with Global Infra Solutions in Association with Renaissance IOT LLP	
DPR - Global	

[illegible]

Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with FP India Project Management Consultancy Services Pvt. Ltd. In Association with Shree Bhawani Consultancy Pvt. Ltd.										Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with FP India Project Management Consultancy Services Pvt. Ltd. In Association with Shree Bhawani Consultancy Pvt. Ltd.									
IE/AE/CS- Almondz										DPR - Almondz									
9p0 Ltd	Category of the project	start date	Scheduled Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JV/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Period+ 1 year lapsed (Yes/No)	S.No.	Category of the project	start date	Scheduled Completion	Whether awarded in Current FY	In case of JV, Share of Contract fees (%)	Whether Sole/ JV/ Association	Technical Capacity Utilised	Technical Capacity Utilised in current FY	Whether Bid for Civil work Received or Original assignment Period+ 1 year lapsed (Yes/No)
1	AE	Apr-21			50%	JV	0.5	0	No	1	DPR	Dec-20			49%	JV	0.49	0	No
2	AE	Jul-21			40%	JV	0.4	0	No	2	DPR	Feb-22			20%	JV	0.2	0	No
3	AE	Apr-22			51%	JV	0.51	0	No	3	DPR	Feb-22			20%	JV	0.2	0	No
4	AE	Aug-22			30%	JV	0.3	0	No	4	DPR	Jan-22			50%	JV	0.5	0	No
5	IE	Jan-22			35%	JV	0.35	0	No	5	DPR	Feb-22			0%	JV	0	0	No
6	IE	Jul-22			25%	JV	0.25	0	No	6	DPR	Feb-22			0%	JV	0	0	No
7	AE	May-22			51%	JV	0.51	0	No	7	DPR	Jul-21			40%		0.4	0	No
8	AE	Aug-22			51%	JV	0.51	0	No										
9	AE	Oct-22			52%	JV	0.52	0	No										
10	AE	Dec-22			52%	JV	0.52	0	No										
11	IE	Dec-22			52%	JV	0.52	0	No										
12	AE	Jan-23			51%	JV	0.51	0	No										
13	IE	Dec-22			52%	JV	0.52	0	No										
14	IE	Jan-23			48%	JV	0.48	0	No										
							6.40	0									1.79	0	

G- Eng Advisory Services Pvt. Ltd. JV with Dhruv Consultancy Services Ltd. An association with Open Solutions Infrastructure Consultancy Services Pvt. Ltd.	G- Eng Advisory Services Pvt. Ltd. JV with Dhruv Consultancy Services Ltd. An association with Open Solutions Infrastructure Consultancy Services Pvt. Ltd.
IE/AE/CS- G-Eng	DPR - G-Eng

[illegible][illegible]

Consultancy Services of Independent Engineer for Improvement and Up gradation of NH-74 (New NH-30) Bareilly – Pilibhit – Sitarganj NH-74 (New -30) on following projects:- Package-I of Bareilly – Pilibhit from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pilibhit – Sitarganj from Km. 32+500 to Km. 64+800 & Ch. 0+00 to 6+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarakhand.																		
S.No.	Name of the Applicants	Consultancy fees Share (%) for the JV Partners	Average Annual Turnover for Last 3 Years (From Consultancy)	Weighted average turnover of JV in last 3 (From Consultancy)	No. of Key professional as on full time rolls (minimum from last one year)	Weighted average no. of Key Professional as on full time rolls (Min From	Max no. of projects to be allotted to one particular consultant including ongoing projects at a time in NHAI			Total Ongoing/awarded Projects Nos.			Weighted Average of Ongoing Projects (Nos)		Remaining Capacity for new projects (nos)			Whether Eligible
							Total	DPR	IE/ AE/ SC	Total	DPR	IE/AE/SC	DPR	IE/AE/SC	Total	DPR	IE/AE/SC	
							3 A	3 B	3 C	4A	4B	4C			5A	5B	5C	
1/11	LEA Associates South Asia Pvt. Ltd. In Association with Ajayleza Consultants Pvt. Ltd.	NA	350.96	NA	0	NA	0	0	0	31.00	6.00	25.00	NA	NA	0	0	0	No
2/11	MSV International INC. in Association with Manglam Associate	NA	125.97	NA	46	NA	25	25	18	17.50	6.00	11.50	NA	NA	8	8	6.5	Yes
3/11	Lion Engineering Consultant Pvt. Ltd. in Association with Synergy Engineers Group Pvt. Ltd.	NA	76.29	NA	68	NA	40	40	30	12.45	2.45	10.00	NA	NA	28	28	20	Yes
4/11	Theme Engineering Services Pvt. Ltd in Association with Idhita Info Solutions Pvt. Ltd.	NA	158.56	NA	56	NA	25	25	18	9.40	0.00	9.40	NA	NA	16	16	8.6	Yes
5/11	Alcons Engineering Pvt. Ltd. in Joint venture with Technocrats Advisory Services Private Limited	NA	8.13	NA	17	NA	6	6	4	4.49	0.49	4.00	NA	NA	2	2	0	No
		NA	24.22	NA	19	NA	6	6	4	2.20	2.20	0.00	NA	NA	4	3.8	4	Yes
		51	8.13	16.02	17	17.98	6	6	4	6.69	0.49	4.00	1.3279	2.04	0	0	0	No
		49	24.22		19		2.20	0.00	0	0	0	0						
6/11	Artefact Project Ltd in Joint venture with Global Infra Solutions in Association with Renaissance IOT LLP	NA	29.19	NA	22	NA	6	6	4	2.54	2.05	0.49	NA	NA	3	3	3	Yes
		NA	17.16	NA	38	NA	12	12	9	2.62	0.75	1.87	NA	NA	9	9	7.13	Yes
		80	29.19	26.78	22	25.2	12	12	9	5.16	2.05	0.49	1.79	0.766	7	7	7	Yes
		20	17.16		38		0.75	1.87	7	7	7	7						
7/11	Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with EP India Project Management Consultancy Services Pvt. Ltd. In Association with Shree Bhawani Consultancy Pvt. Ltd.	NA	54.88	NA	65	NA	25	25	18	15.91	7.40	8.51	NA	NA	9	9	9	Yes
		NA	60.15	NA	40	NA	25	25	18	8.19	1.79	6.40	NA	NA	17	17	11.6	Yes
		45	54.88	42.74	65	41.25	25	25	18	24.10	7.40	8.51	3.867	5.75067	1	1	1	Yes
		30	60.15		40		1.79	6.40	1	1	1	1						
8/11	G- Eng. Advisory Services Pvt. Ltd. JV with Dhirav Consultancy Services Ltd. An association with Open Solutions Infrastructure Consultancy Services Pvt. Ltd.	NA	21.60	NA	49	NA	12	12	9	8.19	1.79	6.40	NA	NA	4	4	2.6	Yes
		NA	61.19	NA	45	NA	25	25	18	12.44	4.75	7.69	NA	NA	13	13	10.31	Yes
		60	21.60	37.44	49	47.4	25	25	18	20.63	1.79	6.40	2.974	6.916	4	4	4	Yes
		40	61.19		45		4.75	7.69	4	4	4	4						
9/11	GEO Designs & Research (P) Ltd. Jv with Almonds Global Infra- Consultant Limited in Association with Kaus Consulting Pvt. Ltd.	NA	44.58	NA	46	NA	25	25	18	5.90	1.40	4.50	NA	NA	19	19	13.5	Yes
		NA	29.96	NA	24	NA	12	12	9	4.81	3.83	0.98	NA	NA	7	7	7	Yes
		60	44.58	38.73	46	37.2	12	12	9	10.71	1.40	4.50	2.372	3.092	1	1	1	Yes
		40	29.96		24		3.83	0.98	1	1	1	1						
10/11	Marc Technocrats Private Limited In Jv with Bloom Companies LLC	NA	21.45	NA	31	NA	12	12	9	2.27	1.76	0.51	NA	NA	10	10	8.49	Yes
		NA	93.80	NA	35	NA	12	12	9	4.35	1.85	2.50	NA	NA	8			

Consultancy Services of Independent Engineer for Improvement and Up-gradation of NH-74 (New NH-50) Bareilly – Pilibhit – Sitarganj NH-74 (New -50) on following projects:- Package-I of Bareilly – Pilibhit from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pilibhit – Sitarganj from Km. 32+500 to Km. 64+800 & Ch. 0+00 to 6+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarakhand.

Applicant	Name of Firm	Relevant experience for the assignment		Experience in use of technology for road inspection		Qualifications and competence of the key staff for the assignment		Total		Eligible as per Minimum Eligibility Criteria	Responsive/ Non-Responsive	Marks	Rank
		Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC	Claimed by Bidder	As per FC				
		40	40	20	20	40	40	100	100				
1	LEA Associates South Asia Pvt. Ltd. In Association with Ayoleeza Consultants Pvt. Ltd.	40.00	33.50	20.00	20.00	37.74	37.71	97.74	91.21	Eligible	Non-Responsive	0.00	
2	MSV International INC. in Association with Manglam Associate	40.00	36.00	20.00	20.00	37.00	35.26	97.00	91.26	Eligible	Responsive	91.26	4
3	Lion Engineering Consultant Pvt. Ltd. in Association with Synergy Engineers Group Pvt. Ltd.	40.00	40.00	20.00	20.00	37.04	35.04	97.04	95.04	Eligible	Responsive	95.04	2
4	Theme Engineering Services Pvt. Ltd in Association with Ishita Info Solutions Pvt. Ltd.	40.00	38.00	20.00	20.00	23.99	35.86	83.99	93.86	Eligible	Responsive	93.86	3
5	Aicons Engineering Pvt. Ltd. in Joint venture with Technocrats Advisory Services Private Limited	38.00	32.00	20.00	20.00	36.34	34.03	94.34	86.03	Not Eligible	Non-Responsive	0.00	
6	Artefact Project Ltd in Joint venture with Global Infra Solutions in Association with Renaissance IOT LLP	40.00	36.50	20.00	18.00	35.24	35.59	95.24	90.09	Not Eligible	Non-Responsive	0.00	
7	Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with FP India Project Management Consultancy Services Pvt. Ltd. In Association with Shree Bhawani Consultancy Pvt. Ltd.	40.00	40.00	20.00	20.00	36.10	35.48	96.10	95.48	Eligible	Responsive	95.48	1
8	G- Eng Advisory Services Pvt. Ltd. JV with Dhruv Consultancy Services Ltd. An association with Open Solutions Infrastructure Consultancy Services Pvt. Ltd.	40.00	35.50	20.00	20.00	35.44	36.10	95.44	91.60	Not Eligible	Non-Responsive	0.00	
9	GEO Designs & Research (P) Ltd. Jv with Almondz Global Infra- Consultant Limited in Association with Kaius Consulting Pvt. Ltd.	40.00	33.50	20.00	16.50	36.34	35.29	96.34	85.29	Not Eligible	Non-Responsive	0.00	
10	Marc Technocrats Private Limited In Jv with Bloom Companies LLC	40.00	34.00	20.00	20.00	36.92	35.80	96.92	89.80	Eligible	Responsive	89.80	5
11	SA Infrastructure Consultants Pvt. Ltd. in JV With Upham International Corporation	40.00	35.50	10.00	10.00	36.86	35.64	86.86	81.14	Not Eligible	Non-Responsive	0.00	

Consultancy Services of Independent Engineer for Improvement and Up gradation of NH-74 (New NH-30) Bareilly –Pilibhit – Sitarganj NH-74 (New -30) on following projects:- Package-I of Bareilly –Pilibhit from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pilibhit – Sitarganj from Km. 32+500 to Km. 64+800 & Ch. 0+00 to 6+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarakhand.

Evaluation sheet for assessment of experience in use of technology for road inspection																																		
Description	Maximum Point	LEA Associates South Asia Pvt. Ltd. In Association with Aayleza Consultants Pvt. Ltd.			MSV International INC. in Association with Manglam Associate			Lion Engineering Consultant Pvt. Ltd. in Association with Synergy Engineers Group Pvt. Ltd.			Theme Engineering Services Pvt. Ltd in Association with Ishita Info Solutions Pvt. Ltd.			Aicons Engineering Pvt. Ltd. in Joint venture with Technocrats Advokory Services Private Limited			Artefact Project Ltd in Joint venture with Global Infra Solutions in Association with Renaissance IOT LLP			Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with FP India Project Management Consultancy Services Pvt. Ltd. In Association with Three			G- Eng Advisory Services Pvt. Ltd. JV with Dhruv Consultancy Services Ltd. An association with Open Solutions Infrastructure			GEO Designs & Research (P) Ltd. Jv with Almondz Global Infra- Consultant Limited in Association with Katus Consulting			Marc Technocrats Private Limited In Jv with Bloom Companies LLC			SA Infrastructure Consultants Pvt. Ltd. in JV With Upham International Corporation		
		Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page	Claimed by Bidder	As per FC	page
Experience in Network Survey Vehicle (NSV) or better technology for pavement inspection	5																																	
Own Equipment/ Equipment on MOU with Associate or on hiring basis	2	2	2	Page no.-958	2	2	Page no.-509	2	2	Page no.-829	2	2	Page no.-836	2	2	Page no.-978	2	2	Page no.-454	2	2	Page no.-660	2	2	Page no.-768	2	2	Page no.-	2	2	Page no.-	2	2	Page no.-650
(a) Experience of 1 -2 projects - 1				Page no.-1015,1021			Page no.-564,568,57			Page no.-835,839,8			Page no.-866,686,871,873,			Page no.-989,993,9			Page no.-475,477,481,4			Page No.-664,666,668,			Page No.-1029,1			Page No.-1029,1			Page No.-1071,1			Page No.-674,67
(b) Experience of 3-5 projects - 2	3	3	3	1025,102	3	3	1,574,576,570	3	3	43,845,845,861	3	3	875,877,879			97,1001,1002,1000,	3	3	83,485,496	3	3	670,672,674	3	3	838,84	3	3	838,84	3	3	838,84	3	3	838,84
(c) Experience of > 5 projects - 3				8,1033,10																														
Experience in Falling Weight Deflectometer (FWD) or better technology for pavement strength measurement	4																																	
Own Equipment/ Equipment on MOU with Associate or on hiring basis	2	2	2	Page no.-1069	2	2	Page no.-522	2	2	Page no.-878	2	2	Page no.-907	2	2	Page no.-1055	2	2	Page no.-457	2	2	Page no.-715	2	2	Page no.-777	2	2	Page no.-	2	2	Page no.-	2	2	Page no.-656
(a) Experience of 1 -3 projects - 1				Page no.-1081,1087			Page no.-576,579,58			Page no.-882,886,8			Page no.-915,917,919,921,			Page no.-1060,1064			Page no.-496,497,501,5			Page no.-717,719,721,			Page No.-838,84			Page no.-1064,1			Page no.-1071,1			Page No.-674,67
(b) Experience >3 projects - 2	2	2	2	1094,109	2	2	2,584	2	2	90,893	2	2	1067,107	2	2	1067,107	2	2	07	2	2	725	2	2	838,84	2	2	1064,1	2	2	1071,1	2	2	674,67
Experience in Mobile Bridge Inspection Unit or better technology for Bridges inspection	4																																	
Own Equipment/ Equipment on MOU with Associate or on hiring basis	2	2	2	Page no.-1121	2	2	Page no.-532	2	2	Page no.-918	2	2	Page no.-939	2	2	Page no.-1152	2	2	0	2	2	Page no.-751	2	2	Page no.-780	2	2	Page no.-1097	2	2	Page no.-1037	2	2	Page no.-662
(a) Experience of 1 -3 projects - 1				Page no.-1137,1141			Page no.-576,579,58			Page no.-929,933,9			Page no.-974,976,978,980,			Page no.-1158,1162			Page no.-507,508,510,5			Page no.-760,763,767,			Page No.-838,84						Page no.-1071,1			Page No.-674,67
(b) Experience >3 Projects - 2	2	2	2	1145,115	2	2	2,584	2	2	36,939	2	2	983	2	2	1166,117	2	2	14	2	2	773,783	2	2	838,84	2	0		2	2	1071,1	2	2	674,67
Experience in Retro reflectometer technology	4																																	
Own Equipment/ Equipment on MOU with Associate or on hiring basis	2	2	2	Page no.-1167	2	2	Page no.-545	2	2	Page no.-968	2	2	Page no.-989	2	2	Page no.-1210	2	2	Page no.-463	2	2	Page no.-816	2	2	Page no.-789	2	2	Page no.-1126	2	2	Page no.-1046	2	2	Page no.-664
(a) Experience of 1 -3 projects - 1				Page no.-1173,1175			Page no.-576,579,58			Page no.-973,977,9			Page no.-995,997,999,1001			Page no.-1214,1218			Page no.-518,522,526,5			Page no.-819,828,830,			Page No.-858,86						Page no.-1071,1			Page No.-674,67
(b) Experience >3 projects - 2	2	2	2	1179,118	2	2	7	2	2	80,983	2	2	1001	2	2	1221,122	2	2	31	2	2	834,845	2	2	No.-858,86	2	2	1134,1	2	2	1071,1	2	2	674,67
Experience in Automatic Traffic Counter cum Classifier (ATCC)	3																																	
Equipment on MoU with Associate or on hiring basis/ Own Equipment	2	2	2	Page no.-1202	2	2	Page no.-552	2	2	Page no.-998	2	2	Page no.-1012	2	2	Page no.-1292,1296	2	2	Page no.-466	2	2	Page no.-866	2	2	Page no.-791	2	2	Page no.-1147	2	2	Page no.-1052	2	2	Page no.-670
(a) Experience of 1 -3 projects - 0.5				Page no.-1217,1221			Page no.-576,579,58			Page no.-1002,1007			Page no.-1014,1016,1019,1			Page no.-1298,1302			Page no.-518,522,526,5			Page no.-869,877,880,			Page no.-826,82			Page no.-1153,1			Page no.-1071,1			Page No.-674,67
(b) Experience >3 projects - 1	1	1	1	1225,122	1	1	2,584	1	1	1011,101	1	1	021	1	1	1305,130	1	1	31	1	1	882,889	1	1	826,82	1	0.5		1	1	1071,1	1	1	674,67
Total	20	20	20		20	20		20	20		20	20		20	20		20	18		20	20		20	20		20	16.5		20	20		10	10	

Consultancy Services of Independent Engineer for Improvement and Up gradation of NH-74 (New NH-30) Bareilly –Pilibhit – Sitarganj NH-74 (New -30) on following projects- Package-I of Bareilly –Pilibhit from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pilibhit – Sitarganj from Km. 32+500 to Km. 64+800 & Ch. 0+00 to 6+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarakhand.

S. No.	Description	Max - Mar ks	Name of firms																																	
			LEA Associates South Asia Pvt. Ltd. In Association with Ayoleeza Consultants Pvt. Ltd.			MSV International INC. in Association with Manglam Associate			Lion Engineering Consultant Pvt. Ltd. in Association with Synergy Engineers Group Pvt. Ltd.			Theme Engineering Services Pvt. Ltd in Association with Ishita Info Solutions Pvt. Ltd.			Aicons Engineering Pvt. Ltd. in Joint venture with Technocrats Advisory Services Private Limited			Artefact Project Ltd in Joint venture with Global Infra Solutions in Association with Renaissance IOT LLP			Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with FP India Project Management Consultancy Services Pvt. Ltd. In Association with Shree Bhawani			G- Eng Advisory Services Pvt. Ltd. JV with Dhruv Consultancy Services Ltd. An association with Open Solutions Infrastructure Consultancy Services Pvt. Ltd.			GEO Designs & Research (P) Ltd. Jv with Almondz Global Infra- Consultant Limited in Association with Kaius Consulting Pvt. Ltd.			Marc Technocrats Private Limited In Jv with Bloom Companies LLC			SA Infrastructure Consultants Pvt. Ltd. in JV With Upham International Corporation			
				Claime d by Bidder	As per EC		Claime d by Bidder	As per EC		Claime d by Bidder	As per EC		Claime d by Bidder	As per EC		Claime d by Bidder	As per EC		Claime d by Bidder	As per EC		Claime d by Bidder	As per EC		Claime d by Bidder	As per EC		Claime d by Bidder	As per EC		Claime d by Bidder	As per EC		Claime d by Bidder	As per EC	
1	Average Annual Turnover (last 5 years or in each of the preceding two years) from consultancy business < 2% of TPC - 0 marks 2% of TPC - 1.5 marks Add for additional turnover 0.25 (Zero point two five) marks for every 1% of TPC above 2% of TPC subject to maximum 0.5 marks.	2	1399.5 27.99 41.98 55.98	334.56	2	2	110.24	2	2	71.00	2	2	139.44	2	2	41.36	2	1.5	40.09	2	1.50	105.24	2	2	74.62	2	2	67.48	2	2	103.41	2	2	123.56	2	2
2	Number of Highway personnel with the Firm* *The professionals who possess degree in Civil Engineering/Transport Planning /Transport Economics/Traffic Management / Geology/ Environment Science or Engineering and 8 years experience in highway/bridge /tunnel with employment in the firm for more than one year. The current Employment Certificate shall be updated by Key Personnel on INFRACON. <10- 0 marks 10-20 - 0marks >20 but <30- 9 marks >30 - 10 marks	10		171	10	10	83	10	10	103	10	10	182	10	10	86	10	10	49	10	10	103	10	10	72	10	10	79	10	10	91	10	10	91	10	10
3	Experience as Independent Engineer/ Construction Supervision in number of Highway Projects of 2/4/6-laning of length (40% of Project Length) or more in last 7 Years. 1 project - 9 marks Add 1 (one) mark extra for completed assignment of Independent Engineer and add 0.5 (zero point five) mark extra for completed assignment of supervision consultancy subject to maximum 2 (two) marks.	12		7.00	12	12	4.00	12	10.5	7.00	12	12	6.00	12	12	2	12	9.5	7	12	12.00	7.00	12	12	1.00	12	9	1.00	12	9	4.00	12	11	6.00	12	12
4	Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of length (40% of Project Length) or more in last 7 years. 1 project - 4 marks Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2 marks	6		4	6	5.5	6.00	6	6	6.00	6	6	3.00	6	5	3	6	5	4	6	5.50	8	6	6	4	6	5.5	4	6	5.5	2	6	4.5	3	6	5
5	In hand DPRs of Highway/Bridge/Tunnel Projects (presently under progress) <2- 0 marks 2-5 - 4 marks >5- 6 marks	6		0	6	0	2	6	4	7	6	6	6	6	6	9	4	6	2	6	4	9	6	6	11	6	6	4	6	4	6	6	4	3	6	4
6	Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years. 1 project - 2.0 marks Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2.0 marks.	4		5	4	4	4	4	3.5	6	4	4	3	4	3	0	4	0	4	4	3.50	6	4	4	3	4	3	3	4	3	2	4	2.5	2	4	2.5
		40		40	33.5		40	36		40	40		40	38		38	32		40	36.50		40	40		40	35.5		40	33.5		40	34		40	35.5	

Note 1: In case of JV the turnover and experience details of lead and JV partners to be added.

Consultancy Services of India, for the Improvement and Up gradation of NH-74 (New NH-30) Boudh - Pithampur - Shreepur NH-74 (New) on following projects: Package of Rs.600/- Pithampur from Km. 0+00 to Km. 22+500 on BHM basis in the state of Uttar Pradesh, Package of Rs. Pithampur - Shreepur from Km. 22+500 to Km. 44+000 & Km. 0+00 to 4+000 (Shreepur) on BHM basis in the state of Uttar Pradesh & Jharkhand.																																																																																																																										
S. No.	Description	Max. Marks	Name of the Organization and name of the firm and its registration details																																																																																																																							
			L.E.A. Associates South India Pvt. Ltd. In Association with Apurva Consultants Pvt. Ltd.												MSV International (P)vt. In Association with Mangaloo Associates Lalit Engineering Consultants Pvt. Ltd. In Association with Surya Engineers Group Pvt. Ltd.												The Engineering Services Pvt. Ltd. In Association with India Info Solutions Pvt. Private Limited												Acon Engineering Pvt. Ltd. In Joint venture with Technocrats Advisory Services Private Limited												Anand Project Ltd. In Joint venture with G.H.L. Ltd. In Association with Builders with Resonance RRP Consultancy												Chattanooga Projects Management Pvt. Ltd. In joint venture with P.P. India Project Management Consultancy Services Pvt. Ltd. In Association with Shree Bharat Consultancy Pvt. Ltd.												C- Eng. Advisory Services Pvt. Ltd. In joint venture with Shree Bharat Consultancy Pvt. Ltd. In Association with Shree Bharat Consultancy Pvt. Ltd.												GEO Design & Research (P) Ltd. In joint venture with Shree Bharat Consultancy Pvt. Ltd. In Association with Shree Bharat Consultancy Pvt. Ltd.												Maa Technocrats Private Limited In joint venture with Shree Bharat Consultancy Pvt. Ltd. In Association with Shree Bharat Consultancy Pvt. Ltd.												SA Infrastructure Consultants Pvt. Ltd. In JV with Uplink International Corporation											
			Name	Entered by Bidder	As per ITC	Marks	Name	Entered by Bidder	As per ITC	Marks	Name	Entered by Bidder	As per ITC	Marks	Name	Entered by Bidder	As per ITC	Marks	Name	Entered by Bidder	As per ITC	Marks	Name	Entered by Bidder	As per ITC	Marks	Name	Entered by Bidder	As per ITC	Marks	Name	Entered by Bidder	As per ITC	Marks	Name	Entered by Bidder	As per ITC	Marks	Name	Entered by Bidder	As per ITC	Marks	Name	Entered by Bidder	As per ITC	Marks	Name	Entered by Bidder	As per ITC	Marks																																																																								
1	Urban Landscaper Cum Senior (Highway Engineer)	12	10.00	8.00	7.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00	10.00	8.00	11.00																																																																				
2	Resident cum Highway Engineer	3	Yogendra	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00																																																																			
3	Assistant cum Highway Engineer II	3	Divyesh Singh	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00																																																																			
4	Bridge - Structural Engineer I	3	Nagendra Kumar	9.50	8.50	7.50	10.50	9.50	8.50	7.50	10.50	9.50	8.50	7.50	10.50	9.50	8.50	7.50	10.50	9.50	8.50	7.50	10.50	9.50	8.50	7.50	10.50	9.50	8.50	7.50	10.50	9.50	8.50	7.50	10.50	9.50	8.50	7.50	10.50	9.50	8.50	7.50	10.50	9.50	8.50	7.50	10.50	9.50	8.50	7.50	10.50	9.50	8.50	7.50	10.50																																																																			
5	Bridge - Structural Engineer II	3	Raj Kumar Shrivastava	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00																																																																			
6	Senior Pavement Specialist	4	Hareesh Kumar	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00	9.00	8.00	7.00	10.00																																																																			
7	Senior Quality/Material Expert I	3	Sunjay Kumar	94.50	84.50	74.50	104.50	94.50	84.50	74.50	104.50	94.50	84.50	74.50	104.50	94.50	84.50	74.50	104.50	94.50	84.50	74.50	104.50	94.50	84.50	74.50	104.50	94.50	84.50	74.50	104.50	94.50	84.50	74.50	104.50	94.50	84.50	74.50	104.50	94.50	84.50	74.50	104.50	94.50	84.50	74.50	104.50	94.50	84.50	74.50	104.50	94.50	84.50	74.50	104.50																																																																			
8	Senior Quality/Material Expert II	3	Dharmendra Kumar Singh	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00																																																																			
9	Road safety Expert I	2	Varunendra Kumar Singh	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00	91.00	81.00	71.00	101.00																																																																			
10	Road safety Expert II	2	D. Ujjwal Shrivastava	90.00	80.00	70.00	100.00	90.00	80.00	70.00	100.00	90.00	80.00	70.00	100.00	90.00	80.00	70.00	100.00	90.00	80.00	70.00	100.00	90.00	80.00	70.00	100.00	90.00	80.00	70.00	100.00	90.00	80.00	70.00	100.00	90.00	80.00	70.00	100.00	90.00	80.00	70.00	100.00	90.00	80.00	70.00	100.00	90.00	80.00	70.00	100.00	90.00	80.00	70.00	100.00																																																																			
	Total	40		377.4		377.1		37.00		35.76		37.04		35.84		37.04		35.86		36.34		34.83		35.74		35.50		36.18		35.48		36.18		35.44		36.18		35.44		35.79		36.97		35.00		36.86		35.74																																																																										

Consultancy Services of Independent Engineer for Improvement and Up gradation of NH-74 (New NH-30) Bareilly –Pilibhit – Sitarganj NH-74 (New -30) on following projects:- Package-I of Bareilly –Pilibhit from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pilibhit – Sitarganj from Km. 32+500 to Km. 64+800 & Ch. 0+00 to 6+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarakhnad.

Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year

Name of Firm/Entity :		1/11		LEA Associates South Asia Pvt. Ltd. In Association with Aytejeza Consultants Pvt. Ltd.			
Sole/JV (Lead / JV Partner)		Association					
Total Km		70.8 Km		40% of Length		26.32 Kms	
Sole		JV Partner 50%		JV Other Partner 40%		JV Overall 1.2 times	
CS/IE	212.40	106.20	84.96	254.88			
DPR	141.60	70.80	56.64	169.92			
				No. of Key Personnels		171 Page no.-901	
				Length in CS/ IE/AE		715.04	
				Length/DPR/PDR/FS		472.91	
				No. of Projects in category IE of length 40% or more		3.00	
				No. of Projects in category CS of length 40% or more		4.00	

1	Experience as Project Supervision/IE of 2/4/6-laning of Aggregate length of 212.4 km or more in last 7 Years.												
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).				Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 2/4/6 laning of Length equal to or more than 40% of 70.80 km i.e. 28.32 km
		4/6 lanes	Independent Engineer/Constructi on Supervision	Length of the Project as furnished by Bidder.	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services						
1	2	3	4	5	6	7		8	9	10	11	12	13
1	NHAI	4 lane	IE	84.00	Sole	100%		84.000	Page no.-222	Aug-12	Dec-18		Yes
2	NHAI	6 Lane	CS	102.3	Sole	100%		102.300	Page no.-235	Sep-12	Jun-16		Yes
3	NHAI	4 lane	CS	189	Sole	100%		189.000	Page no.-243	Oct-15	Mar-19		Yes
4	NHAI	4 lane	IE	104.6	Sole	100%		104.600	Page no.-260	Feb-18	Mar-22	99% project completed	Yes
5	NHAI	4 lane	CS	91.3	Sole	100%		91.300	Page no.-263	Apr-14	Jan-20		Yes
6	NHAI	6 Lane	IE	45.05	Sole	100%		45.050	Page no.-274	Sep-11	May-17		Yes
7	NHAI	4 lane	AE	98.79	Sole	100%		98.793	Page no.-359	May-17	Mar-21		Yes
8								0.000					No
9								0.000					No
10								715.04					7

IE	AE/CS
1	0
0	1
0	1
1	0
0	1
1	0
0	1
0	0
0	0
0	0
3	4

2	Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 141.60 km or more in last 7 years."											
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).			Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 2/4/6 laning of Length equal to or more than 40% of 70.80 km i.e. 28.32 km
		4/6 lanes	DPR/Feasibility Study cum Preliminary Design	Length of the Project as furnished by Bidder.	Status of the applicant.	Percentage of payment received.						
1	2	3	4	5	6	7	8	9	10	11	12	13
1	PWD, Nadia	4 lane	DPR	84	Sole	100%	84.000	Page no.-500	Oct-16	Mar-17		Yes
2	NHAI	4 lane	DPR	196.55	Sole	100%	196.550	Page no.-501	Mar-16	Sep-18		Yes
3	PWD, Mizoram	2 lane	DPR	93.74	Sole	100%	37.496	Page no.-510	Aug-14	Sep-19		Yes
4	NHAI	6 Lane	DPR	154.86	Sole	100%	154.860	Page no.-505	Oct-20	Apr-22		Yes
5							0.000					No
6							0.000					No
7												
8												
9												
							472.91					4

Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.												
S.No.	Name of Client	LANES	Length of the Project as furnished by Bidder				Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	0
		4/6 lanes	DPR/CS	Length	Status of the applicant.	Percentage						
1	2	3	4	5	6	7	8	9	10	11	12	13
1	NHAI	4 lane	CS	564	Sole	100%	564.000	Page no.-235	Sep-12	Jun-16	Span Arrangement- 2*14+16*33.5	Yes
2	NHAI	4 lane	IE	540	Sole	100%	540.000	Page no.-260	Feb-18	Mar-22	Span Arrangement- 4*40+2*33+2*3	Yes
3	NHAI	4 lane	CS	665.8	Sole	100%	665.800	Page no.-263	Apr-14	Jan-20	Span Arrangement- 2*19.4+2*69.5	Yes
4	NHAI	4 lane	CS	500	Sole	100%	500.000	Page no.-319	May-18	Nov-20	Span Arrangement- 20*28+55*31+1	Yes
5	MoRTH	4 lane	CS	2741	Sole	100%	2741.000	Page no.-364	Sep-15	Dec-18	Span Arrangement- 20*26	Yes
6												
7							0.000					5

[illegible]

Consultancy Services of Independent Engineer for Improvement and Up gradation of NH-74 (New NH-30) Bareilly –Pilibhit – Sitarganj NH-74 (New -30) on following projects:- Package-I of Bareilly –Pilibhit from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pilibhit – Sitarganj from Km. 32+500 to Km. 64+800 & Ch. 0+00 to 6+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarakhand.												
--	--	--	--	--	--	--	--	--	--	--	--	--

Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year

Name of Firm/Entity :		3/11		Lion Engineering Consultant Pvt. Ltd. in Association with Synergy Engineers Group Pvt. Ltd.											
Sole/JV (Lead / JV Partner)		Association													
Total Km				70.8 Km		40% of Length						28.32 Kms			

1	Experience as Project Supervision/IE of 2/4/6-laning of Aggregate length of 212.4 km or more in last 7 Years.												
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).			Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 2/4 laning of Length equal to or more than 40% of 41.06 km I.e. 16.424 km	
		4/6 lanes	Independent Engineer/Cons truction Supervision	Length of the Project as furnished by Bidder.	Status of the applicant.	Percentage of payment received.							Cost of Consultancy Services
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI	4 lane	IE	118.71	Sole	100%	118.707	Page no.-502	Jun-20	Sep-21		Yes	
2	NHAI	4 lane	CS	78.26	Association	95%	74.347	Page no.-515	Dec-19	Jun-21		Yes	
3	NHAI	4 lane	AE	46.3	Association	60%	27.780	Page no.-525	Oct-69	Nov-22		No	
4	NHAI	4 lane	AE	29.29	Sole	100%	29.290	Page no.-536	Jul-18	Dec-20	Physical work 94.46% complet	Yes	
5	NHAI	4 lane	AE	35.499	Sole	100%	35.499	Page no.-540	Oct-16	Aug-18		Yes	
6	NHAI	4 lane	IE	67.42	Sole	100%	67.420	Page no.-546	Nov-17	Jun-21	Yes		
7	NHAI	4 lane	IE	64.925	Sole	100%	64.925	Page no.-550	Nov-17	Jan-21	Yes		
8	NHAI	4 lane	IE	59.19	Sole	100%	59.190	Page no.-556	Nov-17	Oct-21	Yes		
							477.16					7	

2	Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 141.60 km or more in last 7 years."												
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).		Percentage of payment received.	Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 2/4/6 laning of Length equal to or more than 40% of 41.06 km i.e. 16.424 km
		4/6 lanes	DPR/Feasibility Study cum Preliminary Design	Length of the Project as furnished by Bidder.	Status of the applicant.								
1	2	3	4	5	6	7		8	9	10	11	12	13
1	NHIDCL	2 lane	DPR	231	Sole	100%	3.46	92.400	Page no.-639	Oct-16	Jul-18	Completion date not mentioined	Yes
2	NHAI	4 lane	DPR	29.29	Sole	100%		29.290	Page no.-644	Dec-16	Feb-18	90% of work has been completed as on 2-2018	Yes
3	MSRDCL	2 lane	DPR	54	Sole	100%	1.39	0.000	Page no.-650	Aug-16	Nov-17	90% of work has been completed as on 04-2016	Yes
4	R&B dept, AP	4 lane	DPR	28.82	Sole	100%		28.820	Page no.-666	Jul-10	Apr-16	90% of work has been completed as on 11-2018	Yes
5	NHAI	4 lane	DPR	137.5	Sole	100%		137.500	Page no.-674	Jul-17	Nov-21		Yes
6													Yes
								296.01					6

Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.													
S.No.	Name of Client	LANES 2/4/6 lanes	Length of the Project as furnished by Bidder			Percentage		Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m
		DPR/CS	Length(M)	Status of the applicant.									
1	2	3	4	5	6	7		8	9	10	11	12	13
1	NHAI	4 lane	CS	900	Association	60%		540.000	Page no.-743	Jul-18	Aug-22	Span Arrangement- 25*36	Yes
2	NHAI	4 lane	CS	615	Association	100%		615.000	Page no.-752	Mar-19	Dec-20	Span Arrangement- 2*45+6*36	Yes
3	NHAI	4 lane	CS	1400	Sole	100%		1400.000	Page no.-754	Aug-18	Feb-21	Span Arrangement- 1*25+45*2	Yes
4	NHAI	4 lane	CS	549.1	Association	100%		549.100	Page no.-758	Oct-16	27-05.2019	Span Arrangement- 17*32.3	Yes
5	MSRDCL	4 lane	CS	943.589	Sole	100%		943.589	Page no.-760	Sep-16	Mar-19		Yes
6	NHAI	4 lane	DPR	615	Sole	100%		615.000	Page no.-765	Mar-16	Feb-18	Span Arrangement- 6*30+3*45	Yes
								4662.69					6

Assignment in Hand												
S.No.	Name of Client	LANES 2/4/6 lanes	Length of the Project as furnished by Bidder		Status of the applicant.	Percentage		Weighted Length (m)	Ref. in Document	LOA date	Remark/ Clarification	If considered Yes otherwise No
			DPR/CS	Length	JV Partner							
1	NHAI		DPR		Association			0.000	Page no.-712	08.04.2022	Domel-Kishanpur manwal	Yes
2	NHAI		DPR		Sole			0.000	Page no.-716	04.08.2022	Takoli-Kullu Section	Yes
3	NHAI		DPR		Sole			0.000	Page no.-723	17.06.2020	Bypasson Western Side of Gwallor city	Yes
4	NHAI		DPR		Sole			0.000	Page no.-726	02.01.2023	Nasrullaganj to Badi	Yes
5	NHAI		DPR		Sole			0.000	Page no.-728	09.09.2022	Ghaziabad/Hapur	Yes
6	NH Circle, Chennai		DPR		Association			0.000	Page no.-733	21.10.2022	TN Pkg II	Yes
7	NH Circle, Madurai				Association			0.000	Page no.-735	13.1.2022	TN Pkg III	Yes
								0.00				7

Consultancy Services of Independent Engineer for Improvement and Up gradation of NH-74 (New NH-30) Bareilly – Pilibhit – Sitarganj NH-74 (New -30) on following projects:- Package-I of Bareilly – Pilibhit from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pilibhit – Sitarganj from Km. 32+500 to Km. 64+000 & Ch. 0+00 to 6+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarakhand.																	
Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relative to the assignment in last seven year																	
Name of Firm/Entity		431 Theme Engineering Services Pvt. Ltd in Association with Infinita Info Solutions Pvt.Ltd.															
Sole/JV (Lead / JV Partners)		Association															
Total Km		79.8 Km		40% of Length		28.32 Kms											
Sole		JV Partner		JV Other Partner		JV Overall 40%		Length in CS/ IE/AE						530.25			
CS/IE		212.40		106.20		84.96		254.88		Length DPR/DPR/FS						33.33	
DPR		141.60		70.80		56.64		169.92		No. of Project in category IE of length 40% or more						2.00	
								No. of Project in category CS of length 40% or more						4.00			
								No of Projects for DPR/ FS - of length 40%						3.00			
								No of Bridges/Tunnel						1.00			
								In hand DPR						6			
TOTAL																	
102.00																	
Experience as Project Supervision/IE of 2+4% Lining of Aggregate length of 212.40 km or more in last 7 years.																	
530.25																	
6																	
Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2+4% Lining Highway Projects of aggregate length 141.60 km or more in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter in last 7 years.																	
530.25																	
6																	
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meter																	

Consultancy Services of Independent Engineer for Improvement and Up gradation of NH-74 (New NH-30) Bareilly –Pilibhit – Sitarganj NH-74 (New -30) as following projects- Package-I of Bareilly –Pilibhit from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pilibhit – Sitarganj from Km. 32+500 to Km. 64+800 & Ch. 0+00 to 6+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarakhand.													
Specific Experience of DPR/Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year													
Name of Firm/Entity :		Aerofact Project Ltd in Joint venture with Global Infra Solutions in Association with Renaissance ROT LLP											
State/JV (Lead -JV Partner)		JV											
Total Km		JV Partner 30%		JV Other Partner 40%		JV Overall 100%		Length in CS/ IE/AE		Length DPR/PDR/FS			
Sale		106.20		254.88		254.88		399.02		202.27			
CS/IE		212.40		84.96		254.88		399.02		202.27			
DPR		141.60		56.64		169.92		399.02		202.27			

Consultancy Services of Independent Engineer for Improvement and Up gradation of NH-74 (New NH-30) Bareilly –Pilibhit – Sitarganj NH-74 (New -30) on following projects:- Package-I of Bareilly –Pilibhit from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pilibhit – Sitarganj from Km. 32+500 to Km. 64+800 & Ch. 0+00 to 6+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarakhand													
Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year													
Name of Firm/Entity :		7/11 Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with FP India Project Management Consultancy Services Pvt. Ltd. In Association with Shree Bhawani											
Sole/JV (Lead / JV Partner)		JV											
Total Km			70.8 Km		40% of Length					28.32 Kms			
)													
	Sole	JV Partner 50%	JV Other Partner 40%	JV Overall 1.2 times	No. of Key Personnels-JV Lead				59	473	Length in CS/ IE/AE		256.70
					No. of Key Personnels-JV Partner				44	639	Length/DPR/PDR/FS		656.86
CS/IE	212.40	106.20	84.96	254.88							No. of Projects in category IE of length 40% or more		2.00
DPR	141.60	70.80	56.64	169.92	Total				103.00		No. of Projects in category CS of length 40% or more		0.00
1													
Experience as Project Supervision/IE of 2/4/6-laning of Aggregate length of 106.20 km or more in last 7 Years.													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).				Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 2/4/6 laning of Length equal to or more than 40% of 70.8 km i.e. 28.32km
		4/6 lanes	Independent Engineer/Construction Supervision	Length of the Project as furnished by Bidder.	Status of the applicant.	Percent age of payment received.	Cost of Consultancy Services						
1	2	3	4	5	6	7	8	9	10	11	12		
1	NHAI	4 lane	CS	37.15	Association	75%	27.861	Page no.-179	Sep-19	Mar-22		No	
2	NHAI	8 lane	AE	69.5	JV Lead	40%	27.800	Page no.-183	Sep-20	Nov-22		No	
3	PWD, Kohima	2 lane	AE	33.75	Sole	100%	13.500	Page no.-185	Apr-18	Sep-22		No	
4	MoRTH	2 lane	AE	236.871	Sole	100%	7.01	94.748	Page no.-188	Sep-15	May-19		Yes
5	MoRTH	2 lane	AE	181.47	Sole	100%	15.72	72.588	Page no.-194	Oct-14	May-19		Yes
6	NH Div,	2 lane	AE	67.34	Association	75%	6.92	20.202	Page no.-203	Dec-18	Apr-21	Physical progress-95.24% completed	No
7							0.000						
							0.000						
							0.000						
							256.70						2
2													
In DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 70.80 km or more in last 7 Years.													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).				Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 2/4/6 laning of Length equal to or more than 40% of 70.8 km i.e. 28.32km
		4/6 lanes	DPR/ Feasibility Study cum Preliminary Design	Length of the Project as furnished by Bidder.	Status of the applicant.	Percent age of payment received.	Cost of Consultancy Services						
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI	8 lane	DPR	244.5	Sole	100%	244.500	Page no.-256	Feb-18	Mar-20		Yes	
2	NHAI	8 lane	DPR	78.8	Sole	100%	78.800	Page no.-264	Feb-18	Mar-20		Yes	
3	NHAI	4 lane	DPR	212.191	Sole	100%	212.191	Page no.-270	Apr-16	Aug-22		Yes	
4	NHAI	4 lane	DPR	88.476	Association	75%	66.357	Page no.-274	Aug-17	Jun-19		Yes	
5	MoRTH	2 lane	DPR	241.2	Sole	100%	0.000	Page no.-278		Feb-17	Consultancy fees not mentioned in the contract	No	
6	PWD, Bareilly	2 lane	DPR	183.38	Association	75%	55.014	Page no.-280	Jan-17	Apr-19		Yes	
7							0.000						
8							0.000						
9													
10													
							656.86						5
Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).				Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m
		4/6 lanes	DPR/ CS	Length (M)	Status of the applicant.	Percent age							
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI		DPR	910	Sole	100%	910.000	Page no.-296	Feb-18	Mar-20	Span arrangement= 26*35	Yes	
2	NHAI		DPR	1050	Sole	100%	1050.000	Page no.-313	Feb-18	Sep-22	Span arrangement= 21*50	Yes	
3	NHAI		DPR	725	Sole	100%	725.000	Page no.-333	Apr-16	Aug-22	Span arrangement= 29*25	Yes	
4	Govt. of WB		CS	1300	Sole	100%	369.000	Page no.-369	Sep-14	Jun-21	Span arrangement= 24*40+2*85+1*170		
5	Govt. of WB		CS	1056.2	Sole	100%	371.000	Page no.-371	Nov-15	Mar-22	Span arrangement= 12*20+22*37.1	Yes	
6							0.000						
							3425.00						4
Assignment in Hand													
S.No.	Name of Client	LANES	Length of the Project as furnished by				Weighted Length (m)	Ref. in Document	LOA date	Remark/ Clarification	If considered Yes otherwise No		
		2/4/6 lanes	DPR/ CS	Length	Status of the applicant.	Percent age							
1	NHAI				Sole			Page no.-429	Letter dated 25.11.2022	Letter ofor EOT till 30.04.2023	Yes		
2	NHAI				Association			Page no.-445	24.05.2022	Guntur Tenali	Yes		

3	NHAI		DPR		Sole				Page no.-449	24.05.2022	8 at Grade junctin under COS	Yes		
4												Yes	Letter of Commencement	
5												Yes		
6												No	ncement of Consultancy Services	
7												Yes	ncement of Consultancy Services	
8												Yes		
9														
									0.000					7

JV Partner

Experience as Project Supervision/IE of 2/4/6-laning of Aggregate length of 84.96 km or more in last 7 Years."													
1	S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).			Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 2/4/6 laning of Length equal to or more than 40% of 70.8 km i.e. 28.32km
			4/6 lanes	Independent Engineer/Construction Supervision	Length of the Project as furnished by Bidder.	Status of the applicant.	Percentage of payment received.						
1	2	3	4	5	6	7	8	9	10	11	12		
1	NHAI	6 Lane	AE	80.00	JV Lead	40%	32.000	Page no.-494		May-22		Yes	
2	NHAI	6 Lane	AE	62.02	JV Lead	40%	24.808	Page no.-496		Apr-22		No	
3	NHAI	4 lane	AE	61.409	Association	72%	44.491	Page no.-503		Oct-21		Yes	
4	PWD, Prayagraj	4 lane	AE	34.7	Sole	100%	34.700	Page no.-504		Jul-21		Yes	
5	MoRTH	4 lane	AE	41.719	Sole	100%	41.719	Page no.-505		Feb-18		Yes	
6	PWD, Ferozepur	4 lane	AE	57.6	Sole	100%	57.600	Page no.-506		Oct-17		Yes	
7							0.000						
8							0.000						
							235.32						
													5

2. DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 56.64 km or more in													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).			Cost of Consultancy Services	Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 2/4/6 laning of Length equal to or more than 40% of 70.8 km i.e. 28.32km
		4/6 lanes	DPR/ Feasibility Study cum Preliminary Design	Length of the Project as furnished by Bidder.	Status of the applicant.	Percentage of payment received.							
1		3	4	5	6	7		8	9	10	11	12	13
1	NHAI	4 lane		326	Sole	100%		326.000	Page no.-562	Mar-17		Only Feasibility report submitted	Yes
2	NHAI	4 lane		29.765	Sole	100%		29.765	Page no.-566	Feb-16	Mar-17		Yes
3	PWD, Jind	4 lane		221.4	Sole	100%		221.400	Page no.-572		May-17	Only Feasibility report submitted	Yes
4													No
5													No
6								0.000					No
7								0.000					No
8								0.000					No
9													No
10													No
								577.17					
													3

Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.

S.No.	Name of Client	LANES	Length of the Project as			Percent age	Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m	
		4/6 lanes	DPR/ CS	Length(M)	Status of the applicant.								
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	PIU, Parvel		CS	1124.704	Sole	100%	1124.704	Page no.-590		Dec-21	Span arrangement= 13*24+34.4+2*15	Yes	
2	NHAI		DPR	779.1	Sole	100%	779.100	Page no.-598		Mar-17	Span arrangement= 1*43.15+16*43.3	No	
3	NHAI		DPR	6055.87	Sole	100%	6055.870	Page no.-608		May-21	Span arrangement= 6*55+2*35+6*55	Yes	
4							0.000					No	
5							0.000					No	
6							0.000					No	
							7959.67						
													2

Assignment in Hand

1	S.No.	Name of Client	LANES	Length of the Project as furnished by			Weighted Length (m)	Ref. in Document	LOA date	Remark/ Clarification	If considered Yes otherwise No
			2/4/6 lanes	DPR/ CS	Length	Status of the applicant.	Percent age				
1	2	3	4	5	6	7	8	9	10	11	12
1	NHAI		DPR			Sole	100%	0.000	Page no.-616	act Agreement dated 16.0	Yes
2								0.000			Yes
3								0.000			No
4								0.000			No
5								0.000			
6								0.000			
7								0.000			
8								0.000			
9								0.000			

								0.000				
								0.000	2			

2	MSRDL	6 Lane	DPR	129.25	JV Partner	48%	1.35	62.660	Page no.-259	Jan-16	Jan-17		Yes
3	NH, Dty, Nanded	2 lane	DPR	148	Association		3.8	0.000	Page no.-265	Jul-16	Jan-19	Share percentage not provided	No
4	NH, Dty, Kolhapur	2 lane	DPR	182	Association		3.22	0.000	Page no.-271	May-16	Apr-22		No
5	NH, Navi Mumbai	2 lane	DPR	137	Sole	100%	3.36	54.800	Page no.-275		Mar-19		Yes
6	NH Dty, Akola	2 lane	DPR	135	Sole	100%	3.3	54.000	Page no.-281	Jan-16	Nov-20		Yes
7	NH Dty, Kolhapur	2 lane	DPR	133.417	Association		2.73	0.000					No
8								0.000					No
9													No
10													No
								171.46					3

Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 meters in last 7 years.

S.No.	Name of Client	LANES		Length of the Project as furnished by			Percentage	Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remarks/ Clarification	Whether Length of major Structure is
		4/6 lanes	DPR/CS	Length(M)	Status of the applicant.								
1	2	3	4	5	6	7		8	9	10	11	12	13
1	CHDCO		Design	1500	Sole	100%		1200.000	Page no.-407	Jan-16	May-17	Length of bridge 1500m	Yes
2			CS	750	JV Lead			0.000	Page no.-544	Jan-21	May-22	90% of Physical work is complete	No
3	NHAI		CS	789	JV Partner			0.000	Page no.-562	Nov-19	Jul-22	Certificate date considered	No
4								0.000					No
5								0.000					No
6								0.000					No
								1500.00					1

Share percentage not give

Assignment in Hand												
S.No.	Name of Client	LANES		Length of the Project as furnished by Bidder			Weighted Length (m)	Ref. in Document	LOA date	Remark/ Clarification	If considered Yes otherwise	
		2/4/6 lanes	DPR/CS	Length	Status of the applicant.	Percentage						
1	NHAI		DPR		JV Partner		0.000	Page no.-407	01.10.2022	Anakapalle-Divancheravu section	Yes	
2	NHIDCL		DPR		JV Partner		0.000	Page no.-435	15.03.2020	Masanga-Khadphla	Yes	
3	MaRTH		DPR		JV Partner		0.000	Page no.-448	Feb-21	Nali-A-Vijaynagar	Yes	
4							0.000					
5							0.000					
6							0.000					
7							0.000					
8							0.000					
9							0.000					
							0.000					3

Consultancy Services of Independent Engineer for Improvement and Up gradation of NH-74 (New NH-30) Bareilly - Pilibhit - Sitarganj NH-74 (New -30) on following projects:- Package-I of Bareilly -Pilibhit from Km. 0+00 to Km. 22+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pilibhit - Sitarganj from Km. 22+500 to Km. 64+800 & Ch. 0+00 to 6+00 (Sitarganj) Bypass on HAM basis in the state of Uttar Pradesh & Uttarakhand.

Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year

Name of Firm/Entity		Geo Design & Research (P) Ltd in JV with Abnash Global Infra-Consultant Pvt. Ltd.											
Sub JV (Lead / JV Partner)		Geo Design & Research (P) Ltd in JV with Abnash Global Infra-Consultant Pvt. Ltd.											
Total Km.		14% of Length											
		78.32 Km.											
Sole	JV Partner										Length in CS / IE / AE		
	JV Overall										Length DPR / FDR / FS		
CS/IE	212.40	186.28	88.94	254.88	No. of Key Personnel - J V Lead					40	Page no.-345	No. of Projects in category IE of Length 40% or more	0.00
DPR	141.60	78.80	56.64	108.92	No. of Key Personnel - J V Others					31	Page no.-352	No. of Projects in category CS of Length 40% or more	1.00
Total						78.60							
												No. of Projects for DPR - J V Lead	2.00
												No. of Projects for DPR / FS - J V Partner	2.00
												No. of Sections Total	3.00
												In hard DPR / FS of NHAI- Part A	0.00E+00

Consultancy Services of Independent Engineer for Improvement and Up gradation of NH-74 (New NH-30) Bareilly –Pilibhit – Sitarganj NH-74 (New -30) on following projects:- Package-I of Bareilly –Pilibhit from Km. 0+00 to Km. 32+500 on HAM basis in the state of Uttar Pradesh. Package-II of Pilibhit – Sitarganj from Km. 32+500 to Km. 64+800 & Ch. 0+00 to 6+00 (Sitarganj Bypass) on HAM basis in the state of Uttar Pradesh & Uttarakhand.

Specific Experience of DPR Consultancy/Feasibility Study/Independent Consultant/Construction Supervision/Authority Engineer relating to the assignment in last seven year

Name of Firm/Entity :		10/11		Marc Technocrats Private Limited In Jv with Bloom Companies LLC.									
Sole/JV (Lead / JV Partner)		JV											
Total Km		70.8 Km		40% of Length						28.32 Kms			
		</											

1 Experience as Project Supervision/IE of 2/4/6-laning of Aggregate length of 106.20 km or more in last 7 Years.													
S.No.	Name of Client	LANES		Category of the project	Length of the Project as furnished by Bidder (In KM).			Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 2/4/6 laning of Length equal to or more than 40% of 41.06 km i.e. 16.424 km
		4/6 lanes	2/4 lanes		Length of the Project as furnished by Bidder.	Status of the applicant.	Percentage of payment received.						
1	PWD BAREILLY	2 lane	AE	44	Association	68%	4.92	10.49	Page no.-318	Mar-17	Nov-18		No
2	PWD BAREILLY	2 lane	AE	54.43	Sole	100%	5.8	21.77	Page no.-321	Jan-17	Mar-19		No
3	NHD NAGPUR	2 lane	AE	39.76	Association	75%	5.26	11.928	Page no.-326	Feb-17	Nov-19		No
4	PWD NAGALAND	2 lane	AE	48.18	Association	100%	9.98	19.272	Page no.-342	Mar-19	Mar-22	94% WORK COM	No
5	NHD NAGPUR	4 lane	AE	4.70	Association	77%	3.27	3.619	Page no.-329	Feb-17	Jun-19		No
6	NHD BARMER	2 lane	AE	31.25	Sole	100%	4.51	12.500	Page no.-332	Nov-18			No
7	PWD BAREILLY	2 lane	AE	33.21	Association	60%	5.03	7.92	Page no.-323	Apr-17	Sep-19		No
8	pwd nagaur	2 lane	AE	108.26	JV Lead	75%	5.75	32.48	Page no.-347	Feb-21	Mar-22		Yes
9													
								0.000					
								119.98					1

2 Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 70.80 km or more in last 7 years													
S.No.	Name of Client	LANES		Category of the project	Length of the Project as furnished by Bidder (In KM).			Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 2/4/6 laning of Length equal to or more than 40% of 41.06 km i.e. 16.424 km
		4/6 lanes	2/4 lanes		Length of the Project as furnished by Bidder.	Status of the applicant.	Percentage of payment received.						
1	NHAI	4 lane	DPR	176.14	JV Lead	75%	132.11	Page no.-478	May-15	Oct-21			Yes
2	PWD, NH Dhr. CHURU	4 lane	DPR	29.43	Sole	100%	29.43	Page no.-481	Apr-17	Sep-20			No
3	NHAI	2 lane	FS	114.56	Association	74%	4.82	Page no.-483	Feb-16	Sep-18			Yes
4	NHAI	4 lane	FS	173.65	Association	74%	128.81	Page no.-483	Feb-16	Sep-18			Yes
5	NHAI	2 lane	FS	152.32	Association	74%	4.77	Page no.-483	Feb-16	Sep-18			Yes
6													
								381.37					2

Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.													
S.No.	Name of Client	LANES		Category of the project	Length of the Project as furnished by Bidder (In KM).			Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m
		2/4/6 lanes	2/4/6 lanes		Length(M)	Status of the applicant.	Percentage						
1	MPRRDA	4 lane	CS	100	546	Sole	546.00	Page no.-782	Oct-14	Mar-17			Yes
2	nhd churu	2 lane	DPR	100	2340	Sole	2340.00	Page no.-764	Apr-17	Sep-20			Yes
3	SPAN ARRANGEMENT NOT GIVEN OF OTHER STRUCTURE IN THE PROJECT												
4													
5													
6													
								2886.00					2

Assignment in Hand												
S.No.	Name of Client	LANES	Length of the Project as furnished by Bidder					Weighted Length (m)	Ref. in Document	LOA date	Remark/ Clarification	If considered Yes otherwise No
		2/4/6 lanes	DPR/CS	Length	Status of the applicant.	Percentage						
1	NHAI	4 lane	DPR		JV Lead			0.000	Page no.-591	26/12/2022	kanakora-hamunda	YES
2	NHAI	6 Lane	DPR		JV Partner			0.000	Page no.-597	17/10/2022	NH-75	YES
3	NHAI	4 lane	DPR		JV Partner				Page no.-604	10-10-22	NH-128	YES
4	NHAI		DPR		JV Lead				Page no.-309	08-05-22	Bhita more	YES
5												
								0.000				4

J V Partner													
Experience as Project Supervision/IE of 2/4/6-laning of Aggregate length of 84.96 km or more in last 7 Years "													
S.No.	Name of Client	LANES		Category of the project	Length of the Project as furnished by Bidder (In KM).			Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether IE/AE/CS of similar category of 2/4/6 laning of Length equal to or more than 40% of 41.06 km i.e. 16.424 km
		2/4/6 lanes	2/4/6 lanes		Length of the Project as furnished by Bidder.	Status of the applicant.	Percentage of payment received.						
1	MPRDCL	4 lane	IE	54.00	JV Lead	70%	37.80	Page no.-382	Apr-11	Jul-16			Yes
2	NHAI	6 Lane	AE	20.00	Association	75%	15.00	Page no.-293	Apr-14	Oct-20			No
3	PWD, Jagdipalpur	2 lane	AE	144.282	Association	100%	57.71	Page no.-398	Apr-15	Jan-21			Yes
4	NH, Ramnagiel	4 lane	AE	22.2	Association	100%	22.20	Page no.-404	Nov-17	Nov-20			No

	MPRDCL	2 lane	CS	528.81	Sole	100%	32.05	211.52	Page no.-412	Jan-17	Jul-22	98% physical work	Yes
5	NHAI	2 lane	AE	94.25	Association	75%	6.42	28.28	Page no.-419	Aug-17	Jul-22		No
6	NHAI	2 lane	AE	73.1	Association	100%	6.66	29.240	Page no.-462	Apr-18	Dec-21		
7													
								426.70	3				

2.2 Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects of aggregate length 56.64 km or more in last 7 years.													
S.No.	Name of Client	LANES	Category of the project	Length of the Project as furnished by Bidder (In KM).				Weighted Length (km)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether DPR/FS Preliminary Design Report Preparation of similar category of 2/4/6 laning of Length equal to or more than 40% of 41.06 km i.e. 16.424 km
		2/4/6 lanes		Length of the Project as furnished by Bidder.	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services						
1	2	3	4	5	6	7		8	9	10	11	12	13
1	PWD, Panchbula	4 lane	DPR	34.351	Association	100%		34.35	Page no.-507		Feb-18		Yes
2	PWD, Rohtrak	4 lane	DPR	67	Association	100%		67.00	Page no.-503	May-16	Apr-18		Yes
3													No
4													
5													
6													
7								0.000					
8								0.000					
								101.35	2				

2.3 Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.														
S.No.	Name of Client	LANES	Length of the Project as furnished by Bidder					Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is more than 500m	
		2/4/6 lanes	DPR/CS	Length(M)	Status of the applicant.	Percentage								
1	2	3	4	5	6	7		8	9	10	11	12	13	
1	ALL PROJECTS ARE IN ASSOCIATION WITHOUT ANY PERCENTAGE DEFINED													
2														
3														
4								0.000						
5								0.000						
								0.00	0					

2.4	Assignment in Hand										
S.No.	Name of Client	LANES	Length of the Project as furnished by Bidder				Weighted Length (m)	Ref. in Document	LOA date	Remark/ Clarification	If considered Yes otherwise No
		2/4/6 lanes	DPR/FS	Length	Status of the applicant.	Percentage					
1	NHAI		DPR		Association		0.000	Page no.-696	Feb-21	MOKAMA-MUNGER	YES
2	NHAI	4 lane	DPR		JV Lead			Page no.-604	10-10-22	NH-128	YES
3											
4											
							0.000	2			

Length in CS/ IE/	299.30
Length/DPR/PDR/FS	486.25
No. of Projects in category IE of length 40% or more	6.00
No. of Projects in category CS of length 40% or more	6.00
No of Projects for DPR/ FS - JV Lead	2.00
No of Projects for DPR/ FS - J V Partner	1.00
No of bridges	2.00
Total	
In hand DPR/ FS of NHAI - Total	3

[illegible]

[illegible]

		2/4/6 lanes	DPR/Feasibility Study cum Preliminary Design	Length of the Project as furnished by Bidder.	Status of the applicant.	Percentage of payment received.	Cost of Consultancy Services						Preparation of similar category of 2/4/6 laning of Length equal to or more than 40% of 41.96 km i.e. 16.424 km.
1	2	3	4	5	6	7	8	9	10	11	12	13	
1	NHAI	4 lane	DPR	60.30	JV Lead	100%	60.300	Page no.-601	Mar-21	Aug-22	DRAFT DPR AND JV WITH 100% SHARE NOT POSSIBLE	Yes	
2	PWD NAGPUR	2 lane	DPR	40.46	JV Lead	100%	0.95	0.000	Page no.-603	Jun-16	Mar-13	DRAFT DPR AN	No
3	PWD CHURU	2 lane	DPR	51.88	Association		1.15	0.000	Page no.-607	Jun-15	Feb-20		No
4		4 lane		2.81									
5	PAGE-614-LESS CS FEE												
6													
7							0.000						
8							0.000						
							60.30						1

2.3	Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.												
S.No.	Name of Client	LANES	Length of the Project as furnished by Bidder					Weighted Length (m)	Ref. in Document	Date of start	Date of Completion	Remark/ Clarification	Whether Length of major Structure is
1	2	3	DPR/CS	Length(M)	Status of the applicant.	Percentage		8	9	10	11	12	13
1	NO ELIGIBLE BRIDGE PROJECT												
2													
3													
4													
5													
								0.00					0

2.4 S.No.	Assignment in Hand												
	Name of Client	LANES 2/4/6 lanes	Length of the Project as furnished by Bidder					Weighted Length	Ref. in Document	LOA date	Remark/ Clarification	If considered Yes	
			DPR/FS	Length	Status of the applicant.	Percentage							
1	NHAI		DPR		Association			0.000	Page no.-621		44299	LOT9/PKG3	YES
2	NO MORE PROJECTS												
3													
4													
								0.000					1

Consolidated Services of Independent Engineer for Improvement and Erection of NS-54 (New 30) on Following Projects: Package-I of Railway - PIM004 from Km. 0+00 to Km. 25+00 on BAM track in the state of Uttar Pradesh, Package-II of PIM004 - Shajapur from Km. 25+00 to Km. 40+00 & Km. 0+00 to 6+00 (Following Report on BAM track in the state of Uttar Pradesh & Uttarakhand).																																					
S.No.	Description	Minimum Age Limit	Civil Engineering										Mechanical Engineering										Electrical Engineering														
			Name	DOB	Age on 01-01-2024	Qualification	Experience	Name	DOB	Age on 01-01-2024	Qualification	Experience	Name	DOB	Age on 01-01-2024	Qualification	Experience	Name	DOB	Age on 01-01-2024	Qualification	Experience	Name	DOB	Age on 01-01-2024	Qualification	Experience	Name	DOB	Age on 01-01-2024	Qualification	Experience					
1	Senior Civil Engineer (Senior Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Civil Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Civil Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Civil Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Civil Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Civil Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Civil Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Civil Engg.	20
2	Senior Mechanical Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Mechanical Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Mechanical Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Mechanical Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Mechanical Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Mechanical Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Mechanical Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Mechanical Engg.	20
3	Senior Electrical Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Electrical Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Electrical Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Electrical Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Electrical Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Electrical Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Electrical Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Electrical Engg.	20
4	Senior Surveying Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Surveying Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Surveying Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Surveying Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Surveying Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Surveying Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Surveying Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Surveying Engg.	20
5	Senior Planning Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Planning Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Planning Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Planning Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Planning Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Planning Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Planning Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Planning Engg.	20
6	Senior Design Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Design Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Design Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Design Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Design Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Design Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Design Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Design Engg.	20
7	Senior Inspection Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Inspection Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Inspection Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Inspection Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Inspection Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Inspection Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Inspection Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Inspection Engg.	20
8	Senior Testing Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Testing Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Testing Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Testing Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Testing Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Testing Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Testing Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Testing Engg.	20
9	Senior Maintenance Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Maintenance Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Maintenance Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Maintenance Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Maintenance Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Maintenance Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Maintenance Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Maintenance Engg.	20
10	Senior Project Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Project Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Project Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Project Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Project Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Project Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Project Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Project Engg.	20
11	Senior Quality Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Quality Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Quality Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Quality Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Quality Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Quality Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Quality Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Quality Engg.	20
12	Senior Safety Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Safety Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Safety Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Safety Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Safety Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Safety Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Safety Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Safety Engg.	20
13	Senior Environmental Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Environmental Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Environmental Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Environmental Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Environmental Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Environmental Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Environmental Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Environmental Engg.	20
14	Senior Health Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Health Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Health Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Health Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Health Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Health Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Health Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Health Engg.	20
15	Senior Fire Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Fire Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Fire Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Fire Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Fire Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Fire Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Fire Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Fire Engg.	20
16	Senior Noise Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Noise Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Noise Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Noise Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Noise Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Noise Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Noise Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Noise Engg.	20
17	Senior Vibration Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Vibration Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Vibration Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Vibration Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Vibration Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Vibration Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Vibration Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Vibration Engg.	20
18	Senior Acoustic Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Acoustic Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Acoustic Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Acoustic Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Acoustic Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Acoustic Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Acoustic Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Acoustic Engg.	20
19	Senior Thermal Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Thermal Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Thermal Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Thermal Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Thermal Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Thermal Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Thermal Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Thermal Engg.	20
20	Senior Fluid Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Fluid Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Fluid Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Fluid Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Fluid Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Fluid Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Fluid Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Fluid Engg.	20
21	Senior Gas Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Gas Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Gas Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Gas Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Gas Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Gas Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Gas Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Gas Engg.	20
22	Senior Steam Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Steam Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Steam Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Steam Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Steam Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Steam Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Steam Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Steam Engg.	20
23	Senior Refrigeration Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Refrigeration Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Refrigeration Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Refrigeration Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Refrigeration Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Refrigeration Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Refrigeration Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Refrigeration Engg.	20
24	Senior Air Conditioning Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Air Conditioning Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Air Conditioning Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Air Conditioning Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Air Conditioning Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Air Conditioning Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Air Conditioning Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Air Conditioning Engg.	20
25	Senior Heating Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Heating Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Heating Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Heating Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Heating Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Heating Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Heating Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Heating Engg.	20
26	Senior Ventilation Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Ventilation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Ventilation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Ventilation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Ventilation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Ventilation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Ventilation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Ventilation Engg.	20
27	Senior Cooling Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Cooling Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Cooling Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Cooling Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Cooling Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Cooling Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Cooling Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Cooling Engg.	20
28	Senior Drying Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Drying Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Drying Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Drying Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Drying Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Drying Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Drying Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Drying Engg.	20
29	Senior Preservation Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Preservation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Preservation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Preservation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Preservation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Preservation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Preservation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Preservation Engg.	20
30	Senior Conservation Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Conservation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Conservation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Conservation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Conservation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Conservation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Conservation Engg.	20	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Conservation Engg.	20
31	Senior Restoration Engineer (Engineer)	25	Mr. Anand Kumar Singh	01-01-1978	46	B.Tech. in Restoration Engg.	20																														

Independent Engineer services for supervision of Upgradation and Four Lining of Haridwar Bypass Package-1 From Ch. 0+000 (Km 188+100 of NH-58) to Ch. 15+100 (Km 5+100 of NH 74) in the state of Uttarakhand on Hybrid Annuity mode

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

3.1 Team Leader cum Senior Highway Engineer		Name of firms																										
S. No.	Description	Max. Marks		Name of firms																								
	Name of the bidder-->>>>>			LEA Associates South Asia Pvt. Ltd. In Association with Apleeza Consultants Pvt. Ltd.	MSV International INC. in Association with Manglam Associate		Lion Engineering Consultant Pvt. Ltd. In Association with Synergy Engineers Group Pvt. Ltd.	Therme Engineering Services Pvt. Ltd in Association with Ishita Info Solutions Pvt. Ltd.		Aicoms Engineering Pvt. Ltd. In Joint venture with Technocrats Advisory Services Private Limited	Artefact Project Ltd in Joint venture with Global Infra Solutions in Association with Renaissance IOT LLP		Chaitanya Projects Consultancy Pvt. Ltd. In joint venture with FP India Project Management Consultancy Services Pvt. Ltd. In	G- Eng Advisory Services Pvt. Ltd. JV with Dhruv Consultancy Services Ltd. An association with Open Solutions		GEO Designs & Research (P) Ltd. Jv with Almonds Global Infra-Consultants Limited in Association	Marc Technocrats Private Limited in Jv with Bloom Companies LLC		SA Infrastructure Consultants Pvt. Ltd. in JV With Uplham International Corporation									
				Naveenkumar RP Gupta	Prasidha Kumar Singh		Sanalaj Kumar Dubey	Yamtau Datta		Dilip Chandra Jha	Satendra Kumar		Rajesh Dwivedi	Brij Mohan Lalwal		Mainab Kumar Sinha	Satendra Kumar Singh		Vijay Srivastava									
		Marks			Marks		Marks	Marks		Marks	Marks		Marks	Marks		Marks	Marks		Marks									
		Claimed by Bidder	As per F.C	Ref	Claimed by Bidder	As per F.C	Ref	Claimed by Bidder	As per F.C	Ref	Claimed by Bidder	As per F.C	Ref	Claimed by Bidder	As per F.C	Ref	Claimed by Bidder	As per F.C	Ref	Claimed by Bidder	As per F.C	Ref	Claimed by Bidder	As per F.C	Ref	Claimed by Bidder	As per F.C	Ref
1	General Qualification	25																										
	i) Graduate in Civil Engineering	21	21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21
	ii) Post Graduation in Management/ Construction/ Transportation/Highway Engineering/Structural Engineering or equivalent specialised stream of civil engineering	3	0	0		3	0	Distance Education	3	0		0	0		0	0		3	0		0	0	Distance Education	0	0		3	0
	iii) Degree/Diploma/Certificate in Project Management	1	0	0		1	0	Diploma in Civil Engng	0	0		0	0		0	0		0	0		0	0		0	0		0	0
2	Management	70																										
	Total Professional Experience in handling Highway projects																											
	< 12years - 0																											
	12 years - 8	10	10	10	23+ Yrs	10	10	14+ yrs	10	10	15+ yrs	10	10	15+ yrs	10	10	14+ yrs	10	10	14+ yrs	10	10	14+ yrs	10	10	14+ yrs	10	10
	Add 1 mark extra for each additional year of experience subject to maximum 2 (two) marks.																											
3	Experience as Team Leader or similar capacity in Highway Development Projects (similar configuration (2/4/6 lining**) and above)	15	15	15	9+ years	15	15	9+ yrs	15	15	9+ yrs	15	15	9+ yrs	15	15	9+ yrs	15	15	9+ yrs	15	15	9+ yrs	15	15	9+ yrs	15	15
	< 5 years - 0																											
	5 years - 11																											
	Add 1 mark extra for each additional year of experience subject to maximum 4 (four) marks.																											
4	Experience as Team Leader or similar capacity in Highway Development Projects (of Length 40 % of Project Length or of similar configuration (2/4/6 lining**) and above) on	5	5	5	P-8,9	5	5	project- 9, 10	5	5	project- 10, 12	5	5	project-5, 8	5	0	no PPP Project	5	5	project- 13, 14	5	5	project- 9, 12	5	5	project- 49, 51	5	5
	< 1 Project - 0 marks																											
	1 Project - 4 marks																											
	Add 1 mark extra for additional projects subject to maximum 1 (one) marks																											
5	Experience as Team Leader or similar capacity of Project Preparation including Design of Major Highway Projects (of Length 40 % of Project Length or of similar configuration (2/4/6 lining**) and above)	15	15	15	P- 11,12,16,18	15	15	project- 7,8,9,12	15	13	project- 8, 10, 19	15	13	project-5, 8, 12,	15	15	project- 10, 11, 12, 14	15	15	project-8, 9, 10, 11	13	13	project- 9, 10, 11,	15	13	project- 33, 35, 48,	15	11
	< 2 Projects -0																											
	2 Projects -11																											
	Add 2 marks extra for each additional project subject to maximum 4 marks.																											
6	Experience in position of Team Leader/Project Manager or similar capacity in construction supervision/IC involving length 40 % of Project Length or of similar configuration	20	20	20	P-8,9,10,13	20	20	project- 10, 11, 15, 20	20	18	project-9, 12, 22	20	19,33	project- 7 (lower category)11, 13, 15,	20	20	project- 4, 6, 7, 9	20	20	project- 13, 14, 16, 17	20	20	project- 12, 14, 15, 16	20	20	Project- 29, 45, 46, 47, 49	20	20
	<2 Projects-0																											
	2 Projects-16																											
	Add 2 marks extra for each additional project subject to maximum 4 marks.																											
7	Experience as Team Leader or similar capacity in Operation and Maintenance of Major Highway projects (of length 40% of project length or more of similar configuration	5	5	4	P-17	5	0	No project as a same designation (PM)	4	0	no project	5	4	project- 16	5	0	No project as a same designation (PM)	5	0	no project	4	0	no project	5	5	Project- 24, 34	5	4
	1 Project - 4 Marks																											
	Add 1 mark extra for each additional project subject to maximum 1 (one) marks																											
8	Employment with the Firm																											
	< 1 Year - 0																											
	1 Year - 3	5	5	5	since 01-03-2002	0	0	last certificate date- 25-06-2020	0	0		0	0		0	0		0	0		0	0		0	0		0	0
	Add 0.5 marks for each subsequent year subject to maximum 2 marks																											
Total:		100	96.00	95.00		95.00	86.00		93.00	82.00		91.00	87.33		91.00	81.00		91.00	86.00		88.00	84.00		94.00	89.00		91.00	88.00

Note:-1 In case of qualification, degree from Institution which are not affiliated from AKTE or are not in the relevant field, has not been considered and zero marks are awarded.

Note:-2 Experience with firm has only been considered if the key personnel is currently employed with firm.

Note:-3 Sr. Highway Engineer has not been considered in similar capacity.

Check the blacklisted key professional

3.2 Resident Cum Highway Engineer			Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.																																
S. No.	Description	Max. Marks	Name of firms																																
			LEA Associates South Asia Pvt. Ltd. In Association with Ayuleza Consultants Pvt. Ltd.			MSV International INC. in Association with Manglam Associate			Lion Engineering Consultant Pvt. Ltd. in Association with Synergy Engineers Group Pvt. Ltd.			Therme Engineering Services Pvt. Ltd in Association with Ishita Info Solutions Pvt. Ltd.			Akcons Engineering Pvt. Ltd. in Joint venture with Technocrats Advisory Services Private Limited			Artefact Project Ltd in Joint venture with Global Infra Solutions in Association with Renaissance IOT LLP			Chaitanya Projects Consultancy Pvt. Ltd. In joint venture with FP India Project Management Consultancy Services Pvt. Ltd. In Association with Shree Bhawani Consultancy Pvt. Ltd.			G- Eng Advisory Services Pvt. Ltd. JV with Dhruv Consultancy Services Ltd. An association with Open Solutions Infrastructure Consultancy Services Pvt. Ltd.			GEO Designs & Research (P) Ltd. Jv with Almonds Global Infra- Consultant Limited in Association with Katus Consulting Pvt. Ltd.			Marc. Technocrats Private Limited In Jv with Bloom Companies LLC			SA Infrastructure Consultants Pvt. Ltd. in JV With Upham International Corporation		
			Yogendra Singh			Sunil Kuar Vidyarthi			Sanjiv Kumar Sinha			Malay Chakraborty			Rama Nand Thakur			Sanjay Kumar			Manoj Kumar			Md. Jahangir Alam			Anand Bahilani			Aprendra Kumar			Shriram Bajaj		
			Marks			Marks				Marks				Marks				Marks				Marks				Marks				Marks				Marks	
			Claimed by Bidder	As per FC		Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref
1	General Qualification	25																																	
	D) Graduate in Civil Engineering	21	21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21	
	F) Post Graduation in Transportation/Highway Engineering/Structural Engineering/Geotechnical Engineering	4	0	0		0	0		0	0		0	0		0	0		0	0		0	0		0	0		0	0		0	0		0	0	
2	Adequacy for the Project	70																																	
a)	Professional Experience in Bridge Projects:																																		
i)	Total Professional Experience in handling Highway projects	20	20	20	14+ yrs	20	20	14+ yrs	20	20	14+ yrs	20	20	14+ yrs	20	18	12+ yrs	20	20	14+ yrs	20	20	14+ yrs	20	20	14+ yrs	20	20	14+ yrs	20	20	14+ yrs	20	20	14+ yrs
	< 10 years			-0																															
	10 years			-16																															
	Add 1 mark extra for each additional completed year of experience subject to maximum 4 (four) marks.																																		
ii)	Experience as Resident Engineer/Project Director/Project Manager/Superintending Engineer or equivalent/Executive Engineer or equivalent on construction works/ Authority Engg/Independent Engineer Projects (similar configuration (2/4/6 laning*) and above).	20	20	20	9+ yrs	20	20	9+ yrs	20	20	10+ yrs	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs
	< 5 years			-0																															
	5 years			-16																															
	Add 1 marks extra for each additional year of experience subject to maximum 4 (four) marks																																		
iii)	Experience in similar capacity in handling major 2/4/6- laning** projects (of length 40% of project length or more of similar configuration (2/4/6 laning**) and above)	25	25	25	project- 6, 7, 8, 9	25	19	project- 4, 5	25	25	project- 4, 5, 6, 8	25	25	project- 4, 6,7,13	25	25	project- 3,4, 5, 8	25	25	project-4,6, 9,10	25	25	project- 4,5,6,7	25	25	project- 6,8,9,10	25	25	project- 4,6,7,9	25	22	project- 3,5,7	25	25	project- 1,2,3,4
	< 2 nos -0																																		
	2 nos -19																																		
	Add 3 marks extra for each additional project subject to maximum 6 (Six) marks.																																		
iv)	Experience in similar capacity of Highway Project of Construction/Construction Supervision/IC on PPP Mode (of length 40% of project length or more of similar configuration (2/4/6 laning**) and above)	5	5	5	project- 8, 9	5	0	no project	5	5	project- 5, 8	2.5	2.5	project-13	5	0	no project	5	5	project-9,10	5	5	project-7, 8	5	2.5	project-8	5	5	project- 4,6	5	5	project-5, 7	5	5	project- 3,4
	2.5 marks for each project subject to maximum 5 (five) marks																																		
3	Employment with the Firm	5	0																																
	< 1 year			-0																															
	1 year or more -3																																		
	Add 0.5 marks for each subsequent year subject to maximum 2 marks																																		
	Total:	100	91	96		91	80		91	91		88.5	88.5		91	84		91	91		91	91		91	88.5		91	91		91	88		91	91	

Note:-1 In case of qualification, degree from Institution which are not affiliated from AICTE or are not in the relevant field, has not been considered and zero marks are awarded.

Private Cost Highway Engineer			Name of Firm																																											
S. No.	Description	Max.	L&A Associates South Asia Pvt. Ltd. In Association with Hyderabad Consultants Pvt. Ltd.				MEV International PNC, in Association with Management Association				Econ Engineering Consultant Pvt. Ltd. In Association with Synergy Engineers Group Pvt. Ltd.				Throne Engineering Services Pvt. Ltd. In Association with Subh Sahi Solutions Pvt. Ltd.				Aicon Engineering Pvt. Ltd. In Joint venture with Technocrats Advisory Services Private Limited				Shardul Project Ltd. In Joint venture with Global Infra Solutions in Association with Renaissance RPT LLP				Chaitanya Projects Consultancy Pvt. Ltd. In joint venture with PPT India Project Management Consultancy Services Pvt. Ltd. In Association with Shree Bhavardh Consultancy Pvt. Ltd.				G-Eng Advisory Services Pvt. Ltd. In Joint Venture with Technocrats Advisory Services Pvt. Ltd. In Association with Shree Bhavardh Consultancy Services Pvt. Ltd.				GSD Design & Research (P) Ltd. In Joint Venture with Global Infra Solutions Consultancy Limited in Association with Kishan Consulting Pvt. Ltd.				Next Technozone Private Limited In Joint Venture with Cognate Computers LLC.				TA Infrastructure Consultants Pvt Ltd. in JV with Infrastructure International Corporation.			
			Jeevith Singh		Parvata Kumar Singh		Manoj Kumar Jha		RajPrasad Singh		Anurag Khatal		Anam Deep Verma		Rama Narada		Sachin Kumar		Prakash Kumar Singh		Ramesh Kumar		Rajiv Kumar		Rajiv Kumar		Rajiv Kumar		Rajiv Kumar		Rajiv Kumar		Rajiv Kumar		Rajiv Kumar		Rajiv Kumar									
			Marked	Score	Marked	Score	Marked	Score	Marked	Score	Marked	Score	Marked	Score	Marked	Score	Marked	Score	Marked	Score	Marked	Score	Marked	Score	Marked	Score	Marked	Score	Marked	Score	Marked	Score	Marked	Score	Marked	Score	Marked	Score								
			Claimed to Bidder	Marked	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score	Claimed to Bidder	Score						
1	General Qualification	25																																												
	1. Graduate in Civil Engineering	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20	20									
	2. Post Graduate in Transportation/Highway Engineering/Structural Engineering/Construction of Engineering	4	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0									
2	Adequacy for the Project	70																																												
a	Professional Experience in Bridge Projects	40																																												
	Total Professional Experience in handling Highway projects	20	20	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20									
	Add 1 mark extra for each additional completed year of experience subject to maximum 6 (Six) marks	20	20	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20	20	140 yrs	20									
b	Experience as Resident Engineer/Project Executive/Project Manager/Supervising Engineer or equivalent Executive Engineer or equivalent on construction works/ Authority Engineer/Supervising Engineer Projects (number configuration (2:40:100) and above)	20	20	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20									
	Add 1 mark extra for each additional year of experience/added to maximum 6 (Six) marks	20	20	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20	20	30 yrs	20									
c	Experience in similar capacity in handling major 2:40:100 project or project length 40% or project length or more of similar configuration (2:40:100) and above	25	25	25	project-3, 3.0, 10, 11	25	25	project-3, 4, 5, 7	25	25	project-5, 6, 10	25	25	project-2, 3, 5, 9	25	10	project-3.5	25	10	project-6, 10	25	25	project-2, 3, 4, 6	25	25	project-5, 7, 8, 9	25	25	project-5, 6, 8	25	25	project-5, 6, 8	25	25	project-5, 6, 8	25										
	Add 1 mark extra for each additional project subject to maximum 6 (Six) marks	25	25	25	project-3, 3.0, 10, 11	25	25	project-3, 4, 5, 7	25	25	project-5, 6, 10	25	25	project-2, 3, 5, 9	25	10	project-3.5	25	10	project-6, 10	25	25	project-2, 3, 4, 6	25	25	project-5, 7, 8, 9	25	25	project-5, 6, 8	25	25	project-5, 6, 8	25	25	project-5, 6, 8	25										
d	Experience in similar capacity of Highway Project of construction/condition/structure/operation/ etc. as per PPT Made (at least 40% of project length or more of similar configuration (2:40:100) and above)	5	5	5	project-5, 10	5	5	project-7, 9	5	5	project-5, 6	5	5	project-2, 3	5	0	no project	5	0	no project	5	5	project-4	5	5	project-5, 10	0	0	no project	5	0	no project	5	5	project-5, 10	0										
	Add 0.5 marks for each subsequent year subject to maximum 5 (Five) marks	5	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0										
Total:			100	91	91		91	91		91	91		91	91		91	91		91	91		91	91		91	91		91	91		91	91		91	91		91									

Note: 1. In case of qualification, degree from institutions which are not affiliated from AICTE or are not in the relevant field, has not been considered and zero marks are awarded.

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

Bridge/Structural Engineer																																																																				
S. No.	Description	Max. Marks	Name of firms																																																																	
			LEA Associates South Asia Pvt. Ltd. In Association with Ayazhera Consultants Pvt. Ltd.						MSV International INC. in Association with Manglam Associate Engineers Group Pvt. Ltd.						Lion Engineering Consultant Pvt. Ltd. in Association with Synergy Engineers Group Pvt. Ltd.						Theme Engineering Services Pvt. Ltd. in Association with Eshita Info Solutions Pvt. Ltd.						Aicoms Engineering Pvt. Ltd. in Joint venture with Technocrats Advisory Services Private Limited						Artefact Project Ltd in Joint venture with Global Infra Solutions in Association with Renaissance IOT L.L.P.						Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with IP India Project Management Consultancy Services Pvt. Ltd. In Association with Osm Solutions Infrastructure						G-Eng Advisory Services Pvt. Ltd. JV with Dhruv Consultancy Services Ltd. An association with Geo. Solutions Infrastructure						GEO Designs & Research (P) Ltd. JV with Almonds Global Infra-Consultant Limited in Association with K&N Consultancy Pvt. Ltd.						Marc Technocrats Private Limited in JV with Bloom Composites L.L.C.						SA Infrastructure Consultants Pvt. Ltd. in JV With Upham International Corporation					
			Nagesh Kumar Marks			Pawan Kumar Singh Marks			Manoj Kumar Bha Marks			RajPransh Singh Marks			Anwar Ahmad Marks			Arun Das Verma Marks			Ran Narain Marks			Satish Kumar Marks			Shrawan Kumar Marks			Ravanshish Sadhu Marks			Anil Kumar Singh Marks																																			
			Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref																																	
1	General Qualification	25																																																																		
	i) Graduate in Civil Engineering	21	21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21																																		
	ii) Post Graduation in Structural Engineering	4	0	0		0	0		0	0		0	0		0	0		4	0		0	4		0	0		0	0		0	0		0	0																																		
2	Adequacy for the Project	70																																																																		
i)	Total Professional Experience in handling Highway/ Bridge projects ≤ 10 years -0 10 years -11 Add one mark extra for each additional completed 2 year subject to maximum 4 (four) marks.	15	15	15	19+ yrs	15	15	18+ yrs	15	14	16+ yrs	15	15	20+ yrs	15	15	18+ yrs	15	15	20+ yrs	15	15	18+ yrs	15	14	17+ yrs	14	12	12+ yrs	15	15	20+ yrs	15	15	18+ yrs																																	
ii)	Experience in similar capacity in Design/construction/construction supervision of Bridges/ROB/Flyover/Interchanges / any other such structures (similar configuration (2/4/6 Lanes**) and above). ≤ 5 years -0 5 years -10 Add 1 mark extra for each additional year of experience subject to maximum 4 (four) marks.	20	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs	20	20	9+ yrs																																	
iii)	Experience in similar capacity in supervision of Major Highway Bridges/ROB/Flyover/ Interchanges/ any other structures ≤ 2 bridges -0 2 bridges -16 Add 2 marks extra for each additional project subject to maximum 4 marks.	20	20	20	project-3,4,5,6	20	20	project-4, 5,6, 7	20	20	project-4, 9, 11,12	20	20	project-5, 6,9,11	20	20	project-2, 4,5,6	20	20	project-7,9, 10(3)	20	20	project-6, 8,9,10	20	20	project-4,5,7 (4)	20	20	project-2,3 (2),4	20	20	project-8,9,10,11	20	20	project-5,11,12,1 6,																																	
iv)	Experience in similar capacity in supervision of Rehabilitation and repair of major Bridge/ROB/Flyover / Interchanges / any other structures ≤ 2 - 0 2 nos - 07 3 or more - 10	10	10	10	project-6, 8 (5)	10	10	project-4, 5,6	10	10	project-4 (3), 12,	10	10	project-11, 13(2)	10	10	project-12(4), 13	10	10	project-8,9 (7)	10	10	project-9 (3)	10	10	project-4,5,6	10	10	project-2,3,4	10	10	project-8,9,10	10	10	project-5 (3), 16																																	
v)	Experience in similar capacity of modern bridge construction technology viz., precast segmental, balanced cantilever construction, Extradosed Bridge, Full span Launching, Incremental Launching. Experience in 1 project - 4 More than one project -5 marks	5	5	5	project-3,4	5	5	project-4, 5	5	5	project-4, 11	5	5	project-6, 12	5	5	project-2, 10	5	5	project-7,8	5	5	project-8, 10	5	5	project-4,5	5	5	project-2,3	5	5	project-6,12	5	5	project-4,16																																	
3	Employment with the Firm ≤ 1 year -0 1 year or more -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	4.5	4.5			0		0			0	0		0	0		0	0		0	0		0	0		0	0		0	0		0	0																																		
	Total:	100	95.5	95.5		91	91		91	90		91	91		91	91		95	91		91	95		91	90		90	88		91	91		91	91																																		

Note:-1 In case of qualification, degree from Institution which are not affiliated from AICTE or are not in the relevant field, has not been considered and zero marks are awarded.

Note:-2 For Arvree in sub point 2(v), no bridge has been found on infracan, hence marks not given

State-2 For Answer in sub point 2(v), no bridge has been found on infarction, hence marks not given

Senior Pavement Specialist																																				
S. No.	Description	Max. Marks	Name of firms																																	
			LEA Associates South Asia Pvt. Ltd. In Association with Ayleeca Consultants Pvt. Ltd.			MSV International INC. In Association with Manglam Associate			Lion Engineering Consultant Pvt. Ltd. In Association with Synergy Engineers Group Pvt. Ltd.			Theme Engineering Services Pvt. Ltd. In Association with Ibtifa Info Solutions Pvt. Ltd.			Alcons Engineering Pvt. Ltd. In Joint venture with Technocrats Advisory Services Private Limited			Artefact Project Ltd in Joint venture with Global Infra Solutions In Association with Renaissance IOT LLP			Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with PP India Project Management Consultancy Services Pvt. Ltd. In Association with Shree Bhawani Consultancy Pvt. Ltd.			G- Eng Advisory Services Pvt. Ltd. IV with Dhruv Consultancy Services Ltd. An association with Open Solutions Infrastructure Consultancy			GEO Designs & Research (P) Ltd. Iv with Almonds Global Infra- Consultant Limited in Association with Kaius Consulting Pvt. Ltd.			Marc Technocrats Private Limited in Iv with Bloom Companies LLC			SA Infrastructure Consultants Pvt. Ltd. in IV With Uplham International Corporation			
			Rakesh Kumar			Bodanapu Nagalah			Gyanendra Kumar			Avdresh Kumar Srivastava			Rohit Kumar			BORA E TE			Sarish Nag			Satya Pal Singhmar			Sandeep Kumar Singh			Arun Guel			Sandeep ranjan			
			Marks			Marks			Marks			Marks			Marks			Marks			Marks			Marks			Marks			Marks			Marks			
			Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref	Claimed by Bidder	As per FC	Ref				
1	General Qualification	25																																		
	i) Graduate in Civil Engineering	21	21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21					
	ii) Post Graduation in Transportation/ Highway Engineering/ Pavement engineering or equivalent	4	0	0		0	0		0	0		0	0		0	0		0	4		0	0		0	0		0	0		0	0					
2	Adequacy for the Project	70																																		
a)	Professional Experience																																			
i)	Total Professional Experience of Pavement Design / Construction and Maintenance of Highways/ Roads/ Air Field Runway																																			
	< 10 years	-0	20	20	20	20+	20	18+	20	20	15+	20	20	15+	20	20	15+	20	20	15+	20	20	15+	20	20	15+	20	20	15+	20	20	15+				
	10 years	-16																																		
	Add one mark extra for each additional year of experience subject to maximum 4(four) marks.																																			
ii)	Experience in Similar Capacity in Construction/ Construction Supervision of 2/4/6-laning** of major Highway Projects (similar configuration (2/4/6 laning*) and above)																																			
	< 5 years	-0	20	20	20	9+	20	9+	20	20	9+	20	20	9+	20	20	9+	20	20	9+	20	20	9+	20	20	9+	20	20	9+	20	18	7 yrs				
	5 years	-16																																		
	Add one mark extra for each additional year of experience subject to maximum 4 (four) marks.																																			
iii)	Experience in similar capacity as Pavement/Geo-technical Engineer in construction/ construction supervision of Major Highway projects (of length 40% of project length or more of similar configuration (2/4/6 laning**) and above)																																			
	< 2 nos -0		20	20	20	project-6,8,9,10	20	20,00	project-1, 2,3,4	20	20	project-7,8,10,12	18	project-2,4,6	16	16	project-9,15,	20	20	project-10,11,60, 62	20	20	project-14,18,22, 26	20	20	project-20, 21,23,27	20	20	project-5,6,7,8	20	18	project-3, 4,5,				
	2 nos - 16																																			
	Add 2 mark extra for each additional project subject to maximum 4 marks.																																			
iv)	Experience in similar capacity on major Highway projects (of length 40% of project length or more of similar configuration (2/4/6 laning**) and above) in innovative/non traditional technology and design																																			
	1 project-4		5	5	5	project-6,8	5	5	project-3,4	5	5	project-10,14	5	project-2,4	4	4	project-15,	5	5	project-10,11	5	5	project-18, 22	5	5	project-20, 21	5	5	project-7, 8	5	5	project-62,64	5	5		
	2 or more -5																																			
v)	Experience in Similar Capacity on PPP Projects (of length 40% of project length or more of similar configuration (2/4/6 laning**) and above)																																			
	2.5 marks for each project subject to maximum 5(five) marks		5	5	5	project-12,13	5	5	project-3,4	5	5	project-8,10	5	project-4,5	4	4	project-9,	5	5	project-33,62	5	5	project-18, 22	5	5	project-21, 27	5	5	project-6, 7	5	4	project-10	5	5		
3	Employment with the Firm																																			
	< 1 year	-0																																		
	1 year - 3		5	5	5	0	0		0	0		0	0		0	0		0	0		0	0		0	0		0	0		0		3	0			
	Add 0.5 marks for each subsequent year subject to maximum 2 marks																																			
Total:		100	96	96		91	91.00		91	91		21	89		85	85		91	95		91	91		91	91		91	91		91	90		94	87		

Note:-

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

Note:-

Senior Quality/ Material Experts		Evaluation Criteria for assessment of score of Key Staff for subcategory of the Assignment.																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																			
----------------------------------	--	---	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

Note:-

Independent Engineer services for supervision of Upgradation and Four Lining of Haridwar Bypass Package-1 From Ch. 0+000 (Km 188+100 of NH-58) to Ch. 15+100 (Km 5+100 of NH 74) in the state of Uttarakhand on Hybrid Annuity mode																																																														
Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.																																																														
3.6	Road Safety Expert	S. No.	Description	Max. Marks	Name of firms																																																									
					IEA Associates South Asia Pvt. Ltd. In Association with Ayteaza Consultants Pvt. Ltd.					MSV International INC. In Association with Manglam Associate					Lion Engineering Consultant Pvt. Ltd. In Association with Synergy Engineers Group Pvt. Ltd.					Theme Engineering Services Pvt. Ltd. In Association with Ishita Info Solutions Pvt. Ltd.					Aksons Engineering Pvt. Ltd. in Joint venture with Technocrats Advisory Services Private Limited					Artefact Project Ltd in Joint venture with Global Infra Solutions in Association with Renaissance IOT LLP					Chaitanya Projects Consultancy Pvt. Ltd. in joint venture with IP India Project Management Consultancy					G- Eng Advisory Services Pvt. Ltd. (I) with Dhruv Consultancy Services Ltd. An association					GEO Designs & Research (P) Ltd. (I) with Almonds Global Infra- Consultant Limited in					Marc Technocrats Private Limited In Jv with Bloom Companies LLC					SA Infrastructure Consultants Pvt. Ltd. In JV With Uplam International Corporation							
					Yatinendra Mohan Marks					Hari Manoj Vidhate Marks					Avinish Kumar Marks					Ranajit Kumar Jana Marks					Anand Kumar Pandey Marks					V K Gupta Marks					Rajeev Ray Marks					Akhil Bhatnani Marks					Pratap Singh Marks					Hiteshendra Kumar Marks					Col Balachandrarathu Marks							
					Claimed by Bidder	As per E.C.				Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref	Claimed by Bidder	As per E.C.	Ref																							
1	General Qualification	25																																																												
	i) Graduate in Civil Engineering	21	21	21						21	21					21	21							21	21				21	21						21	21																									
	ii)Post Graduation in Traffic/ Transportation/Safety Engineering or equivalent. Post-Graduation in Transportation planning will also be considered provided it is obtained after Graduation in Civil Engineering	4	0	0						0	0					4	4	Transportation Engg 1987		0	0			0	0			4	0	Transport Planning	4	4	Transportation Engg 2010	4	4	Transportation Engg 2009	4	0	M.Tech Highway Engg 2004	4	4	Transportation Engg																				
2	Adequacy for the Project	70																																																												
	a) Professional Experience																																																													
	i) Total Professional Experience in handling Highway/Bridge projects																																																													
	< 10 years -0	15	15	15						15	15	20+ years				15	15	25+ years					15	20+ years		15	15	20+ years	15	13	12 years	15	15	20+ years	15	15	16 years	15	15	20+ years																						
	10 years -11																																																													
	Add one mark extra for each additional year of experience subject to maximum 4 (four) marks.																																																													
	ii) Experience in similar capacity in Road Safety works on major Highway Project (similar configuration (2+4/6 lining**) and above.	15	15	15						15	15	15+ years				15	15	11+ years					15	10 years		15	15	10+ years	15	15	11+ years	15	15	15+ years	15	15	9 years 3 months	15	13	7.8 years																						
	< 5 years -0																																																													
	5 years -11																																																													
	Add one mark extra for each additional year of experience subject to maximum 4 (four) marks.																																																													
	iii) Experience in similar capacity in Road Safety Audits of 2+4/6-lining** Highway projects at different stages including at least one at design stage	20	20	20						20	20	P- 11,12,14,15,19				20	20	P- 32,34,36,38					20	P- 59,60,64,67		20	20	P-38,40,52,63,78	20	20	P- 14,16,17,19	20	20	P- 9,21,25,26,28	20	20	P- 5,7,9,11	20	20	P- 21,22,24,26	20	20	P- 9,10,11,12,15	20	20	P- 23,37,39,42,43																
	< 2 nos -0																																																													
	2 nos -10																																																													
	Add 2 marks extra for each additional project subject to maximum 4 marks.																																																													
	iv) Experience in similar capacity in identification and improvement of black spots on major Highway Project (similar configuration (2+4/6 lining**) and above)	10	10	10						10	10	P- 11,12,14,15,19				10	10	P- 32,34,36,38,39					10	P- 50,59,60,64,68		10	10	P-40,52,78, 80, 81	10	10	P- 14,16,17,20,23	10	10	P- 9,21,25,26,27,28	10	10	P- 5,7,9,11,14	10	10	P- 21,22,24,26,27	10	10	P- 9,10,11,12,16	10	10	P- 23,37,39,42,44																
	< 2 nos -0																																																													
	2 nos -7																																																													
	Add 1 marks extra for each additional improvement of black spot subject to maximum 3 (three) marks																				</																																									

Note:-1 In case of qualification, degree from Institution which are not affiliated from AICTE or are not in the relevant field, has not been considered and zero marks are awarded.

Note:-2 Experience with firm is considered only if key personnel is currently employed with the firm.

Remarks added on Infracore

[illegible]