

National Highways Authority of India

PIU-Ahmedabad

Date: 13.10.2022


Sub: Minutes of Meeting in respect of the Technical Evaluation for bids received against the work for "Repair and Rehabilitation of Bridges located at km58.569 (from km58.569 to km58.696), km86.500 (from km86.500 to km86.620) and km99.575(RHS) (from km99.575 to km99.687) on 04 lane Ahmedabad – Godhra section of NH-47 in the state of Gujarat"

This meeting is held in continuation to meeting dated 06.10.2022. As recommended by evaluation committee, PIU-Ahmedabad vide following correspondences requested the 02 nos. of non-responsive bidders to submit clarification/objection, if any against the evaluation made by committee by 12.10.2022 (06:00 PM):

Sl. No.	Name of Bidder	Details of correspondence
1	M/s Tarkeshwar Construction	PIU Ahmedabad letter no. dated 2025 dated 07.10.2022.
2	M/s Sarjan Construction Pvt. Ltd.	PIU Ahmedabad letter no. dated 2024 dated 07.10.2022.

2. No objection/clarification has been received from M/s Tarkeshwar Construction till given time. However, M/s Sarjan Construction Pvt. Ltd. vide letter no. NIL dated 12.10.2022 has submitted clarification. The same has been evaluated by committee in terms of RFP. The pointwise comments of evaluation committee against the submitted clarification is attached as Annexure-1. After detailed deliberation and evaluation of original bid and clarification, the committee declared M/s Sarjan Construction Pvt. Ltd. as non-responsive. Accordingly, the final outcome upon evaluation of the bids is summarized hereunder:

Sl. No.	Name of the Bidder	Responsive/ Non-Responsive	Remarks
1	M/s Rebuild Struct Associates	Responsive	
2	M/s Tarkeshwar Construction	Non-Responsive	The bidder is non-responsive as per clause 4.4A(b) of section 2 read in conjunction with clause 1.4 (a) of section-3. ***** he bidder is non-responsive as per note mentioned below table under appendix to ITB for clause 4.4 B (b) (ii) of Section 2. ***** The bidder is non-responsive as per clause 16.1 of section-2.
3	M/s Hemangini Bharatchandra	Responsive	



	Shewale		
4	M/s Sarjan Construction Pvt. Ltd.	Non-Responsive	The bidder is non-responsive as per clause 4.4A(b) of section 2 read in conjunction with clause 1.4 (a) of section-3. ***** The bidder is non-responsive as per note mentioned below table under appendix to ITB for clause 4.4 B (b) (ii) of Section 2. ***** The bidder is non-responsive as per clause 4.6 of Section 2. ***** The bidder is non-responsive as per clause 4.2 of section-2 read in conjunction with clause 1.7 of section-3.

Note: There is no change in evaluation result after review of clarifications by non-responsive bidders. Hence, the detailed evaluation attached with MoM dated 06.10.2022 is final detailed evaluation.


3. The Committee recommends the following:

- (i) for opening of financial bid of aforementioned 02 nos. of responsive bidders subject to approval of competent authority.
- (ii) for informing the non-responsive bidders about final outcome of their submitted bid.


D. K Vyas
DY. Manager, F&A Unit
RO-Gujarat


Praveen Kumar Khichar
Manager (Tech.)
PIU-Ahmedabad


Ajay Kumar Swami
DGM(Tech)
RO-Gujarat


Amrisha Manekar
Project Director
PIU-Bhavnagar



D. S. Zodge
Project Director
PIU-Ahmedabad

Annexure-1


Sl. No	Clarification by M/s Sarjan Construction Pvt. Ltd.	Comments of evaluation committee
1	Similar work experience certificate from the executive engineer R&B Division is obtained in the name of main contractor. The sub-contractor certificate also provided along with the TDS information for the work executed by us and same is attached. We sincerely request to consider the same for evaluation.	The work experience certificate issued by the executive engineer R&B Division is not having any detail of M/s Sarjan Construction Pvt. Ltd. as sub-contractor. Further, the sub-contractor certificate issued to M/s Sarjan Construction Pvt. Ltd. by main contractor is not endorsed by govt. official having rank of Executive Engineer or above. Hence, the claimed work doesn't constitute as similar work. The bidder is non-responsive as per clause 4.4A(b) of section 2 read in conjunction with clause 1.4 (a) of section-3.
2	CV of all other technical personnel provided except site supervisor. Site supervisor is considered to be a junior position and not the key technical personnel hence not provided. However, we undertake that we shall deploy qualified and experienced site supervisor for the project.	The CVs of site supervisors should have been submitted with original bid. The bidder is non-responsive as per note mentioned below table under appendix to ITB for clause 4.4 B (b) (ii) of Section 2.
3	Existing commitment and ongoing works as per clause no. 1.4 (b) is attached.	As per clause 23.4(iv) of section-2, no additional documents in support of clarification will be entertained. The bidder is non-responsive as per clause 4.6 of Section 2.
4	Litigation History as per clause no. 1.7 is attached	As per clause 23.4(iv) of section-2, no additional documents in support of clarification will be entertained. The bidder is non-responsive as per clause 4.2 of section-2 read in conjunction with clause 1.7 of section-3.


D. K Vyas
 DY. Manager, F&A Unit
 RO-Gujarat


Praveen Kumar Khichar
 Manager (Tech.)
 PIU-Ahmedabad


Ajay Kumar Swami
 DGM(Tech)
 RO-Gujarat


Amrisha Mankar
 Project Director
 PIU-Bhavnagar


D. S. Zodge
 Project Director
 PIU-Ahmedabad

National Highways Authority of India

PIU-Ahmedabad

Date: 06.10.2022

Sub: Minutes of Meeting in respect of the Technical Evaluation for bids received against the work for "Repair and Rehabilitation of Bridges located at km58.569 (from km58.569 to km58.696), km86.500 (from km86.500 to km86.620) and km99.575(RHS) (from km99.575 to km99.687) on 04 lane Ahmedabad – Godhra section of NH-47 in the state of Gujarat"

1. Competent Authority accorded approval for estimate amounting to Rs.3,49,84,104/- (excluding GST) for "Repair and Rehabilitation of Bridges located at km58.569 (from km58.569 to km58.696), km86.500 (from km86.500 to km86.620) and km99.575(RHS) (from km99.575 to km99.687) on 04 lane Ahmedabad - Godhra section of NH-47 in the state of Gujarat" vide E-office file no.127578. Also, PD, PIU-Ahmedabad is authorized to call the bids for subject work.

2. PD, PIU-Ahmedabad invited NIT (e-tender mode) through etenders.gov.in on 19.09.2022 (Tender ID: 2022_NHAI_129351_1). The last date for Bid Submission was 03.10.2022, at 01:00 PM.

3. With the approval of competent authority, the evaluation committee with following members has been constituted for opening, evaluating and processing of bids in response to NIT:

- (i) Shri D S Zodge, PD-PIU, Ahmedabad - Convener
- (ii) Shri Amrish Mankar, PD, PIU-Bhavnagar - Member
- (iii) Shri Ajay Kumar Swami, DGM(T), RO-Gujarat - Member
- (iv) Shri Praveen Kumar Khichar, Manager(T), PIU-Ahmedabad - Member
- (v) Shri D. K. Vyas, Head, F&A Unit, RO-Gujarat - Member

4. The bids received in response to the NIT were opened on 04.10.2022 at 01:00PM in the presence of the Committee members. Four bid(s) have been received from the following bidders:


- (i) M/s Rebuild Struct Associates
- (ii) M/s Tarkeshwar Construction
- (iii) M/s Hemangini Bharatchandra Shewale
- (iv) M/s Sarjan Construction Pvt. Ltd.

Recommendation of the Committee

5. The Committee has evaluated the technical bid(s) as per the RFP. Detailed evaluation sheet of the technical bid(s) is attached herewith.

6. The outcome upon evaluation of the bids is summarized hereunder:

Sl. No.	Name of the Bidder	Responsive/ Non-Responsive	Remarks
1	M/s Rebuild Struct Associates	Responsive	
2	M/s Tarkeshwar Construction	Non-Responsive	The bidder is non-responsive as per clause 4.4A(b) of section 2 read in conjunction with clause 1.4 (a) of section-3. ***** The bidder is non-responsive as per note mentioned below table under appendix to ITB for clause 4.4 B (b) (ii) of Section 2. ***** The bidder is non-responsive as per clause 16.1 of section-2.




3	M/s Hemangini Bharatchandra Shewale	Responsive	
4	M/s Sarjan Construction Pvt. Ltd.	Non-Responsive	The bidder is non-responsive as per clause 4.4A(b) of section 2 read in conjunction with clause 1.4 (a) of section-3. ***** The bidder is non-responsive as per note mentioned below table under appendix to ITB for clause 4.4 B (b) (ii) of Section 2. ***** The bidder is non-responsive as per clause 4.6 of Section 2. ***** The bidder is non-responsive as per clause 4.2 of section-2 read in conjunction with clause 1.7 of section-3.

7. The committee found two (02) bidders technically non-responsive; therefore, the Committee recommends for giving an option to the non-responsive bidders to submit clarification/objection against the technical evaluation within 05 days considering the urgency of instant work.


D. K Vyas
DY. Manager, F&A Unit
RO-Gujarat


Praveen Kumar Khichar
Manager (Tech.)
PIU-Ahmedabad


Ajay Kumar Swami
DGM(Tech)
RO-Gujarat


Amrisha Mankar
Project Director
PIU-Bhavnagar


D. S. Zodge
Project Director
PIU-Ahmedabad

Summary of Technical Evaluation				
Name of Work	Repair and Rehabilitation of Bridges located at km58.569 (from km58.696), km86.500 (from km86.500 to km86.620) and km99.575(RHS) (from km99.575 to km99.687) on 04 lane Ahmedabad - Godhra section of NH-47 in the state of Gujarat Tender ID: 2022_NHAL_129351_1			
Sr.No.	Name of the Bidder	Responsive/ Non-Responsive	Remarks	
1	M/s Rebuild Struct Associates	Responsive		
2	M/s Tarkeshwar Construction	Non-Responsive	The bidder is non-responsive as per clause 4.4A(b) of section 2 read in conjunction with clause 1.4 (a) of section-3. ***** The bidder is non-responsive as per note mentioned below table under appendix to ITB for clause 4.4 B (b) (ii) of Section 2. ***** The bidder is non-responsive as per clause 16.1 of section-2.	
3	M/s Hemangini Bharatchandra Shewale	Responsive		
4	M/s Sarjan Construction Pvt. Ltd.	Non-Responsive	The bidder is non-responsive as per clause 4.4A(b) of section 2 read in conjunction with clause 1.4 (a) of section-3. ***** The bidder is non-responsive as per note mentioned below table under appendix to ITB for clause 4.4 B (b) (ii) of Section 2. ***** The bidder is non-responsive as per clause 4.6 of Section 2. ***** The bidder is non-responsive as per clause 4.2 of section-2 read in conjunction with clause 1.7 of section-3.	

D.K.Vyas
Dy. Manager, F&A unit
RO-Gandhinagar


Anurag Mankar
Project Director
PTU - Bhavnagar


Praveen Kumar Khichar
Manager(Tech.)
PTU - Ahmedabad


Ajay Kumar Swami
DGM(Tech.)
RO-Gandhinagar


Dharmu Zodge
Project Director
PTU - Ahmedabad

Name of Work	Repair and Rehabilitation of Bridges located at km58.569 (from km58.569 to km58.696), km86.500 (from km86.500 to km86.620) and km99.575(RHS) (from km99.575 to km99.687) on 04 lane Ahmedabad - Godhra section of NH-47 in the state of Gujarat Tender ID: 2022_NHA1_129351_1			
Sr. No.	Name of the Bidder	Details of Tender Document Fees	Bid security/EMD	Remarks
1	M/s Rebuild Struct Associates	Rs.50000/- NEFT fund transfer Ref. no. UPI- 935910743 dated 30.09.2022	Yes DD No. 500368 dated 30.09.2022, Amount - 3,49,841/-	
2	M/s Tarkeshwar Construction	Rs.50000/- NEFT fund transfer Ref. no. 000127764267 dated 01.10.2022	No BG No 0007NDDG00080723 dated 30.09.2022, Amount - 3,50,000/- EXPIRY DATE- 29.09.2023 is not in desired format	Not Submitted in desired format
3	M/s Hemangini Bharatchandra Shewale	Rs.50000/- NEFT fund transfer UTR No. MAHBH22276193037 dated 03.10.2022	Yes BG No. 60426742975 dated 30.09.2022, Amount Rs. 3,49,841/-, Expiry date 30.06.2023	Submitted in desired format
4	M/s Sarjan Construction Pvt. Ltd.	Rs.50000/- NEFT fund transfer UTR No. AXIP00324912876 dated 03.10.2022	Yes Rs.3,49,841/- NEFT fund transfer UTR No. UTIBR52022100300481868 dated 03.10.2022	


D.K. Vyas
Dy. Manager, F&A unit
RO-Gandhinagar


Praveen Kumar Khichar
Manager(Tech.)
PIU - Ahmedabad


Ajay Kumar Swami
DEM(Tech.)
RO-Gandhinagar


Anurish Mankar
Project Director
PIU - Bhavnagar


Dharmu Zodge
Project Director
PIU - Ahmedabad

TECHNICAL EVALUATION SHEET

Repair and Rehabilitation of Bridges located at km58.569 (from km58.696), km86.500 (from km86.620) and km99.575(RHS) (from km99.575 to km99.687) on 04 lane Ahmedabad - Godhra section of NH-47 in the state of Gujarat

Tender ID: 2022 NHAI 129351_1

Sr.No.	Name of Bidder	Bid Security /EMD	Power of Attorney Submitted	Affidavit submitted duly Notarised	Completed work of Similar Nature	Other Undertaking as per RFP (Minimum 25% investment, Bid Validity)	Availability of Technical Personnel	Average Annual Turnover (03 years with escalation factor as in RFP) (minimum required is 1.05cr.)	Litigation History	Bid Capacity (in Cr.) (required is 3.50cr.)	Whether Bid is responsive or non responsive	Remarks
1	M/s Rebuild Struct Associates	Submitted	Submitted	Submitted	Yes	Submitted	Yes	5.23	NIL	4.39	Responsive	
2	M/s Tarkeshwar Construction	BG Not submitted in desired format	Not required (sole proprietorship firm and proprietor himself has submitted the tender.)	Submitted	No	Submitted	Cvs of Proposed 02 nos. of Site Supervisors are not found attached with technical bid.	5.08	NIL	3.91	Non-responsive	
3	M/s Hemangini Bharatchandra Shewale	Submitted	Submitted	Submitted	Yes	Submitted	Yes	5.55	NIL	6.77	Responsive	
4	M/s Sarjan Construction Pvt. Ltd.	Submitted	Submitted	Submitted	No	Submitted	Name and Cvs of required 02 nos. Site Supervisors are not found attached with technical bid.	25.13	Not provided under clause 1.7 of section-3 of vol-1 of bid document	value of "B" Can't be assessed as details under clause 1.4(b) of section-3 of vol-1 of bid document are not submitted with technical bid. Hence, bid capacity can't be defined.	Non-responsive	

D.K. Vyas
Dy. Manager, F&A unit
RO-Gandhinagar

Praveen Kumar Khichar
Manager(Tech.)
PTU - Ahmedabad

Ajay Kumar Shwami
DSM(Tech.)
RO-Gandhinagar

Anand
Anand Marikar
Project Director
PTU-Bhavnagar

Dhanu Zodge
Project Director
PTU - Ahmedabad

Name of Work		Repair and Rehabilitation of Bridges located at km58.569 (from km58.569 to km58.696), km86.500 (from km86.500 to km86.620) and km99.575 (from km99.575 to km99.687) on 04 lane Ahmedabad - Godhra section of NH-47 in the state of Gujarat Tender ID: 2022_NHAI_129351_1					
Sr. No.	Personnel	Desired No. of Persons	Qualifications required as per RFP	M/s Rebuild Struct Associates	M/s Tarkeshwar Construction	M/s Hemangini Bharatchandra Shewale	M/s Sarjan Construction Pvt. Ltd.
1	Project Manager	1	Graduate in Civil engineering + 5 Years Experience	Mr. Manohar Lal R. Rohra	Mr. Mithilesh Kumar	Mr. Dhirenkumar T. Pagar	Mr. Mahesh Basal
2	Senior Bridge Engineer	1	Graduation in Civil Engineering and PG in Bridge Engineering / Highway Engineer desirable	Mr. Jayant Purohit	Mr. Hari Shankar Kumar	Mr. Thole R. N.	Mr. Chirag Makani
3	Site Engineer	1	Graduation in Civil Engineering and min +3 years Exp in Bridge work	Mr. Sunil H. Pherwani	Mr. Ashok Kumar Singh	Mr. Sagar R. Sangle	Mr. Nikhil Pawar
4	QA/QC Engineer	1	Diploma in Civil Engineering + 3 Years Exp	Mr. Vijay M. Jakate	Mr. Chandan Kumar	Mr. Mahesh N. Shelar	Mr. Amit Pardeshi
5	Site Supervisor	2	Graduate +3 years Exp.	Mr. Dharmendra Kumar Yadav Mr. Phoolchandra Yadav	Mr. Rahul Kumar Yadav Mr. Ramesh Sharma	Mr. Umesh B. Bagul Mr. Rahul Tambe	Not Proposed

D.K. Vyas
Dy. Manager, F&A unit
RO - Gandhinagar

Amrisha Maakar
Project Director
PTU - Bhavnagar

Praveen Kumar Khichar
Manager(Tech.)
PTU - Ahmedabad

Dhanu Zodge
Project Director
PTU - Ahmedabad

Ajay Kumar Swami
DSM(Tech.)
RO - Gandhinagar

Name of Work		Repair and Rehabilitation of Bridges located at km58.569 (from km58.569 to km58.696), km86.500 (from km86.500 to km86.620) and km99.575(RHS) (from km99.575 to km99.687) on 04 lane Ahmedabad - Godhra section of NH-47 in the state of Gujarat Tender ID: 2022_NHAL_129351_1									
		Technical Evaluation for similar type of work experience									
Sr no.	Party Name	From FY 2015-16 to FY-2021-22									
1	M/s Rebuild Struct Associates Criteria No-2, Work of similar nature last 7 years (i) One similar Completed works costing not less than amount equal to 2.80 cr (ii) Two similar Completed works costing not less than amount equal to 1.75 cr (iii) Three similar Completed works costing not less than amount equal to 1.40 cr	RSRDCL Certificate no. PD/KT/2019-20/F-1483 dated 02.03.2020 Value of Work Done = 1.33*3.57=4.75 Cr.									
2	M/s Tarkeshwar Construction Criteria No-2, Work of similar nature last 7 years (i) One similar Completed works costing not less than amount equal to 2.80 cr (ii) Two similar Completed works costing not less than amount equal to 1.75 cr (iii) Three similar Completed works costing not less than amount equal to 1.40 cr	The bidder has not submitted the details under clause 1.4(a) of section-3. Further, there are two experience certificates issued by PD, PIU - Gulbarga but work amount is not mentioned. Further, rest experience certificates are issued by private contractors/concessionaire not by govt. agencies.									
3	M/s Hemanini Bharatchandra Shewale Criteria No-2, Work of similar nature last 7 years (i) One similar Completed works costing not less than amount equal to 2.80 cr (ii) Two similar Completed works costing not less than amount equal to 1.75 cr (iii) Three similar Completed works costing not less than amount equal to 1.40 cr	NHAI, PIU-PUNE certificate dated 08.08.2022. Value of Work Done = 1.21*3.27=3.95 Cr.									
4	M/s Sarjan Construction Pvt. Ltd. Criteria No-2, Work of similar nature last 7 years (i) One similar Completed works costing not less than amount equal to 2.80 cr (ii) Two similar Completed works costing not less than amount equal to 1.75 cr (iii) Three similar Completed works costing not less than amount equal to 1.40 cr	The experience certificate provided for claimed 02 nos. of projects are issued by private contractor/concessionaire not by govt. agency. Further, one certificate provided by govt. agency is not in the name of instant bidder.									

D.K. Vyas
Dy. Manager, F&A unit
RO-Gandhinagar

Praveen Kumar Khichar
Manager(Tech.)
PTU - Ahmedabad

Anand
Anand Mankar
Project Director
PTU - Bhavnagar

Dhanu Zodge
Project Director
PTU - Ahmedabad


Ajay Kumar Swami
DE(M.Tech.)
RO-Gandhinagar

Name of Work	Repair and Rehabilitation of Bridges located at km58.569 (from km58.569 to km58.696), km86.500 (from km86.500 to km86.620) and km99.575(RHS) (from km99.575 to km99.687) on 04 lane Ahmedabad - Godhra section of NH-47 in the state of Gujarat Tender ID: 2022_NHAI_129351_1
--------------	--


Technical Evaluation for Average Annual Turnover

Sr no.	Party Name	Financial year (2019-2020) in Crore	Financial year (2020-2021) in Crore	Financial year (2021-2022) in Crore	Average Turnover during last 03 years (in crores)
1	<u>M/s Rebuild Struct Associates</u>				
i)	<u>Turn over, as per CA Certificate</u>	6.30	3.67	2.62	
	<u>Multifying Factor</u>	1.33	1.21	1.1	
	<u>Total</u>	8.38	4.44	2.88	5.23
	<u>Criteria No-1, Annual av. Turnover should be more than Rs. 1.05 Cr.</u>	Qualified			
2	<u>M/s Tarkeshwar Construction</u>				
i)	<u>Turn over, as per CA Certificate</u>	4.86	3.31	4.33	
	<u>Multifying Factor</u>	1.33	1.21	1.1	
	<u>Total</u>	6.46	4.01	4.76	5.08
	<u>Criteria No-1, Annual av. Turnover should be more than Rs. 1.05 Cr.</u>	Qualified			
3	<u>M/s Hemangini Bharatchandra Shewale</u>				
i)	<u>Turn over, as per CA Certificate</u>	4.38	8.95	0	
	<u>Multifying Factor</u>	1.33	1.21	1.1	
	<u>Total</u>	5.83	10.83	0	5.55
	<u>Criteria No-1, Annual av. Turnover should be more than Rs. 1.05 Cr.</u>	Qualified			
4	<u>M/s Sarian Construction Pvt. Ltd.</u>				
i)	<u>Turn over, as per CA Certificate</u>	21.63	38.53	0	
	<u>Multifying Factor</u>	1.33	1.21	1.1	
	<u>Total</u>	28.77	46.62	0.00	25.13
	<u>Criteria No-1, Annual av. Turnover should be more than Rs. 1.05 Cr.</u>	Qualified			


D.K. Vyas
Dy. Manager, F&A unit
RO-Gandhinagar


Praveen Kumar Khichar
Manager(Tech.)
PIU -Ahmedabad


Ajay Kumar Swami
DEM(Tech.)
RO-Gandhinagar


Anurish Mahkar
Project Director
PIU - Bhavnagar


Dhenu Zodge
Project Director
PIU -Ahmedabad