AET (Ministry of Road Transport and Highways, Government of India)
Fa At wrafer : 41-29-45A, Wd : 373/2A, BIESIHGUH, 9ol TR,
IFFIRIAE], Gwne], RsmamEret - 520 013, 3y ¥R
Regional Office: D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,
Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.
B4 / Tel : 0866-2483910, ¥-#el/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com
g/ web: www.nhai.gov.in
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National Highways Authority of India @

Ref: NHAI/RO-VJA/PIU-TPT/NH-140/IE/C-M/2022-23/ | 356 Date: 10.04.2023

To

) M/s. MSV International INC in Association with (as a Sub Consultant)
Mahamarg Infra Consultants Pvt Ltd

" M/s. Bloom Companies LLC in Association with Bloom Infrastructure & Loglst1cs

() () vt Ltd

(iif) M/s. L.N. Malviya Infra Projects Pvt Ltd in Association with Intratech Civil
Solutions & Consultant

\ M/s. Lion Engineering Consultants Pvt Ltd in association with Synergy Engineers

(iv)
Group Pvt Ltd

V) M/s. G-Eng Advisory Services Pvt Ltd in association with ARMENGE Engineering
Pvt Ltd

(vi) M/s. Feedback Infra Pvt Ltd in association with PK Engineers

Sub: * RO - Vijayawada - “Independent Engineer Services during Operation & Maintenance Period
for Six Lanning of NH-140 from Chittoor (Design km: 0.000/Existing km: 158.000 of NH-4)
to Mallavaram (Design km: 61.128 / Existing km: 41.80 of NH-140) (Design length =61.128
km) in the state of Andhra Pradesh under Bharatamala Pariyojana on Hybrid Annuity
Mode” - Technical Evaluation of Bids - Reg.

Ref:  Tender ID: 2022_NHAI_129424_1

This is with reference to the bids submitted by the bidders as on due date 09.11.2022
(extended). The results with respect to Technical Evaluation as approved by the Competent
Authority are as under:

A, First Stage Technical Evaluation:

2.1 As per Clause 12(A) of Section 1: Information to Consultants, “Consulting firms meeting
the Eligibility Criteria and not in conflict of Interest with the Concessionaire are only eligible for
applying for this assignment.”

2.2 As per Note 1 of Appendix B-11: Format for Technical Capacity of Bidding Firms of Section
4: Format for submission of Technical Proposal, the figures in Col 5 be rounded off to the nearest
integer i.e., in case remaining bid capacity comes to 0.5 or more then it will be considered as 1,
in case less than 0.5 it will be considered as 0 (Zero).

2.3 As per the Technical Capacity it is observed that all the bidders have Capacity for taking

up of new projects.
3&5’9/
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B. Summary of Second Stage Technical Evaluation as per RFP is as under:

3.1 The Technical Evaluation of Firms has been carried out as per the conditions of the RFP
and the CVs of the Key Personnel proposed by the firms have been evaluated as per CVs uploaded
in the INFRACON portal and placed in Green & Grey category.

3.2  Technically Non-Responsive bidders: It has come to the notice of the Committee that
NHIDCL

(i) NHIDCL vide Lr. No.1214 dated 13.03.2023 issued debarment notice in the project
of “Consultancy Services for preparation of Feasibility cum DPR for widening and
upgradation to 2-lane from Km 0.000 to Km 234.000 (Kargil - Zanskar) Section of
NH-301 stretch in the state of Jammu & Kashmir (Now UT of Ladakh) under job
no.NH-J&K-2015-16-48” stating that M/s. Feedback Infra Pvt Ltd, 1* Floor, Tower
East, 77A, Sector -18, IFFICO Road, Gurugram, Haryana - 122015 was debarred
from participating in future projects of NHIDCL / MoRTH either directly or
indirectly from the date of issuance of this notice for a period of 12 (twelve)
months in accordance with Clause 7.4.2 of the GCC, delay of work and breach of
clause 3.1.1 and 7.1.1 of GCC, Clause 3.1, 3.6 & 3.8 of TOR of the Contract
Agreement dated 24.07.2015.

(i1) NHIDCL vide Lr. No.994 dated 16.03.2023 issued debarment notice in the project of
“Consultancy Services for preparation of DPR for 2-laning with paved shoulders of
Manu-Simlung section of NH-44A (86 Km) in the state of Tripura on EPC Mode”
stating that in accordance with Clause 7.4.2 of the Consultancy Agreement, M/s.
Lion Engineering Consultants was debarred for a period of 3 months from
participating in future projects of NHIDCL / MoRTH either directly or indirectly

N from the date of issuance of this notice.

(iii)  Accordingly, as per Clause 14 of Section - 1: Information to Consultants of the RFP,
the following firms were considered as Non-Responsive:

Sr. No. Name of the Firm

() M/s. Lion Engineering Consultants Pyt Ltd in association with Synergy
Engineers Group Pvt Ltd

(i) M/s. Feedback Infra Pvt Ltd in association with PK Engineers

3.3 Technically Responsive bidders: The Marks obtained by the Technically Responsive
bidders are as follows:

M/s. MSV M/s. G-Eng
) M/s. L.N. )
International M/s. Bloom . Advisory
) . , Malviya Infra .
INC in Companies LLC in . Services Pvt
i s . Projects Pvt ;
Association Association with Ltd in Ltd in
S. No Description Marks with (as a Sub Bloom Association association
Consultant) Infrastructure & ) with ARMENGE
with Intratech —
Mahamarg Infra Logistics (I) Pvt .. . Engineering
Civil Solutions
Consultants Pvt Ltd Pvt Ltd
& Consultant
Ltd
() | Celevant experience for | - g 3450 34.50 3450 20.00
the assignment
(i) Quality of approach and 5 5.00 395 4.00 375

methodology

s
X



[ Mis. MSV M/s. G-Eng
. M/s. L.N. )
International M/s. Bloom \ Advisory
. . . Malviya Infra .
INC in Companies LLC in . Services Pvt
- o ) Projects Pvt :
Association Assoclation with Ltd in Ltd in
8. No Description Marks | with (as a Sub Bloom Association association
Consultant) Infrastructure & ) with ARMENGE
. with Intratech ) .
Mahamarg Infra Logistics (I) Pvt . ) Engineering
Consultants Pvt Ltd CiviliSolitions Pvt Ltd
) & Consultant st
Ltd
Experience in use of
(i) | technology  for  road 20 20.00 20.00 20.00 20.00
inspection
Qualifications and
(iv) | competence of the key 40 3.2 37.39 35.76 34.22
staff for the assignment
Total Marks 100 90.71 95.14 94.26 77.97
4, The detailed evaluation sheet for the responsive bidders is enclosed is herewith. Bidders

are given opportunity to respond by 17.04.2023 upto 1200 Hrs, in case of any objections and to
submit the requisite details / documents within this period.

Encl: Copy of Evaluation Sheets of Bidders

(R.K.Singh)
Regional Officer
RO-Vijayawada




Annexure-C1

Name of Work: "Independent Engineer Services during Operation & Maintenance Period for Six Lanning of NH-140 from Chittoor (Design km: 0.000/Existing km: 158.000 of NH-
4) to Maliavaram (Design km: 61.128 / Existing km: 41.80 of NH-140) (Design length =61.128 km) in the state of Andhra Pradesh under Bharatamala Pariyojana on Hybrid

Annuity Mode”

NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA

TECHNICAL EVALUATION

Points to be assigned to Technical Evaluation Criteria : S.No. 9 (P.17 of Data Sheet of RFP)

M/s. MSV International INC in (M/s. Bloom Companies LLC in| M/s. L.N. Malviya Infra Projects M's. G-Ena Advisorv Services Pyt
. Association with (as a Sub Association with Pvt Ltd in Association with S B-ENg Advisory Ser!
S.No Description Marks nE i Ltd in association with
Consultant) Mahamarg Infra Bloom Infrastructure & Intratech Civil Solutions & ARMENGE Enaineerina Pvt Ltd
Consultants Pvt Ltd Logistics (I) Pvt Ltd Consultant g g
1 Relevant experience for the assignment 35 34.50 34.50 34.50 20.00
2 Quality of approach and methodology 5 5.00 3.25 4.00 3.75
3 Expengnce in use of technology for road 20 20.00 20.00 20.00 20.00
inspection
4 Quahﬁgahons and competence of the key staff for 40 31.21 37.39 35.76 34.22
the assignment
Total 10U 90.71 95.14 94.26 77.97
4%‘( Kov-n. Ravgann d\ /L/ j Y, T N euannaty
lg]a_ - a IO 20|03\ o1y
M. Venkateswara Rdo KV D Ranjani Neeraj Gupta G Hari Krishna T. Suresh Kumar
DM (Fin), DGM (Tech.) DGM (Tech.) Project Director DGM (Tech.),
RO, Vijayawada RO, Vijayawada RO, Vijayawada PIU, Tirupati RO, Vijayawada
Member Member Member Member Secretary Convener
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Annexure-C2

Name of Work: "Independent Engineer Services during Operation & Maintenance Period for Six Lanning of NH-140 from Chittoor (Design km: 0.000/Existing km: 158.000 of NH-4) to Mallavaram (Design km: 61.128 / Existing km:
41.80 of NH-140) (Design length =61.128 km) in the state of Andhra Pradesh under Bharatamala Pariyojana on Hybrid Annuity Mode”

Relevant Experience of Firm for the Assignment : 35 marks

M/s. MSV International INC in Association | M/s. Bloom Companies LLC in Association Mis. L.N. Malviya Infra Projects Pvt Ltd in M/s. G-Eng Advisory Services Pvt Ltd in
S.N Descrioti Max. Mark with (as a Sub Consultant) Mahamarg Infra | with Bloom Infrastructure & Logistics (i) Pvt Association with Intratech Civil Solutions & association with ARMENGE Engineering Pvt
- NO esHgen ks Consultants Pvt Ltd Ltd Consultant Ltd
Details RO Details RO Details RO Details RO
Yea;idfreis;tzalalilr']sr;nzr:rsc;f the Firm (In case of JV year of establishment of LM shall be Established in 2001 Established in 2013 Estab1lx;r$d in 2010 Establ;s$ed in 2013
T 2 (>20 Years) 200 (9 Years) 2.00 e eae) 200 (3 1oars) 2.00
For 5 Year - 1.5 Marks Pg No. 20 (TP1.pdf) Pg No.31 (tp1.pd) Pg No. 49 to 53 Pg No.43
More than 5 Year - 2 Marks ' ' g Te.stlplp (TechnicalProposal_Chittoor.pdf) (tenderdocuments1.pdf)
Average Annual Turnover (last 5 years) from consultancy business (Min. 5 crore) H3Cr Eelcr 180 Cr 23Cr
For >50 Crores - 2 marks
2 For 20-50 Crores- 1.5 marks 2 Page No.50 2,00 Page No.109 2.00 Page No.55 2.00 Page No.63 1.50
For 10-20 Crores- 1 mark (TP1.pdf) (tp1.pdf) {TechnicalProposal_Chittoor.pdf) {tenderdocuments1.pdf)
For 5-10 Crores- 0.5 mark
i >12 >12 >12 >12
No. of key personnel with the firm more than one year with the firm.
<4 personnel - 0 marks
3 . ) 2 2.00 2.00 2.00 2.00
41012 - Linearly varying from 0.25 to 2 Pg No. 54 to 55 (TP3.pdf) Pg No.180 (tp1 pdf) RO et Pg No. 44 to 139
> 12 personnel - 2 marks (TechnicalProposal_Chittoor. pdf) (tenderdocuments5.pdf)
Experience in DPR / Feasibility cum DPR preparation for two projects of 4/6 laning of 30% of
project length each or one project of 4/6 laning of 50% of project length in last 7 years >50% Length - S.No.2 >50% Length - S.No.3
2 project 4/6 laning of 30% of project >50% Length - S.No.5 S.No6,7,8,9&10 >50% Length - S.No.2 S.No:1,2&4 (JV)
length each - 4 marks Or S.No:6,8,9&11 S.No:3, 10,11 & 12 S.No.5
|1 project of 4/6 laning of 50% of project i 500 Pg No. 174, 192 500 Gl g
length- 4 marks Pg No.1, 15, 18, 21, 25 & 37 (tp2.pdf) Pg No0.211,221,223,241,242 & 245
Add 0.25(Zero point two five) marks extra for each additional project subject to maximum1 (TP2.pdf) PgNo.8, 9, 13, 18 & 22 (TechnicalProposal_Chittoor. pdf) Pg No.2 ,4,6,11,12 & 15
marks. (tp3.pdf) (tenderdocuments2. pdf)
. S.No:5 S.No:18&7 S.No: 5
In hand DPRs for NHAI Projects _ - _ _
For DPR project length > the length of project for which RFP invited -5Marks Length = 317 Km plugetiy Length = 600 Km Langtis 540 K
h For UPR project length > two times the length ot project for which RFP invited -7.5Marks 0 100D (o0 (08 0
For project length > three times the length of project for which RFP invited - 10Marks PgNo428& 75 PabloJ6372EMI4 liglito. Siit fo 2 e e i
(TP2.pdf) (tp3.pdf) (TechnicalProposal_Chittoor.pdf) (tenderdocuments2.pdf)
Experience as Independent Engineer/Authority Engineer/ Supervision Consultant
two construction projects of four/six laning™ of 30% of project length each or ane projects of
fourfsix laning ** of 50% project length in last7years. 2 construction S No: 3- IE - 4 Marks S.No: 1 - IE - 4 Marks S. No: 2 - IE - 4 Marks
projects 4/6 laning of 30% of project length each -4marks Or 1 construction project of 4/6 S. No: 4 - IE - 1 Mark S. No: 13 - [E - 1 Mark S.No: 3- IE - 1 Mark S.No: 2 - AE - 4 Marks
laning of 50% of project length - 4marks S. No: 10 - SC - 0.5 Mark S.No: 6 - SC - 0.5 Mark S. No: 7- SC - 0.5 Mark S. No: 10- IE - 1 Mark
6 |Add 1(one) mark extra for completed assignment of Independent Engineer and add 6 5.50 S.No: 7-5C - 0.5 Mark 5.50 5.50 5.00
0.5 (Zero point five) marks extra for completed assignment of supervision consultancy subject Pg No.143, 155, 157 & 176 Pg No. 143,155,158 & 166 Pg No.78,85 & 118
to maximum 2 (two) mark. (TP1.pdf) Pg No. 85 ,(942,12% 1196&124 (TechnicaIProposai Chittoor.pdf) (tenderdocuments1.pdf)
tp2.p - '
o/ _ 2 _IF - o7 _ | = o/ -4 _IF -
Experience as Independent Engineer / Supervision Consultants one O&M project under >5§ s e s S 1S =l Sl 1 SIER Giltaris Nil
. . : ) . No.5,8,9,11&13-1E S.No.3,6,78&10-1E SNo.3,4,687-1E
DBFOT / OMT / O&M of four/six laning™ of 50% of project length in last 7 years .
7 1 project - 6 marks 8 > 4 Projects 8.00 8.00 8.00 Pg No.17 10 26 0.00
i ) = . . . Pg No. 1, 10, 14, 20, 24,29 & 34 Pg No. 29, 40,48,54,57 & 66 Pg No. 271,275,280,289,295 & 297 )
Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2 marks (TP3.pd) (tp3.pd) (TechnicalProposal_Chittoor.pdf) (tenderdocuments2.pdf)
Total ) \ ., 35 34.50 34,50 34.50 20,00
X |‘ : T
( S K- s@aﬂ% ) L~ _— T M atcornay-
Venkateswara Rdo D }Sy K V D Ranjani Neeraj Gupta G Hari Krishna T. Suresh Kumar {1_,‘@1% 29
ccounts Officer DGM (Tech.} DGM (Tech.) Project Director DGM (Tech.),
RO, Vijayawada RO, Vijayawada RO, Vijayawada PIU, Tirupati RO, Vijayawada

Member Member Member Member Secretary Convener
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Annexure-C3

Name of Work: "Independent Engineer Services during Operation & Maintenance Period for Six Lanning of NH-140 from Chittoor (Design km: 0.000/Existing km: 158.000 of NH-4) to Mallavaram (Design km: 61.128
| Existing km: 41.80 of NH-140) (Design length =61.128 km) in the state of Andhra Pradesh under Bharatamala Pariyojana on Hybrid Annuity Mode”

Adequacy of the Proposed Approach and Methodology : 5 marks

o MS.V I.ntern_atlonal Cin NS B'°°T“ Fomp.anles =k M/s. L.N. Malviya Infra Projects Pvt | M/s. G-Eng Advisory Services Pvt
Association with (as a Sub Association with Bloom ) . . . ey . . g
s Max. C Ltd in Association with Intratech Civil| Ltd in association with ARMENGE
S.No Description Consultant) Mahamarg Infra Infrastructure & Logistics (1) Pvt . N
Marks Solutions & Consultant Engineering Pvt Ltd
Consultants Pvt Ltd Ltd
Details RO Details RO Details RO Details RO
Site Appreciation Pg No. 502
(i) Average 0.50 Pg No. 57 to 61 Pg No. 140 to 142 . ' . PgNo. 910 12
" 1) Good 0.75 i (TP3.pdf) 100 (tp3.pdl) 08 (TeCh”'Cz'cir °ggsa'—0h'“ 050 | ttenderdocuments3pan) | 07
(ii) Very Good 1.00 P
Quality of Approach and Methodology (Review of scope
of work and design review, construction supervision
methodology, contract management approach, safety
review/audit and O&M stage, initial view on project plan Pg No. 504 to 507
9 |ncluq|ng key. challenges envisaged and potential 2 Pg No. 62 to 66 900 Pg No. 145 to 148 150 (TechnicalProposal_Chit 900 Pg No. 14 to 16 150
solutions to be judged). (TP3.pdf) (tp3.pdf) oor pd) (tenderdocuments3.pdf)
(i) Average 0.75
(i) Good 1.50
(iii) Very Good 2.00
Quality Audit Methodology and Quality Assurance Plan Pg No. 508
(i) Average 0.75 Pg No. 66 to 71 Pg No. 145 to 148 ) ' . Pg No. 16 to 21
3 i) Good 1,50 2 (TP3.pd) 200 (tn3.pdl) U2 (Te°h”'czgr°ggsa'—0h'” 190 | tenderdocumentsapdf) | 2C
(il) Very Good 2.00 P
Total 5 5.00 3.25 4.00 3.75
\0’"“ _ \}’ K V-8R Q’ {/)L_/ —q WO ¥ )ﬁ/k\(_{,hl_w\q_v
s o ¢, 7 P s 2013199,
M. Venkateswara Rao K V D Ranjani Neeraj Gupta G Hari Krishna T. Suresh Kuma
Accounts Officer DGM (Tech.) DGM (Tech.) Project Director DGM (Tech.),
RO, Vijayawada RO, Vijayawada RO, Vijayawada PIU, Tirupati RO, Vijayawada
Member Member Member Member Secretary Convener
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Annexure-C4

Name of Work: "Independent Engineer Services during Operation & Maintenance Period for Six Lanning of NH-140 from Chittoor (Design km: 0.000/Existing km: 158.000 of NH-4) to
Mallavaram (Design km: 61.128 / Existing km: 41.80 of NH-140) (Design length =61.128 km) in the state of Andhra Pradesh under Bharatamala Pariyojana on Hybrid Annuity Mode”

Assessment of Experience in use of Technology for Road Inspection : 20 Marks

M/s. MSV International INC in | M/s. Bloom Companies LLC in | M/s. L.N. Malviya Infra Projects . .
- . e i . - ! M/s. G-Eng Advisory Services Pvt
\ Association with (as a Sub Association with Bloom Pvt Ltd in Association with ! - A
- Maximum e 5 ! Ltd in association with ARMENGE
S. No Description Point Consultant) Mahamarg Infra | Infrastructure & Logistics (I) Pvt Intratech Civil Solutions & Enaineering Pvt Ltd
OHES Consultants Pvt Ltd Ltd Consultant g g
Details RO Details RO Details RO Details RO
Experience in Network Sgrvey \{ehlcle (NSV) or better 6 Projects & More 6 Projects & More 6 Projects & More 6 Projects & More
technology for pavement inspection
[ SimiEnEquipmeniMOUiwin Associate 6 PgNo.119, 120,122,123, 6 | PgNo. 152,153, 155,158, | 6 |"9NO-S44 546,548,550, o \p 004 04,07, 104, 112, 126| 6
* 1-2 projects-4 552 & 554
’ 124 & 126 162 & 163 . : & 131
+ 3-5 projects-5 (TP3.pd) (1p3 pd) (TechnicalProposal_Chittoo (tenderdocuments3.pdf)
* >5 projects-6 P pe-p r.pdf) P
Experience in Falling Weight Deflectometer (FWD) or >3 Projects > 3 Projects > 3 Projects > 3 Projacts
better technology for pavement strength measurement
g [ SvmanequipmentMOtwith Associate)-2 3 PgNo. 119,120,122,123| 3 |PgNo. 179,153, 158, 162&| 3 |ONO-544,546,548,850, o | oo\ 33 04,07, 100, 1128 | 3
* 1-3 projects- 2.5 8 124 163 552 & 554 126
* >3 projects-3 (TP3.pdl (tp3 pd) (TechnlcaIIDrr;g?)sal_Chlttoo (tenderdocuments3.pdf)
Experience in Mobile Bridge Inspection Unit (MBIU) or . > 3 Projects > 3 Projects
: . . > 3 Projects :
better technology for bridges inspection > 3 Projects
* Own an equipment/MOU with Associate -2 Pg No.153, 158 & 194 Pg No. 544, 546, 548, 550,
5 | 13 projects-3 ¢ Pg No. 11% 1152 122,123 4 (tp3.pdl) 4 552 & 554 “ | PgNo3s 94,97, 1048126 | *
* >3 projects-4 PgNo.3,4,6,7 &8 (TechnicalProposal_Chittoo (tenderdocuments3.pdf)
(TP3.pdf)
(tp4.pdf) r.pdf)
Experience in Retro reflectometer technology . > 3 Projects
+ Own an equipment/MOU with Associate -2 > 3 Projects > 3 Projects > 3 Projects
* 1-3 projects- 3 Pg No. 544, 546, 548, 550,
4 * >3 projects-4 4 &g fio: 11% 1152 122,123 4 Pg No.11, 13, 15, 16 & 17 4 552 & 554 4 Pg No.45, 94, 97, 104 & 126 4
(tp4.pdf) (TechnicalProposal_Chittoo (tenderdocuments3.pdf)
(TP3.pdf)
r.pdf)
Experience in ATCC , > 3 Projects
» Own an equipment/MOU with Associate -1 >3 Projects > 3 Projects > 3 Projects
* 1-3 projects- 2 Pg No. 544, 546, 548, 550,
> |+>3 projects-3 2 Pg No. 11?&’ 1152 1221231 3 | poNo26,29,31,32835 | ° 552 & 554 3 |PgNo47, 82, 84,86, 838 104| °
(tp4.pdf) (TechnicalProposal_Chittoo (tenderdocuments3.pdf)
(TP3.pdf)
r.pdf).
Total | 20 20 20 20 20
N "\,"I ( 4 s
M\L 'L}\Mv-);-o } Y2 Kwv-O Q\vfow X } W\ S o T M%—éﬁ\ﬁ}g
M. Venkateswara Rao KV D Ranjani Neeraj Gupta G Hari Krishna T. Suresh Kuma '
Accounts Officer DGM (Tech.) DGM (Tech.) Project Director DGM (Tech.)
RO, Vijayawada RO, Vijayawada RO, Vijayawada PIU, Tirupati RO, Vijayawada

Member Member Member Member Secretary Convener
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Annexure-C5

Name of Work: "Independent Engineer Services during Operation & Maintenance Period for Six Lanning of NH-140 from Chittoor (Design km: 0.000/Existing km: 158.000 of NH-4)
to Mallavaram (Design km: 61.128 / Existing km: 41.80 of NH-140) (Design length =61.128 km) in the state of Andhra Pradesh under Bharatamala Pariyojana on Hybrid Annuity

Mode”
Qualification and Competence of the Key Staff for the Assignment : (40 marks)
M/s. MSV International INC in| M/s. Bloom Companies Ws. LN Malviya Ir.1fra Mis. (_S-Eng Advnsc?ry
No. of . ) : . . Projects Pvt Ltd in Services Pvt Ltd in
- . Marks per | Association with (as a Sub | LLC in Association with Y . o .
S. No. Staff Position Professional Association with Intratech association with
Staff Consultant) Mahamarg Infra | Bloom Infrastructure & . : .
Staff " Civil Solutions & ARMENGE Engineering
Consultants Pvt Ltd Logistics (I) Pvt Ltd
Consultant Pvt Ltd
RO RO RO RO

4 |JTeam Leader cum Highway : 16 144 15.20 14.16 1456

Engineer
g (E9Mwey mainienance: cim : 10 9.50 9.10 9.10 8.87

Resident Engineer
3 |Bridge/Structural Engineer 1 4 3.76 3.79 3.48 3.64
4 |Road Safety Expert 1 5 3.55 4,75 4.47 4.30
5 |ATMS/TMS Expert 1 5 0.00 4.55 4.55 2.86

Total 40 31.21 37.39 35.76 34.22

Lol K v-D . Ramjaon %%L ) ol j_: )\'_’ W ecvmay-
m;%ﬁwara Rao~ )B'B h} KVD Ranjani‘(7 Neeraj Gupta G Hari Krishna T. Suresh Kumar‘30 \3‘13
Accounts Officer DGM (Tech.) DGM (Tech.) Project Director DGM (Tech.),
RO, Vijayawada RO, Vijayawada RO, Vijayawada PIU, Tirupati RO, Vijayawada
Member Member Member Member Secretary Convener
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Annexure-C.&

Evaluation Sheet - Team Leader cum Highway Engineer

M/s. MSV International INC in Association

M/s. L.N. Malviya Infra Projects Pvt Ltd in

M/s. G-Eng Advisory Services Pvt Ltd in

S. No Description MMa a)l((. with (as a Sub Consultant) Mahamarg Infra MI;'IOB;?nomeaos';ziziz I«S-;Lli ";s?iissTl:)l a;:::r;_mth Association with Intratech Civil Solutions & | association with ARMENGE Engineering Pvt
ks Consultants Pvt Ltd g Consultant Ltd
BE/Boraete/26/01/59 C“f};i%i” /'(;'2‘;‘1"0/"1';‘:3 M.tech/Vijay Kumar/01/0111962 B.tech/Tarsem Singh/17/0211967
General Qualification/Name/DOB 25 (64 Years old) RO (59 Y):ears old) RO (60 Years Old) RO (55 Years Old) RO
Grey Category Grey Category Grey Category Grey Category
BE (Civi) fr°m_U1’;;jrs'ty’ CEMEh BTZ"EJS;”L'}JL‘;TJJ h:i"’“ﬁrsgg”kar B.Tech (Civil) from Patna University B.Tech (Civil) from Sant Gadge Baba
i. Graduate in Civil Engineering- 21 marks 21 21 P 21 (1986) - Pg No. 633 21 Amravati University (1990) 21
Pg No. 19- 22 sy (TechnicalP |_Chittoor.pd Pg No. 15 (tenderd ents4.pdf)
(TP4.paf) Pg No. 197 (tp4.pd) echnicalProposal_Chittoor.pdf) g No. 15 (tenderdocum: P
M.tech
ii. Post Graduation in Management/ Construction/ (Structure Engineering) M.Tech (Civil) from Karnataka State
Transportation/ Highway Engineering/ Structural Engineering/| 4 0 0 from Swami Vivekananad University- 4 Open University (2015) - Pg No.634 0 - 0
any other specialized stream of civil engineering - 04 marks. (2021) (TechnicalProposal_Chittoor.pdf)
Pg No.198-200 (tp4.pdf)
2 |Adequacy for the project 70
Professional Experience
Total Highway Professional Experience S.No.1to 15, 18, 24 & 26 to 62 S.No.1to 17 S.No.2to 14 S.No.1t0 19
<10 years -0 (Oct-1984 to Jan-2017) (Sept 1990 to Aug 2022) (01/06/1992 to 31/01/2022) (01.08.1990 to 31.07.2022)
i) |10 years -22 30 33 Years 3 Month 30 32 years 30 30 years 30 32 years 30
Add two marks extra for each additional completed year of Pg No. 9to 30 Pg No. 2 to 45 Pg No.626 to 641 Pg No.8 to 31
experience subject to maximum 8 (eight) marks. (TP4.pdf) (tp5.pdf) (TechnicalProposal_Chittoor.pdf) (tenderdocuments4.pdf)
Experience as Team leader/Project Manager or in Similar S.No.9,10 & 17
o . . S.No.48, 56 to 59 S.No.14 S.No.18 & 19
f‘;pa:::’s'f‘oog‘“" lfeompiEiSg <o lanelighwayisections (Aprl 2007 to Jan 2017) : J(Lﬁ”%ggf?ot‘;\ﬁufstz%;)z) (01/01/2018 to 31/01/2022) (01.05.2015 to 31.07.2022)
i) 3 yeyars 30 35 9 Years 9 months 35 y 7 Yearg 35 4 Years 32.5 7 Years 35
Add 2.5 marks extra for each additional year of experience Pg(.ll_\]; 49 ?030 Pg No.16 to 21 (Techni F;g N°'62?-%4h1.ﬂ q A dP%N:'G to t1 ‘i df
subject to maximum 5 (five) marks. P (tp5.pdf) ecinicalErpe S e AitbgrRt) fleideriosumeni=p
Experience in similar capacity in Highway Development
Projects taken up under PPP S.No.61 SNo45&8 S.No.12 & 13 S.No.10, 11 & 13
i 1 projects - 4 marks 5 1 Project 4 3 Projects 5 2 Projects 5 3 Projects 5
add 1 mark extra for additional projects subject to maximum 1 Pg No.9to 30 PgNo.22, 28 & 34 ~ Pg No.626-641 Pg No.6 to 13
(one) marks (TP4.pdf) (tp5.pdf) (TechnicalProposal_Chittoor.pdf) (tenderdocuments4.pdf)
Employment with the Firm
<1year-0
3 |1year-3 5 - 0 < 0 0 0
Add 0.5 marks for each subsequent year subject to maximum
2 marks _
A Total 4 100 90.00 iy 95.00 88.50 91.00
LMY Ko\-0- Rawacce Gl Ve T Mrona-
YL, i g ) O Bor)-;h_
M. Venkateswara Rao KV D Ranjan Neeraj Gupta G Hari Krishna T. Suresh Kumar~ [ 25
Accounts Officer DGM (Tech.) DGM (Tech.) Project Director DGM (Tech.),
RO, Vijayawada RO, Vijayawada RO, Vijayawada PIU, Tirupati RO, Vijayawada
Member Member Member Member Secretary Convener
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Annexure-C3#

| Evaluation Sheet - Highway Maintenance cum Resident Engineer

M/s. L.N. Malviya Infra Projects Pvt Ltd in

M/s. G-Eng Advisory Services Pvt Ltd in

e Max. | M/s. MSV International INC in Association with (as a M/s. Bloom Companies LLC in Association with e . . . . . ol
S.No Description Marks | Sub Consultant) Mahamarg Infra Consultants Pvt Ltd Bloom Infrastructure & Logistics (I) Pvt Ltd Agsoclation w'thcl:::f:ft‘;: tc vil Solutions & | association with AR':"_E;{NGE Engineering Pvt
B.tech/ Talari B.tech/ Shiv Kishore B.tech/ Ram Kumar
e sLtSclEhURISIESChan26/0 175 Ramamjaneyulu/20/06/1979 Sharmal25/07/1968 Vermal01/07/1966
General Qualification/Name/DOB 25 (44 Years Old) RO RO RO RO
Grey Cateao (43 Years Old) (54 Years Old) *(56 Years Old)
y gory Grey Category Grey Category Grey Category
BE (Civil) from KSR(I\:Ig(g)g;Iege of Engineering B.Tech (Civil) frc()zrr(l) E)J?)TU Anatapuram BE (Civil) frol:]nd:;ls?:lgtgzc))f Engineers B Tech (Civl) from Banglore
i. Graduate in Civil Engineering- 21 marks 21 Pg No. 40 21 Pg No. 54 21 Pg No. 648 21 Unngﬁg)é r((}:ff%zgtic; 37 21
(TP4.pdf) (tp5.pdf) (Techincal Proposal.pdf)
M.Tech in Traffic & Transportation Engineering
from College Of Engineering
ii. Post Graduation in Highway Engg.- 04 marks 4 Thiruvananthapuram (2003) 4 = 0 - 0
Pg No. 41
(TP4.pdf)
2 |Adequacy for the project 75
Professional Experience
Eégierr';:;fstrucﬁo':/mainte’:"fn'l":)’y works  (nspectan/ SNo.1to 10 SNo. 11012 SNo. 110 12- SNo.1 1o S.No8
<7 gears 0 (01.07.1999 to 07.08. 2019) 04.02.2002 to 31.03.2021 01.08.1992 to 07.02.2022 01.10.1992 to 16.09.2021
f) 7 ye);rs 2 30 20 Years 30 19 Years 30 31 Years 30 30 Years 30
Add two marks extra for each additional completed year of Pg (%'431 dtf()) e Pg(tho ' %%'92 (Tec:?n,:;)llgélszjg 4 (ten dZSrJ d,;lgﬁril-ndt{s?;l )
experience subject to maximum 8 (eight) marks. P po.p roposa.pdf) P
S S 18%?3.0?281:1,112)5210213 SNo.210 108 12 SNo6&7
Experience in similar capacity in highway Construction / 24.01. 2009 to 12.12.2011, S S, X 0.l O
, - 27.05.2013 t0 29.01.2014 (01.04.1991 to 17.05.2017) 12.12.2011 to 31.08.2018
Maintenance works of similar nature< 3 years -0 27.01.2012 to 31.01.2015, o ) - bl
I ) 10.00.2014 1v 03.07.2017, & (21.01.2019 to U7.U2.022) 6 Years 8 months
i) |3years-12 15 16.02.2015 to 30.04.2018 15 15 15 15
. 14.11.2018 to 30.03.2020 & 29 Years Pg No. 31t0 47.
Add one marks extra for each additional completed year of 9 Years
. ) . 07.12.2020 to 31.03.2021 Pg No. 642-659 {tenderdocuments4.pdf)
experience subject to maximum 3 (three) marks. Pg No. 31 to 50 g
(TP4.pdl 5.6 Years (Techincal Proposa.pdf)
P Pg No.55-92 (tp5.pd)
SNo 2,345,687 S0P,
_ o . _ 6 Projects 3 Projects.
Experience in similar capacity in project involving Construction/ S.No.8,9& 10 P-579&12 Pg No. 31 to 47.
. . ; . Pg No. 642-659
... |Maintenance works of 4/6 faning/Expressways o5 3 Projects 25 4 Projects 2% (Techincal Proposa,pd 95 (tenderdocuments4.pdf) 92 67
)11 project -20 Pg No. 31 to 50 Pg No.55-92 P i o LB S.No.6: 20m '
Add 2.5 marks extra for each project to maximum 5 (five) marks. (TP4.pdf) (tp5.pdf) ' fzctf; of g 4 siderea wi S.No.5: {2.5mx2/3)-1.67m
. . B . S.No.7: 2.5mx0.4)=1m
Total: 3 projects requirement fulfilled
Employment with the Fim
<1year-0
3 |1year-3 5 - . 0 - 0
Add 0.5 marks for each subsequent year subject to maximum 2
marks
Total| 100 | 95 91 91 88.67
M. Vehkateswara Ra lﬁ, % K V D Ranjani Neeraj Gupta G Hari Krishna T. Suresh Kurmar 2| 5
Accounts Officer DGM (Tech.) DGM (Tech.) Project Director DGM (Tech.),
RO, Vijayawada RO, Vijayawada RO, Vijayawada PIU, Tirupati RO, Vijayawada
Member Member Member Member Secretary Convener
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Annexure-C 8

Evaluation Sheet -Bridge/Structural Engineer

M/s. MSV International INC in Association with

M/s. L.N. Malviya Infra Projects Pvt Ltd in

- Max- M/s. Bloom Companies LLC in Association with o , o . M/s. G-Eng Advisory Services Pvt Ltd in association
S-No Description Marks (as a Sub Consultant) Mahamarg Infra Bloom Infrastructure & Logistics (1) Pvt Ltd Association with Intratech Civil Solutions & with ARMENGE Engineering Pvt Ltd
Consultants Pvt Ltd Consultant
1 M-tech/Gunasekaran/ B-tech/C-A-Mini/23/12/1965 B-tech/Dattatraya M-Tech/Rajesh Mohan
I 05/06/1981 Padulkar/05/09/1972 Gupta/15/06/1958
General Qualification/Name/DOB 25 RO Green Category RO RO RO
Grey Category (57 Years Old) Green Category Grey Category
(42 Years Old) (50 Years Old) (64 Years Old )
YA S— B-Tech (Civil) from Calicut University (1988) == (e rem ?{ggg’;"ath' University BE (Civil) from University of Allhabad (1980)
Graduate in Civil Engineering - 21 marks 21 in 2005 y 21 Pg No- 183-184 21 Pq No-670 21 Pg No- 684 21
{tp5-pdf) (Techincal Proposal.pdf) (tenderdocuments4)
M-Tech (Structural Engineering) from
M-tech (Structural) from Anna NeptuneTIns:tut'e of l\/lzag)rz)%%ement &
Post Graduation in Structural Engineering - 04 University (2009) echnology {
4 4 - 0 - 0 Pg No- 685 0
marks Pg No-92
(tpd-pdl) (tenderdocuments4)
P To ask for clarification on recognization of
the course in UGC/AICTE
2 |Adequacy for the project 70
Professional Experience

¢ e essons Biperence SNo.1105,8,10 & 12 06-06-18928'; 200_1013_202 1 S-No 110 17 P-11075
7ye:rs 2 01-11-2009 to 13-06-2022 33 Years 01.07.1994 to 30.09.2022 20.07.1982t0 19.11.2018
Add two mark extra for each additional completed 5 12 Years 7 Months < Pg No-175 to 200 = 2 Hears 30 36 Years =
year subject to maximum 8(eight) marks- RS & Pg No-11t0 22 Pg No- 86010 630 Pg No- 647 to 674

(tp4-pdf) (105 & tob-pdl) (Techincal Proposal.pdf) (tenderdocuments4)

ii) |Experience in similar capacity in S.No.5,8,10 & 12 S.No. 6 &11 S.No0.27,28,30,48,49,68,72, & 74
Construction/Construction Supervision of] 09-02-2014 t031-10-2018, 02-04-2012 to 30-06-2015, S.No.8,9,10,11,12,13 & 17 16.09.2004 to 15.01.2011,
Bridge/Interchange/any othor etructuros including 01-11-2016 to 30-00-2017, 01-09-2018 (v 10-03-2021, U1.11. 2005 to 30.09.2022 15.05.2015 to 14.06.2017& 01.11.2019 to
rehabilitation 20 01-07-2017 to 25-06-2019, 20 7 Years 8 Months 20 15 years 20 30.11.2021 20
< 3years -0 & 04-11-2019 to 13-06-2022 Pg No-175 to 200 (Techincal Proposal.pdf) 13 Years 2 Months
3years-16 7 Years 11 Months & Pg No-11t0 22 01.02.2014 t0 31.03.2016 (-) Pg No- 647 to 674
Add one marks extra for each additional Pg-79 -105 (tp4-pdf) (tp5 & tpB-pdf) (tenderdocuments4)

iy |Experience  in  similar  capacity in
Construction/Construction Supervision of] S'N; :rgeiti i S.No.8,9,10,11,12& 13
Bridge/Interchange/any other structures incfuding S.No.58,10& 12 ) 6 Projects S.N0.48,49,62,68,72,74

- . ! Pg No-175 to 200 .
rehabilitation of 4/6 lane highway/expressway or Projects-4 Pg No- 383 to 386 6 Projects

- ) 20 19 & Pg No-11t0 22 18.67 e 16 ; _ 20

similar project- Pg-79-105 (Techincal Propusal.pdf) Pg No- 64/ to b/4

. (tp5 & tp6-pdf) N : .
1 Project -16 (tpd-pdf) , N Clarification required for projects (tenderdocuments4)
Add1 (one) mark extra for each additional project e e 0.0l - hether 4-lane/6-

1 (one) me s S.No.5: 1m, S.No.6: 16m, S.No.11: 1m whelherszaneloilane

subject to maximum 4 (four) marks-

3 |Employment with the Firm 2015 to till date
<1year-0 7 Years
1 year -3 5 Pg No-175 to 200 5 - 0 - 0
Add 0-5 marks for each subsequent year subject & Pg No-11to 22
to maximum 2 marks (tp5 & tp6-pdf)

Total 100 94 94.67 87 91
Kv D y %/L/ ~—1 )
\bm\e I:‘;,9 - Lk T anNo_ | - M\%
- Venkateswara Rao K V D Ranjani Neeraj Gupta G Hari Krishna T- Suresh Kumar
Accounts Officer DGM (Tech.) DGM (Tech.) Project Director DGM (Tech-),
RO, Vijayawada RO, Vijayawada RO, Vijayawada PIU, Tirupati RO, Vijayawada
Member Member Member Member Secretary Convener
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Annexure-"C9

Evaluation Sheet - Road Safety Expert
SN Descriotion Max. ;wéibM(:s:nr:ﬁ:rt;':nnailal:grg |ﬁfsr$;°g:>a;g:}t:.:ttz (F?:t M/s. Bloom Companies LLC in Association with  |M/s. L.N. Malviya Infra Projects Pvt Ltd in Association with| M/s. G-Eng Advisory Services Pvt Ltd in association
-NO. P Marks Ltd Bloom Infrastructure & Logistics (1) Pvt Ltd Intratech Civil Solutions & Consultant with ARMENGE Engineering Pvt Ltd
Bteﬂ::::};;;;; Iz;‘;';‘ba" M.tech/MK Khan/16/01/1982 B.Tech/Ramdasse/02/09/1987 B.Tech/MK Sharma/18/07/1962
General Qualification/Name/DOB 25 (63 Years Old) RO (41 Years Old) RO (35 Years Old) RO (60 Years Old) RO
Greeen Category Grey Category Grey Category Green Category
B.Tech (Civil) from Institute of B.Tech (Civil) from BMS College of B.Tech (Civil) from Pondicherry University B IEGH{CiMi OTQ;J%"GFS”Y of Calicut
Graduate in Civil Engineering - 21 marks 21 |Engineering of India(1983)- Pg No. 75- 21 Engineering (2005) - Pg No. 103 21 (2009) - Pg No. 699 21 ( ) 21
76 (TP4.pdf) {tp5.pdf) (Technical Proposal.pdf) iorse
' (tenderdocuments4. pdf)
M.Tech (Transportation Engineering) from .
Post-Graduation in Traffic/Transportation 4 Asian Institute of Technology (2008) - Pg 4 0 ;\/I.Tec(;)h(Con.strtJJct'lon e;mg gOT?ngge,T egt7) 0
/Safety Engineering- 04 marks No. 104 i el sn(]taer::ger;g::irr?]leﬁgs s d)f) gho.
(tp5.pdf) °
2  |Adequacy for the project 70
Professional Experience
SNo1 to 58 S.No.1t0 22
Total Professional Experience S.No.110 43 (Au 20'05 .to May 2020) (July-2011 to Sept-2021) S.No.31t0 35
< T7years -0 (July-1991 to July-2017) 1% Years 8 moynths 10 year 2 months (Aug-1986 to June-2019)
i) |7years-22 30 26 Years 30 Pa No. 93 to 174 30 Pg No0.690 to 713 28.33 33 Years 30
Add two mark extra for each additional year of Pg No.51-78 g (t;;5 pd) (Technical Proposal.pdf) Pg No.75 to 90
experience subject to maximum 8 (eight) marks. (TP4.pdf) after deducting M. Tech course period Clarification for continuing in last project upto {tenderdocuments4.pdf)
BDD shall be confirmed
S.No.5, 31,54 & 55 S.No 3310 34
Experience in similar capacity in Road Safety Works S No 40 (028_ 0’\;02%)?;(:01219136&21)63 8 (01.08.2016 to 19.07.2020)
of Major Highway Projects (4/6 laning Projects) . (01-07-2007 to 31-07-2009) ) 4 Years
(01.06.2015 to 30.07.2017) 6 Years
i | 3vears-0 20 1 year 1 month 0 (020 12D 18 o0 =20 16) 20 (Less by 2 days) 19.99 L 20
i |3years -17 Py e (01-07-2019 to 11-11-2020) y < day : (01.06.1986 to 31.08.2000)
Add one mark extra for each additional year of ?TP 4' o) (01-12-2019 to 01-12-2020) Pa No.690 to 713 14 Years
experience subject to maximum 3(three) marks. P 9.5 Years (Tecl?nicai Proposal pdf) Pg Nv.75 lv 90
Pg No. 93 to 174 (tp5.pdf) posal.p (tenderdocuments4.pdf)
S.N0.40, 41, 42 8 43 SNo.5, 31, 54 8 55 SNo24 1011148 16 e 2’4’7’10’13’.202’2'1’24’27'333&34
Experience in similar capacity in Road Safety Audit of (01.06.2015 to 30.07.2017) o o P° i (eﬁ"F',” : at”e)
... |4/6 lane highway/ Expressway projects. 1 nos. -12 15 15 4 Projects 15 rojects 15 Ojeets 15
i) Add 1 (one) mark extra for each additional project 4 Projects Pg No. 93 to 174
subject to maximum 3(three) marks. Pg No.51-78 (tp5.pdf) EgNo630 715 g s
(TP4.pd) (Technical Proposal.pdf) (tenderdocuments4.pdf)
' 11 Nos. x 0.4 = 4.4 Nos, >4 Nos.
S.No.5 31,54 & 55
Experience in similar capacity in preparation of Road SNoA0, 41,428 43 S-N°-2:41f1t0p11314t, 16819
; Safety Management Plan for Inter Urban Highways. , 4 Projects rojects
iv) . 5 4 Projects 5 5 5 < 0
1project-3marks Pg No. 93 to 174
More than one project - 5 marks RGNS (tp5.pdf) Pg No.630 to 713
(TP4.pdf) ' (Technical Proposal.pdf)
Employment with the Firm
<1year-0
3 |[1year-3 5 - 0 - 0 - 0 - 0
Add 0.5 marks for each subsequent year subject to
maximum 2 marks
N Totd 100 71 95 89.32 86
(TTCHL 2 o Bujos ol . L
. Venkateswara Rao - } KV D Raniani ‘e’éra' Gunta G Hari Krishna T. Suresh Kumar
Accounts Officer anjam | >up Project Director DGM (Tech.),
. DGM (Tech.) DGM (Tech.) . . .
RO, Vijayawada . " PIU, Tirupati RO, Vijayawada
RO, Vijayawada RO, Vijayawada
Member Member Secretary Convener
Member Member
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Annexure- C 'O

Evaluation Sheet - ATMS / TMS Expert

Sr.No.

Description

M/s. MSV International INC in Association with (as a Sub

M/s. Bloom Companies LLC in Association with

M/s. L.N. Malviya Infra Projects Pvt Ltd in
Association with Intratech Civil Solutions &

M/s. G-Eng Advisory Services Pvt Ltd in association with

Max. Marke Consultant) Mahamarg Infra Consultants Pvt Ltd Bloom Infrastructure & Logistics (1) Pvt Ltd Consultant ARMENGE Engineering Pvt Ltd
1
MCA/Samir Baig/26/09/1979 B.tech/M. Ravi Kumar/13/05/1984 B.Tech/Prabhu J.V.RI02/07/1963 MCA/Rishabh Kumar/24/02/1993
General Qualification/Name/DOB 25 (43 Years Old) RO (38 Years Old) RO (57 Years Old) RO (29 Years Old) RO
Grey Category Green Category Green Category Green Category
I - B.Tech ( ECE from Andhra . .
- (B:CA q“a“ﬁsca.“°" s f“°t e:\',‘-l"i'e " B.Tech ( EEE from JNTU-HYD) UniSIersity) (1985) 8 E-{ECR)from Rajlv Candh
Graduate in Electronics / Computer Engineering - 21 marks 21 (U(:iczgﬁ; (265%'110)9);90“0 ? 1gan @ 0 (2006) - Pg No. 20. 2 - Pg No. 721. 21 ateclyog \gsr;\lwa;glyalaya, 2014 21
g p6.pd TechnicalP ittoor. g flo.%c.
(TP4pdf) (tp6.pdf) (TechnicalProposal_Chittoor. pdf (tenderdocuments4.pd)
Post Graduate Degree in Computer Science / Electronics /
System Engineering - 04 marks MCA from Sikkim Manipal University,
4 i 0 2020
0 Pg No.96 i
{tenderdocuments4.pdf)
2  |Adequacy for the project 70
Professional Experience
i) |Total Professional Experience
<7 years -0 SNo fo 10 S.No.110 18 SNo.1,2,3,45&6
Tyears -22 July-2009 to Feb-2021 August-1995 to December-2016 {Jan,2016 to march,2021)
Add two mark extra for each additional completed year 30 5 0 11 Years 7 months 30 Al ears 30 5 Years 2 Month < 7 Years 0
subject to maximum 8(eight) marks. Pg No.14-54 .Pg el 73.4
(tp6.pd) (TechnicalProposal_Chittoor. pdf Pg No.91-103
) (tenderdocuments4.pdf)
) SNo.4,56 &7
Experience in similar capacity in Advancl:ed Traffic / Toll SNo3to 10 S.No.5to 18 16-01-2016 15-01-2017
Management System related works or equivalent <3 JuIy-ZdOQ .to Feb-2021 May-2006 to August 2020 16-01-2017 10-06-2017
years - 0 2 i 0 11 Years 7 months 20 14 Years 20 28-06-2017 10-04-2018 18.15
3 years -16 - Pg No.14-54 PgNo.714 t0 734 11-04-2018 to 31-03-2021 '
Add one marks extra for each additional completed year of t 6‘ ) (TechnicalPropasal_Chittoor.pdf 5 years & 1.84 months
experience subject to maximum 4 (four) marks. po-p ) Pg No.91-103
(tenderdocuments4.pdf)
iii)
Experience in similar capacity in Advanced Traffic / Toll
Management System related works or equivalent on 4/6 lane S.No.3t0 8 S'N70§ tg 1:' 18 S.No.4,5&6
highway / expressway or similar project. 6 Projects fojects 3 Projectt
1 Project -16 . . i Pg-1£1-54 4 Eg oAl 10 7 2 Pg No.§1-103 L
Add1 (one) mark extra for each additional project subject to (tp6.pdf) (TechnicalPropusal_Chlloor,pdf (tenderdocuments4.pdf)
maximum 4 (four) mark )
3 |Employment with the Firm
<1 year-0
1 year-3 5 = 0 = 0 5 0
Add 0.5 marks for each subsequent year subject to maximum
2 marks
96 0 91 91 57.15

Accounts Officer
RO, Vijayawada
Member

k N D QCL\-NJ\-O\-‘\.;
KV D Ranjani
Mﬁﬁglré Not Verified
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Neeraj Gupta

DGM (Tech.)
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Prow-i Director
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T Suresh Kumaﬂs’ (22
DGM (Tech.),
RO, Vijayawada
Convener

Location: eProcurement System for Central PSUs
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