



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण National Highways Authority of India

(सड़क परिवहन एवं राजमार्ग मंत्रालय, भारत सरकार)
(Ministry of Road Transport & Highways, Govt. of India)

परियोजना कार्यान्वयन इकाई, लखनऊ / Project Implementation Unit, Lucknow
3/248, विशाल खण्ड, गोमती नगर, लखनऊ-226010 (उ०प्र०)
3/248, Vishal Khand, Gomti Nagar, Lucknow-226010 (U.P.)



दूरभाष / Phone : 91-522-2302167, ई-मेल / E-mail : luc@nhai.org, वेबसाइट / Website : www.nhai.gov.in

NHAI/PIU-LKO/NH-25-56A&B/OM/2022/ 3633

Dated: 05.11.2022

CIRCULAR

Sub.: Strengthening & Improvement of Lucknow-Kanpur section from km. 28.00 to km. 76.300 of NH-27 (Old NH-25) and construction of Drain & Service road and rehabilitation of Unnao RoB along with routine maintenance of Lucknow-Kanpur section from Km. 28.000 to 76.300 of NH-27 (Old NH-25) and Shaheed Path from Km. 0.000 to 22.875 of NH-27 (Old Nh-56A&B) in the State of Uttar Pradesh.

- **Result of Technical Evaluation -reg.**

Ref.:- Committee Note dated 04.11.2022.

This is to inform all the concerned bidders that the bids submitted by their firms for the subject work have been evaluated and the result of Technical Evaluation is as under:

Sl. No.	Name of the Firms/Bidders	Status
1.	M/s G.R Engineers and Contractor	Qualified
2.	M/s Hindustan Construction	Qualified
3.	M/s Krishna Construction	Qualified

- From the perusal of Technical evaluation of the participated firms/bidders, it has been observed that **above firms/bidders** have qualified. After approval of Competent Authority, the technical evaluation status is being uploaded in the website for information to the Bidders.
- In case the bidders have any objection they may respond within **Three (3) days**.
- The financial bids shall be opened on 11.11.2022.

Encl: - Technical Evaluation Sheet.


(C. M. Dwivedi)

General Manager (T)/Project Director
NHAI, PIU-Lucknow

Name of work :- Strengthening & Improvement of Lucknow-Kanpur section from km. 28.00 to km. 76.300 of NH-27 (Old NH-25) and construction of Drain & Service road and rehabilitation of Unnao RoB along with routine maintenance of Lucknow-Kanpur section from Km. 28.000 to 76.300 of NH-27 (Old NH-25) and Shaheed Path from Km. 0.000 to 22.875 of NH-27 (Old NH-56A&B) in the State of Uttar Pradesh

Evaluation sheet for Technical Bid					Dated: 22.10.2022
Estimated Cost : 4.80 Cr.					
Sl. No.	Item Description	Ref Cl.	Name of Bidder		
			1/3,	2/3,	3/3,
1	Bid Document Fee (Non Refundable) amount (Rs. 25000.00)	16.1 & 16.2	M/S G. R. Engineers and Contractor	M/s Hindustan Construction	M/s Krishna Constructions
2	EMD of prescribed amount (Rs. 9.60 Lakh)		25,000	25,000	25,000
3	Bid Capacity Assessed Available Bid capacity = (A* N* 2.5 - B) (Rs. in Cr.)		9,60,000	9,60,000	9,60,000
4	Copies of original documents defining the constitution or legal status, place of registration and principal place of business, written power of attorney of the signatory of the bid to commit the bidder. (Section-II 4(a))		A-6.37X1.15=7.33 =B-3.49 =7.33*2.5*0.5-3.49 =5.67	A-40.73X1.05=42.77 =B-15.73 =42.77X2.5X0.5-15.73 =37.73	A-13.70 =B-4.33 =13.70*2.5*0.5-4.33 =12.80
5	Experience certificate in works of similar nature and size for each of the last seven years with certificates from the concerned officer of the rank of Executive Engineer or Equivalent.	Section III (1.2)	YES	YES	YES
	(i) Single work amount =Rs. 384 Lakhs	4.4A (b)	YES	YES	YES
	(ii) Two works of amount for each work=Rs. 288 Lakhs		851	1906	859
	(iii) Three works of amount for each work = Rs. 192 Lakhs				

(C.M. Divyedi)
Project Director
PTU-Lucknow

(A.R. Chitranshi)
Project Director
PTU-Bareilly

(S. K. Jaiswal)
Head (F&A)
RO-UP(W), Lucknow

(S. K. Sharma)
GM (Tech.)
RO-UP(W), Lucknow

Sl. No.	Item Description	Ref Cl.	1/3, M/S G. R. Engineers and Contractor	2/3, M/s Hindustan Construction	3/3, M/s Krishna Constructions
6	Average Annual financial turn over (ATO) during last three years duly certified by Statutory Auditor.	4.4 (A) (a) of ITB			
	2019-2020		264.28	1840.99	570.14
	2020-2021		424.14	4073.00	1167.48
	2021-2022		322.76	0.00	1370.25
	Average financial turnover (Qualifying amount Rs. 160 Lakh)		337.06	1971.33	1035.96
7	Evidence of availability either owned or leased or rented) of items of construction equipments as prescribed in Appendix ITB.	4.4(B) (b)(i)	YES	YES	YES
8	Details of technical personnel proposed to be employed for the contract having qualifications defined in clause 4.4 b (ii) and Appendix to ITB.	4.4(B) (b)(ii)	YES	YES	YES
9	Undertaking as per format to be enclosed for : Undertaking that the firm would invest a minimum cash upto 25% of the value of the work during implementation of the contract. (ii) Undertaking that the bid shall remain valid for the period for 120 days after deadline date for bid submission.				
10	Affidavit (on stamp paper attested by Notary)				
	(i) Statements made in the required attachments are true and correct.		YES	YES	YES
	(ii) the firm has not abandoned / been rescinded any work on National Highways in India during last 5 years.		YES	YES	YES
	(iii) the firm authorizes the department for seeking necessary information (s) from any bank, person, firm or corporation in order to check the competency and general reputation		YES	YES	YES


(A.R. Chitranshi)
Project Director
PIU-Lucknow


(S.K. Sharma)
GM (Tech.)
RO-UP(W), Lucknow


(S.K. Jaiswal)
Head (F&A)
RO-UP(W), Lucknow

Sl. No.	Item Description	Ref Cl.	1/3, M/S G. R. Engineers and Contractor	2/3, M/s Hindustan Construction	3/3, M/s Krishna Constructions
10	(iv) that the firm understand and agrees that further qualifying information may be requested and agrees to furnish any such information at the request of the department project implementing agency.		YES	YES	YES
11	Section-II of bid document point no.4.2 (f) Information on litigation/arbitration history in which the Bidder is involved .		YES	YES	YES
12	Whether Bidder is Technically Qualified		YES	YES	YES


(C.M. Dwivedi)
Project Director
PIU-Lucknow


(A.R. Chitranshi)
Project Director
PIU-Bareilly


(S. K. Sharma)
GM (Tech.)
RO-UP(W), Lucknow


(S. K. Jaiswal)
Head (F&A)
RO-UP(W), Lucknow