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CIRCULAR

SUB:- Supervision Consultancy Services during Operation & maintenance of 4-laning of
Ghaghra Bridge to Varanasi section of NH-233 from Km. 121+800 to Km. 180+420
(Package-1) from Ghaghra Bridge Abutment on Basti side to Budhanpur Urban section
in the State of Uttar Pradesh under NHDP Phase-IV on EPC mode (3™ Call)-

Technical Evaluation-reg.
Ref: 1. Technical Evaluation dated 28.02.2023
2. Tender ID: 2022_NHAI_130919_1 dated 03.10.2022

This is to inform all the concerned bidders that the bids submitted by their firms for
the subject work have been evaluated by the evaluation committee and the result of
Technical Evaluation is as under:

Sl. Name of the Firms/Bidders Total | Rank Status
No. Marks
1. | M/s Bloom Companies LLC in association with | 90.01 2 | Technically Responsive

M/s INFRADEV SOLUTIONS PRIVATE LIMITED
2. | M/s L N MALVIYA INFRA PROJECTS PVT. LTD in | 91.30 1 Technically Responsive
association with M/s Infratech civil Solutions &

Consultant B
3. | M/s MSV International Inc in association with M/s |Technically non-responsive as per clause
Manglam Associates 13(A) of RFP
4. | M/s MSPARK FUTURISTICS & ASSOCIATES in JV | Technically non-responsive as per clause
with M/s AICONS ENGINEERING PVT. LTD 13(B) & 13(C) of RFP
2. From the perusal of Technical Evaluation of the participated firms, it has been

observed that two firms namely M/s Bloom Companies LLC in association with M/s INFRADEV
SOLUTIONS PRIVATE LIMITED & M/s L N MALVIYA INFRA PROJECTS PVT. LTD in association
with M/s Infratech civil Solutions & Consultant mentioned as above have been technically
qualified. After approval of Competent Authority, the technical evaluation result is being
uploaded on e-tender portal/website to giving opportunity to bidders to respond within 07
days in case any objection.

3. In case the bidders have any objection they may respond by 07.03.2023

Encl: Technical Evaluation Sheet.

P

AR
for, /Q\?
Project Director

PIU-Azamgarh

weT Srate : 305 vd 6, WaeX 10, TRET, T8 fewel-110075 gRATS: 91-11-25074100/25074200, dg@mse: www.nhai.gov.in
Corporate Office : G-5 & 6, Sector-10, Dwarka New Delhi- 110075 Phone- 91-11-25074100/25074200, website : www.nhai.gov.in



Name of the Project

Anr

Supervision Consultancy Services during Operation &Maintenance of 4-laning of Ghaghra Bridge to Varanasi section
233 from Km. 121+800 to Km. 180+420 (Package-1) from Ghaghra Bridge Abutment on Basti side to Bhudanpur Urban :
in the State of Uttar Pradesh under NHDP Phase-IV on EPC mode (3rd Call).

Length of the project (Km.)]

List of the Applicants:-
Applicant . Status of the Applicant S
No:- Name of the Applicant Association
1/4 M/s Bloom Companies LLC in asspciation with M/s INFRADEV SOLUTIONS Association
PRIVATE LIMITED e
M/s L N MALVIYA INFRA PROJECTS PVT. LTD. in association with M/s L

2/4 .. . Association
Intratech civil Solution & Consultant

3/4 M/s MSV International Inc in association with M/s Manglam Associates Association
M/s MSPARK FUTURISTICS & ASSOCIATES in JV with M/s AICONS

4/4 ENGINEERING PVT. LTD. JV




Name of the Project:-

Supervision Consultancy Services during Operation &Maintenance of 4-laning of Ghaghra Bridge to Varanasi section of NH-233 from Km. 121+800 to Km. 180+420 (Package-1) from Ghaghra Bridge Abutment on Basti side to Bhudanpur Urban
section in the State of Uttar Pradesh under NHDP Phase-IV on EPC mode (3rd Call).

Test of Responsiveness

Bidders have to
C f Technical ly with thi
If applicable, opYiO Copy of Firms credentials echnica Receipt of online payment comply wi N
Memorandum of proposal as per . N OM No.
the Power of " . Memorandum of | as per format Registration No towards cost of RFP of Rs. .
. Sole/IV/ - - Under . i~ L format ) 13030/09/2008-vig
S. No. Name of the Firm . Power of Attorney for signing the Application DSC holder Attorney for Under prescribed in ) . on Infracon and | 5,000/- (Rupees Five thousand
Association between JV N N " prescribed in . N dated 28th January,
Lead Member N with Associate, if | SECTION-3 OF Infracon Team ID only) in favour of National
of IV; LI, applicable RFP SECTON S O Highways Authority of India; ZLacony
! applicable; PP ) RFP. BISEY 1/ ’ |enclosed) regarding
Integrity pact.
M/s Bloom Companies LLC in 2022-403-
1/4 asspciation with M/s INFRADEV Association Mr. Sanjay Asthana Sr. Vice President | Sanjay Asthana NA NA Yes Yes Yes 719 8260 Yes Yes
SOLUTIONS PRIVATE LIMITED =
M/s LN MALVIYA INFRA PROJECTS .
2/a PVT. LTD. in association with M/s Association Mr. L N Malviya CMD Laxmi l\lla.rayan NA NA Yes Yes Yes 2022-403 Yes Yes
Intratech civil Solution & C Malviya 16497_1014
M/s MSV International Inc in
association with M/s Manglam . " N N " 2022-403-
3/4 Associates Association Mr. Pushkar Malik Managing Director| Pushkar Malik NA NA Yes Yes Yes 806_5838 Yes Yes
M/s MSPARK FUTURISTICS &
ASSOCIATES in JV with M/s AICONS . N Abhishek 2022-403-
a/a w :
/- ENGINEERING PVT. LTD. Mr. Abhishek Srivastava Partner Srivastava Yes Yes NA Yes Yes 3587_5408 Yes Yes




Supervision Consultancy Services during Operation &Maintenance of 4-laning of Ghaghra Bridge to Varanasi section of NH-233 from Km. 121+800 to Km. 180+420 (Package-1) from Ghaghra Bridge Abutment on Basti side to Bhudanpur Urban section in the State of
Uttar Pradesh under NHDP Phase-IV on EPC mode (3rd Call).

MINIMUM ELIGIBILITY CRITERIA

Annexure-1

Technical Eligibility

Preparation of DPR
(NH/SH/Equivalent)

Project Supervision/IC (NH/SH/Equivalent)

Annual Turnover

Technical ~Capacity ~Provisions for |The firm should have prepared DPR/FS |The firm should have experience of |At least one O&M project under |Annual turnover (updated
maximum works to be permitted with one |cum PPR for at least two projects of 4/6 |project Supervision/IE of DBFOT / OMT /O&M of 4/6 |average of last5 years or in whether the Applicant
consultant laning** of 30% of project length each or |a. At least two construction laning** of 50%of project length each of the preceding two is Technilzall’l
S.No. Name of the Applicants one project of4/6 laning of 50% of |projects of 4/6 laning** of30% of years) of the firm from "Responsive" or "Non-
project length. project length each or one project of consultancy business should be ll’{es onsive"
4/6laning of 50% of project length equal to or more than 2% of Total v .
Project Cost (TPC).
M/s  Bloom Companies LLC in
1/4 |asspciation with M/s INFRADEV Yes Yes Yes Yes Yes Eligible
SOLUTIONS PRIVATE LIMITED
M/s L N MALVIYA INFRA PROJECTS
2/4 |PVT. LTD. in association with M/s Yes Yes Yes Yes Yes Eligible
Intratech civil Solution & Consultant
M/s MSYV International Inc in association
3/4 |with M/s Manglam Associates Yes No Yes Yes Yes Non- Eligible
M/s  MSPARK FUTURISTICS &
" ASSOCIATES in JV with M/s AICONS No NO No No Yes Non - Eligible

ENGINEERING PVT. LTD.




Name of the Project

Supervision Consultancy Services during Operation &Maintenance of 4-laning of Ghaghra Bridge to Varanasi section of NH-233 from Km. 121+800 to Km. 180+420 (Package-1) from Ghaghra Bridge Abutment on
Basti side to Bhudanpur Urban section in the State of Uttar Pradesh under NHDP Phase-1V on EPC mode (3rd Call).

Annexure-|

Average annual turnover from consultancy services after following enhancement factor

Estimated Project Cost (Rs. In Crore) 674.34
Required annual turnover 13.49
RFP Invited in FY 2022-23
N e It Firm/Entity (Sol Average annual turnover from consultancy services after following enhancement factor Annual Average Annual Average
S.No. SMEl0 ?nsu an.cy |r.m LLLAYIERLS Turnover in Last 3 | Turnover in Last 5
BICCE/BICEeinty) 202021 2019-20 2018-19 2017-18 2016-17 years 2017-18to | years 2016-17 to
1.1 1.21 1.33 1.46 1.61 2019-20 2020-21
M/s Bloom Companies LLC in asspciation
1/4 with M/s INFRADEV SOLUTIONS PRIVATE 101.02 111.12 85.67 103.66 94.71 125.96 67.35 98.33 66.03 106.31 93.80 109.08
LIMITED
M/s LN MALVIYA INFRA PROJECTS PVT. LTD.
2/4 in association with M/s Intratech civil 195.78 215.36 | 130.79 158.26 98.08 130.45 72.02 105.15 53.31 85.83 141.55 139.01
Solution & Consultant
M/s MSV International Inc in association
3/4 with M/s Manglam Associates 123.23 135.55 | 114.39 138.41 91.26 121.38 82.02 119.75 67.80 109.16 109.63 124.85
M/s MSPARK FUTURISTICS & ASSOCIATES in 10.60 11.66 8.03 9.72 8.72 11.60 5.02 7.33 4.35 7.00 9.12 9.46
4/4 JV with M/s AICONS ENGINEERING PVT. LTD.
12.70 13.97 13.68 16.55 20.41 27.15 23.15 33.80 12.75 20.53 15.60 22.40




s Bloom Companies
asspciation with M/s

1/4 INFRADEV SOLUTIONS Association 93.80 38
EJE ¥QTF TIMITED.
s ALVIYA'TNFRA
PROJECTS PVT. LTD. in -
2/4 association with M/s Intratech Association | 141.55 €0
civil Sqlution & C Il
M/s International Inc in
3/4 association with M/s Manglam Association 109.63 60
Associates h
M/s MSPARK FUTURISTICS | Lead (51) 9.12 20
& ASSOCIATES in JV with M/s | other(49) 15.60 0
4/4 | AICONS ENGINEERING PVT.
LTD. 1\ 11.71 10.20




Name of the Project

Supervision Consultancy Services during Operation &Maintenance of 4-laning of Ghaghra Bridge to Varanasi section of NH-233 from Km. 121+800 to Km.
180+420 (Package-1) from Ghaghra Bridge Abutment on Basti side to Bhudanpur Urban section in the State of Uttar Pradesh under NHDP Phase-IV on EPC

mode (3rd Call).

Annexure-|

M/s Bloom Companies LLC
in asspciation with M/s

civil Solution & Consultant

s INFRADEV SOLUTIONS 35.00 33.50 5.00 5.00 20.00 17.00 37.08 34,51 97.08 90.01 2.00 Responsive
PRIVATE LIMITED
M/s LN MALVIYA INFRA
PROJECTS PVT. LTD. in
24 association with M/s Intratech | 35.00  35.00 5.00 5.00 20.00 20.00 37.52 31.30 97.52 91.30 1.00 Responsive

3/4

M/s MSV International Inc in
association with M/s
Manglam Associates

Non Responsive as per RFP Clause 13 (A)

Non-Responsive

44

M/s MSPARK
FUTURISTICS &
ASSOCIATES in JV with M/s
AICONS ENGINEERING

PVT. LTD.

Non Responsive as per RFP Clause 13 (B & C)

Non-Responsive




&Maintenance of 4-laning of Ghaghra Bridge to Varanasi
section of NH-233 from Km. 121+800 to Km. 180+420

S.N
o Applicant No. L T
Companies MALVIYA
LLC in INFRA
Max asspciation |PROJECTS PVT.
Description Marks | with Mps LTD. in
INFRADEV | association with
Assesed Assesed
33.50 35.00
Year of Establishment of the Firm (In case of JV 2 208 2
year of establishment of Lead Member shall be
1 considered)(Min 5 years)
For 5 years - 1.5 marks 15 150 150
More than 5 years - 2 Marks 2 0.50 050
Average Annual Turnover (last 5 years or in each
of the preceding two years) from consultancy 2 2 2
business
2 For 5-10 Crores- 0.5 mark 05
For 10-20 Crores- 1 mark 1
20-50 Crores- 1.5 marks 1.5
For >50 Crores - 2 marks 2
Nos. of Key Professionals with the firm * 2
<4 personnel - 0 marks 0
3 4 to 12 - Linearly varying from 0.25 to 2
y varying
> 12 personnel - 2 marks 2 2 2
Experience as Independent Engineer/ Authority
Engineer/Supervision Consultant two construction
projects of four/six laning ** of 30% of project 6 6 6
length each or one projects of four/six laning ** of
50% project length in last 7 years.
2 construction projects 4/6 laning of 30% of
project length each -4marks Or 1 construction 4 4 4
4 |project of 4/6 laning of 50% of project length - 4
marks
Add 1(one) mark extra for completed assignment of
Independent Engineer and add 0.5 (Zero point
five) marks extra for completed assignment of
supervision consultancy subject to maximum 2 2 2 2
(two) mark.
Experience in DPR/Feasibility cum PPR
preparation for two projects of 4/6 laning of 30%
of project length each or one project t of 4/6 5 45 5
laning of 50% of project length in last 7 years -
5
2 project 4/6 laning of 30% of project length each -
4 marks Or 1 project of 4/6 laning of 50% of 4 4 4
proiect length - 4
Add 0.25 (Zero point two five) marks extra for
each additional project subject to maximum 1 1 0.5 1
marks.
In hand DPRs of NHAI Projects ( presently under 10 10 10
progress)
6 More than Project Length 5
More than 2 times of Project Length i.e. 100.54 7.5
More than 3 times of Project Length i.e. 150.81 10 10 10
Experience as Independent Engineer/ Supervision
Consultants one O&M project under DBFOT/ 8 Vé 8
OMT/ O&M of two/four/six laning** of 50% of
7 project length in last 7 years
1 project - 6 marks 6 6 6
Add 0.5 (Zero point five) marks extra for each
additional project subject to maximum 2 marks 2 1 2
Total 35.00 | 33.50 @ 35.00
1 2




Supervision Consultancy Services during Operation &Maintenance of 4-
laning of Ghaghra Bridge to Varanasi section of NH-233 from Km. 121+800

ion Criteria for

of experience in use of technology for road inspection

S.N
o.

Own an equipment on MOU with
Associate or hiring basis

I No. Max Marks 1/4 2/4 3/4 4/a
78 Ci Int’ern tion 75
M/s Bloom Companies MALVIVA " atON - \1spaRK
LLCin asspciation with  INFRA _° ':‘:;‘n FUTURISTIC
Deserinti M/SINFRADEV  PROJECTS “Seoct /°
EED SOLUTIONS PRIVATE  PVT.LTD. 8% W*  associate
LIMITED in As:n:i:m SinJv
association with M/s
Assesed Assesed | Assesed | Assesed
Experience in Network Survey Vehicle
(NSV) or better technology for 5
pavement inspection
Own an equipment on MOU with
Associate or hiring basis
2 2 2 2 1
Own Equipment
1-2 projects 1
3-5 projects 2 2
>5 projects 3 3 3 3
Own an equipment on MOU with
Associate or hiring basis
2 2 2 2
Own Equipment
1-3 projects 1
> 3 projects 2 2 2 2 2

Own an equipment on MOU with

2 1 2 2 1
Own Equipment
1-3 projects 1
>3 projects 2 2 2 2 2

Equipment on MOU with Associate or
on hiring basis

Associate or hiring basis 2 1 2 2 2
Own

1-3 projects 1

>3 projects 2 2 2 2 2

Own Equipment 2 1 2 2 2
5
1-3 projects 0.5
>3 projects
1 1 1 1 1
Total 20.00 17.00 20.00 | 20.00 17.00
1 2 3 4




Summary Sheet of CV's

Annexure-I

1/a

2/a

3/a

4/a

M/s LN MALVIYA INFRA PROJECTS PVT. LTD.

M/s MSV International Inc in association with M/s

M/s MSPARK FUTURISTICS & ASSOCIATES

M/s Bloom Companies LLC i iation with M/s | o e A in JV with M/s AICONS ENGINEERING PVT.
s. No. Details :ﬂ‘:‘:k's /s ““’Fﬂnﬂ',"‘s";:&flfm"s :;‘\I’:;:L;";I‘I;’E'D /5 |in association with M/s Intratech civil Solution Manglam Associates DM )
& Consultant
Name Score Assesed @75 Name Score Weighted accessed Name Score Weighted accessed Name Score Assesed @75
Team Leader cum
1 |Senior Highway 19 Sunil Singh 90 17.10 Vijay Kumar 88.5 16.82  Vijay Kumar Gupta 91 17.29 Dev Raj 94 17.86
Engineer
Highway MALRY Manoranjan Rakesh
2 |Maintenance cum 12 Anil Kumar Rai 91 10.92 | CHAKRABORT 91 10.92 Bihari 91 10.92 Ranjan Sinha 91 10.92
Resident Engineer v
Bridge / Structural Shashi Bhushan Arvind Kumar Santosh
“ engineer 4 . 51 2.04 | RKPandey | 89 3.56 e %0 3.6 o 89 3.56
Col s bh
5 |Road Safety Expert 5 Mkkhan 89 4.45  |VinodSharma| 0 0 Balachandrudu, 74 3.7 ;‘i’r’:th % 4.8
M
40 34.51 31.30 35.51 37.14




Team Leader cum Senior Highway Engineer

i)

i)

civil engineering

1 General Qua“fication 25 21 21 21 21
i) |Graduate in Civil Engineering 21 21 21 21 21
Post Graduation in Management/ Construction/
Transportation/Highway Engineering/ Structural
ii) |Engineering or equivalent specialised stream of 4 0 0 0 0

maximum 8 (eight) marks.

<10 years -0

10 years -22 22 22 22 22
Add two marks extra for each additional

completed year of experience subject to 8 8 8 8

1 Project- 4 Marks

4

4

4

<3years-0

3 years - 30 30 30 30 30
Add 2.5 marks extra for each additional

year of experience subject to maximum 5 (five) 5 2.5 5 5

4

add 1 mark extra for additional projects subject

1

to maximum 1 |one| marks 0 1 1

<1lyear-0 0 0
3 1year-3 0 3
Add 0.5 marks for each subsequent year subject 0
to maximum 2 marks
Total 100 920 88.5 91 94
Weightage @ 19 19 17.1 16.815 17.29 17.86
1 2 3 4




Highway Maintenance cum Resident Engineer

1) Graduate in Civil Engineering

ii)

iii)

Post Graduation in Highway Engineering- 04marks

< 7 years -0

7 years -22 22 22 22 22
Add two marks extra for each additional

completed year of experience subject to 8 8 8 8
maximum 8 (eight) marks.

<3year-0

3 years-12 12 12 12 12
Add one marks extra for each additional

year of experience subject to maximum 3 (three) 3 3 3 3

1 project -20 20 20 20 20
Add 2.5 marks extra for each project to
maximum 5 (five) marks. 5 5 5 5

<1year-0 0 0 0 0
3 1 year -3
Add 0.5 marks for each subsequent year
subject to maximum 2 marks
Total 100 91 91 91 91
Weightage @ 12 12 10.92 10.92 10.92 10.92
1 2 3 4




Bridge/Structural Engineer

1) Graduate in Civil Engineering

i)

Il) Post Graduation in Structural Engineering

<7 years-0

7years-22 22 22 22 22
Add two marks extra for each additional

completed year of experience subject to maximum 8 8 8 8

8 (eight) marks

< 3years -0 0

3 years-16 16 16 16
Add 1 (one) mark extra for each additional completed

year of experience subject to maximum 4 (four) 4 4 4

marks.

1NOS-16 0 16 16 16
Add 1 (one) mark extra for each additional ) 3 y)
Pro'|ect sub'|ect to maximum 4| Four| marks
<1lyear-0 0 0 0 0
31 year -3

Add 0.5 marks for each subsequent year
subject to maximum 2 marks

Total 100 51 89 90 89

Weightage @ 4 4 2.04 3.56 3.6 3.56
1 2 3 4




Road Safety Expert

1) Graduate in Civil Engineering

I1) Post Graduation in
Traffic/Transportation/Safety Engineering

<7vyears-0

Professional Experience -_

7years -22

of experience subject to maximum 8 (eight)
marks.

> 3Years-0

i)

Add two mark extra for each additional year

3 years -17

17

Add one marks extra for each additional
year of experience subject to maximum 3
(three) marks.

iiii)
1nos-12

Add 1 (one) mark extra for each additional
project subject to maximum 3(three) marks

1 project- 3

More thank 1 project - 5

<lyear-0

3 1lyear-3

Add 0.5 marks for each subsequent year
subject to maximum 2 marks

22

17

Total : 100 89 0 74 96
Weightage @ 5 5 4.45 0 3.7 4.8
1 2 3 4




Name of the Project

Supervision Consultancy Services during Operation &Maintenance of 4-laning of Ghaghra Bridge to Varanasi section of NH-233 from Km. 121+800 to Km. 180+420 (Package-1) from
Ghaghra Bridge Abutment on Basti side to Bhudanpur Urban section in the State of Uttar Pradesh under NHDP Phase-1V on EPC mode (3rd Call).

Name & DoB. Of Key Personnel

) Team Leader- cum Senior Sunil Singh Vijay Kumar Vijay Kumar Gupta Dev Raj
Highway Engineer 21/11/1979 01/01/1962 6/21/1968 10/2/1958
. . Anil Kumar Rai MALAY CHAKRABORTY Manoranjan Bihari Rakesh Ranjan Sinha
» Highway maintenece cum
Resident Engineer 10/01/1966 6/10/1972 7/3/1968 9/30/1973
Shashi Bhushan Kumar R K Pandey Arvind Kumar Mittal Santosh kumar
3 Bridge / Structural Engineer
24/07/1972 10/1/1964 26/01/1964 18/08/1966
Mkkhan Vinod Sharma Col Balachandrudu, SM Saurabh jairath
4 Road Safety Expert
1/16/1982 29/09/1960 04/06/1959 12/24/1984

Signature Not Verified

Digitally signed by SHRIPRAKASH PATHA
Date: 2023.03.01 17:13:18 IST
Location: eProcurement System for CentratHPSUs
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