



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

श्रेणीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्, चलसानी नगर,

रानीगारीतोटा, कृष्णालंका, विजयावाड़ा - 520 013, आन्ध्र प्रदेश

Regional Office : D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,

Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.

फोन / Tel : 0866-2483910, ई-मेल/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com

वेब/ web: www.nhai.gov.in



ORIGINAL

Ref: NHAI/RO-VJA/Repair-Rehabilitation/Vskp/2023/842

Dt. 02.03.2023

To

The Authorized Signatory,
M/s FRP-Tech India Private Limited
Flat No.10.23, Shivaji Marg, Najafgarh Road,
New Delhi-110015.
Phone No. +91 9811118398
Email: vineetabc15@gmail.com.

Sub: RO-Vijayawada - Development of Economic Corridors, Inter Corridors and Feeder Routes to Improve the Efficiency of Freight Movement in India under Bharatmala Pariyojana (LOT5/Package-1) - Visakhapatnam Port Connectivity Roads-Improvement Works for Visakhapatnam Port Road-Repair & Rehabilitation of Ambedkar Centenary Bridge, Nehuru Centenary Flyover & Ramp - A Flyover on Port Road, Visakhapatnam in the State of Andhra Pradesh - Letter of Acceptance (LOA) - Reg.

Ref: Tender ID: 2022_NHAI_135619_1

Sir,

Based on your bid submitted on 23.01.2023 of the subject work, you are notified as successful bidder. Hence, your bid for a contract price of Rs.14,54,63,452/- (Rupees Fourteen Crores Fifty Four Lakhs Sixty Three Thousand Four Hundred and Fifty Two only) (excluding GST) has been accepted.

2. The above contract price is inclusive of all taxes (other than goods and service tax), duties, fees, levies and other imposition as may be levied under the applicable law and NHAI shall deduct taxes as applicable, out of the eligible payments to be made to M/s. FRP-Tech (India) Pvt. Ltd. The amount towards GST shall be paid by NHAI separately on reimbursement basis, after submission of proof of depositing the same with the concerned authorities by the contractor.

3. It is requested to sign the duplicate copy of the LOA and return the same as your acknowledgment within 3 (three) days of the receipt of the LOA. It is also requested to furnish Performance Security / Unconditional Bank Guarantee from Nationalized Bank as per Clause 33.2 of ITB for Rs.43,63,904/- (Rupees Forty Three Lakhs Sixty Three Thousand Nine Hundred Four only) & Additional Performance Security as per Clause 33.1 of ITB for Rs.43,63,904/- (Rupees Forty Three Lakhs Sixty Three Thousand Nine Hundred Four only) within 10 days as per provisions of Clause 33.1 of ITB of the bid document and sign the contract agreement failing which the actions as stipulated in Clause 33.3 of ITB shall be taken.

Yours faithfully,

(R. K. Singh)
Regional Officer
RO - Vijayawada



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

श्रेणीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्, चलासानी नगर,

रानीगारीतोटा, कृष्णालंका, विजयावाड़ा - 520 013, आन्ध्र प्रदेश

Regional Office : D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,

Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.

फोन / Tel : 0866-2483910, ई-मेल/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com

वेब/ web: www.nhai.gov.in



DUPLICATE

Ref: NHAI/RO-VJA/Repair-Rehabilitation/Vskp/2023/843

Dt. 02.03.2023

To

The Authorized Signatory,
M/s FRP-Tech India Private Limited
Flat No.10.23, Shivaji Marg, Najafgarh Road,
New Delhi-110015.
Phone No. +91 9811118398
Email: vineetabc15@gmail.com.

Sub: RO-Vijayawada - Development of Economic Corridors, Inter Corridors and Feeder Routes to Improve the Efficiency of Freight Movement in India under Bharatmala Pariyojana (LOT5/Package-1) - Visakhapatnam Port Connectivity Roads-Improvement Works for Visakhapatnam Port Road-Repair & Rehabilitation of Ambedkar Centenary Bridge, Nehuru Centenary Flyover & Ramp - A Flyover on Port Road, Visakhapatnam in the State of Andhra Pradesh - Letter of Acceptance (LOA) - Reg.

Ref: Tender ID: 2022_NHAI_135619_1

Sir,

Based on your bid submitted on 23.01.2023 of the subject work, you are notified as successful bidder. Hence, your bid for a contract price of Rs.14,54,63,452/- (Rupees Fourteen Crores Fifty Four Lakhs Sixty Three Thousand Four Hundred and Fifty Two only) (excluding GST) has been accepted.

2. The above contract price is inclusive of all taxes (other than goods and service tax), duties, fees, levies and other imposition as may be levied under the applicable law and NHAI shall deduct taxes as applicable, out of the eligible payments to be made to M/s. FRP-Tech (India) Pvt. Ltd. The amount towards GST shall be paid by NHAI separately on reimbursement basis, after submission of proof of depositing the same with the concerned authorities by the contractor.

3. It is requested to sign the duplicate copy of the LOA and return the same as your acknowledgment within 3 (three) days of the receipt of the LOA. It is also requested to furnish Performance Security / Unconditional Bank Guarantee from Nationalized Bank as per Clause 33.2 of ITB for Rs.43,63,904/- (Rupees Forty Three Lakhs Sixty Three Thousand Nine Hundred Four only) & Additional Performance Security as per Clause 33.1 of ITB for Rs.43,63,904/- (Rupees Forty Three Lakhs Sixty Three Thousand Nine Hundred Four only) within 10 days as per provisions of Clause 33.1 of ITB of the bid document and sign the contract agreement failing which the actions as stipulated in Clause 33.3 of ITB shall be taken.

Yours faithfully,

(R. K. Singh)
Regional Officer
RO - Vijayawada

NHAI, RO-Vijayawada - Development of Economic Corridors, Inter Corridors and Feeder Routes to Improve the Efficiency of Freight Movement in India under Bharatmala Pariyojana (LOT5/Package-1) - Visakhapatnam Port Connectivity Roads-Improvement Works for Visakhapatnam Port Road for Repair & Rehabilitation of (i) Nehru Centenary Flyover (ii) Ambedkar Centenary Flyover (iii) Ramp - A Flyover (on e-tendering mode) - Opening of Bids - Reg.

Ref: Tender ID: 2022_NHAI_135619_1

With the approval of Competent Authority on note dated 15.11.2022, bids were invited for the subject with following schedule:

S.No	Event Description	Proposed Schedule
(a)	Invitation of RFP (NIT)	16-11-2022 at 1700 Hrs
(b)	Last date for receiving queries	11-12-2022 at 1700 Hrs
(c)	Pre-Bid meeting at specified venue	12-12-2022 at 1700 Hrs
(d)	Authority response to queries latest by	19-12-2022 at 1700 Hrs
(e)	Last date of request for BID document	23-01-2023 at 1700 Hrs(modified)
(f)	BID due date	23-01-2023 at 1700 Hrs (modified)
(g)	Opening of Technical bid at venue	24-01-2023 at 1730 Hrs (modified)

2. Subsequently, four corrigendum's was issued on 12.01.2023 regarding RFP & BOQ proposal and extension of time.

3. The Tender Evaluation Committee was constituted with the following Members for Evaluation of proposals for the above work:


- | | |
|---|--------------------|
| • Shri K.V.D. Ranjani, DGM (Tech)/RO, Vijayawada | • Convener |
| • Shri P. Siva Sankar, GM (Tech), PD, PIU-Visakhapatnam | • Member |
| • Shri T. Suresh Kumar, DGM (Tech)/RO, Vijayawada | • Member Secretary |
| • Shri Neeraj Gupta, DGM(Tech)/RO, Vijayawada | • Member |
| • Shri M Venkateswara Rao, DM(F&A Unit), RO, Vijayawada | • Member |

4. All the Committee Members met on 24.01.2023 for opening of bids and observed that in response to above NIT, two (2) bids were received online from the following firms within the scheduled date and time:


S.No	Name of the Firm
(i)	M/s FRPTECH India Private Limited-Delhi
(ii)	M/s.Maurer-Sanfield India Limited-Bhopal


5. No authorized representative of bids were present to utilize the opening of bids.


6. The Committee decided to meet on a convenient date for evaluating the responsiveness of the bids.


(M Venkateswara Rao)
DM (F&A Unit),
RO - Vijayawada
Member


(Neeraj Gupta)
DGM(Tech.)
RO - Vijayawada
Member


(K.V.D. Ranjani)
DGM (Tech), RO,
Vijayawada
Member Secretary


(P. Siva Sankar)
GM(Tech.) PD, PIU,
Visakhapatnam
Member


(T. Suresh Kumar)
DGM(Tech), RO,
Vijayawada
Member Secretary

Venue: RO-Vijayawada

Date 08.02.2023

Sub: NHAI, RO-Vijayawada - Development of Economic Corridors, Inter Corridors and Feeder Routes to Improve the Efficiency of Freight Movement in India under Bharatmala Pariyojana (LOT5/Package-1) - Visakhapatnam Port Connectivity Roads-Improvement Works for Visakhapatnam Port Road for Repair & Rehabilitation of (i) Nehru Centenary Flyover (ii) Ambedkar Centenary Flyover (iii) Ramp - A Flyover (on e-tendering mode) - Technical Evaluation - Reg.

Ref: Tender ID: 2022_NHAI_135619_1

As per the Note Order dated 15.11.2022 of Regional Officer, the process of appointment of Contract for the subject project has been initiated and RFP has been hosted on e-tender portal of NHAI <https://etenders.gov.in>.

2. The following bidding schedule is proposed during invitation of NIT:

S.No	Event Description	Proposed Schedule
(a)	Invitation of RFP (NIT)	16-11-2022 at 1700 Hrs
(b)	Last date for receiving queries	11-12-2022 at 1700 Hrs
(c)	Pre-Bid meeting at specified venue	12-12-2022 at 1700 Hrs
(d)	Authority response to queries latest by	19-12-2022 at 1700 Hrs
(e)	Last date of request for BID document	23-01-2023 at 1700 Hrs(modified)
(f)	BID due date	23-01-2023 at 1700 Hrs (modified)
(g)	Opening of Technical bid at venue	24-01-2023 at 1730 Hrs (modified)

3. The Tender Evaluation Committee was constituted with the following Members for Evaluation of proposal for the above work, as per note order dated 15.11.2022 of Regional Officer, Vijayawada.

- Shri K.V.D. Ranjani, DGM (Tech)/RO, Vijayawada - Convener
- Shri P. Siva Sankar, GM (Tech), PD, PIU-Visakhapatnam - Member
- Shri T. Suresh Kumar, DGM (Tech)/RO, Vijayawada - Member Secretary
- Shri Neeraj Gupta, DGM(Tech)/RO, Vijayawada - Member
- Shri M Venkateswara Rao, DM (F & A Unit), RO, Vijayawada - Member

4. Subsequently, four corrigendum's were issued regarding RFP & BOQ and extension of time.

5. All the Committee Members met on 24.01.2023(1730Hrs) & 02.02.2023 for opening of technical proposal & Technical evaluation and observed that in response to above NIT, Two (2) bids were received in online from the following firms within the scheduled date and time:

S.No	Name of the Firm
(i)	M/s FRP-TECH India Private Limited-Delhi
(ii)	M/s.Maurer-Sanfield India Limited-Bhopal

6. The deliberations of Committee are as under:

6.1 As per Clause 23.4 of RFP, Bid Document fee of Rs.50,000/- is to be paid and as per Clause 16 of RFP, amount of Rs.30,00,000/- is to be paid towards the Earnest Money/Bid security/Forfeiture/debarment. The committee observed that both the firms M/s. FRP-TECH India Private Limited-Delhi and M/s.Maurer-Sanfield India


Limited-Bhopal have paid Bid document fee and Bid security fee. The same has been confirmed by F&A Unit.

- 6.2 Accordingly, the technical evaluation of two firms were carried out as per the clause 26 of section-II of RFP. Details of the technical evaluation sheet is enclosed Annexure-A & B. During evaluation it is observed that the CVs proposed for the position viz. Project Manager, Site Engineer cum Surveyor by M/s FRP-TECH India Private Limited-Delhi is incomplete. Similarly it is also observed that M/s. Maurer-Sanfield India Limited-Bhopal have furnished CV of only one Site Engineer as against two (2) specified in RFP Clause 4.4B (b) (ii) Section II of ITB.
- 6.3 However Committee opines that as both the firms proposed the names and CVs of Key Personnel and only breakup of Experience has not been submitted, the same may be obtained from the lowest bidder i.e. L1 bidder after opening of financial bids.
- 6.4 In view of the above, the two firms (i) M/s FRP-TECH India Private Limited-Delhi (ii) M/s Maurer -Sanfield India Limited-Bhopal are found as responsive and eligible for opening of financial bids, subject to approval of Competent Authority.

7 In light of above, the Committee recommends the following for approval of the Competent Authority:


- (i) To consider both the firms as responsive and eligible for opening of financial bids, as per Clause 26 of Section-2 of RFP.
- (ii) To notify the result of responsiveness to all the two (2) bidders in the e-tender portal, for opening of financial Proposals of responsive bidders on 10.02.2023 (1500Hrs).


(M Venkateswara Rao)
DM (F&A Unit),
RO - Vijayawada
Member


(Neeraj Gupta)
DGM(Tech.)
RO - Vijayawada
Member

K.V.D. Ranjani
(K.V.D. Ranjani) 8/2/23
DGM (Tech),
RO Vijayawada
Member Secretary


(P. Siva Sankar)
GM(Tech.) PD, PIU,
Visakhapatnam
Member


(T. Suresh Kumar)
DGM(Tech), RO,
Vijayawada
Member Secretary

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA**

Evaluation of Technical Bids on 24-01-2023 @ 6.30 PM for the work of Improvement Works for Visakhapatnam Port Road- Repair and Rehabilitation of (i) Nehru Centenary Flyover (ii) Ambedkar Centenary Flyover (iii) Ramp-A Flyover in the State of Andhra Pradesh at RO-Vijayawada

DOCUMENTS TO BE SUBMITTED IN ONLINE MODE

S.No	Clause No. referred	Description	M/s FRPTECH India Private Limited-Delhi	M/s Maurer - Sanfield India Limited-Bhopal
1	16.1 of S-II: ITB & 1.1 of S-I: NIT	Bid Security Fee of Rs. 30 Lakhs in the form of RTGS/NEFT in favour of NHAI, RO, Vijayawada.	Paid (UTR No. PUNBR52022122219676612 of Punjab National Bank on 07.12.2022)	Paid (NEFT-KKKBK0007631) (Pg.7)
2	3(i) of S-I: NIT	Bid Document Fee of Rs. 50,000/- in the form of RTGS/NEFT in favour of NHAI, RO, Vijayawada.	Paid (UTR No. PUNBH22342987044 of Punjab National Bank on 07.12.2022)	Paid (NEFT-KKKBK0007631) (Pg.7)
3	12.2 (b) of S-II: ITB	Written Power of Attorney of the signatory (whose digital signature certificate is used during e-tender submission) of the bidder to commit the bid.	Furnished. (Pg. 2&4)	Furnished. (Pg.53)
4	12.2 ©	Affidavit duly notarized	Furnished. (Page No.96)	Furnished. (Pg.55)
5	12.4 A (b) of S-II: ITB & 1.3 of S-III:	Construction works performed in last 3 years certified by CA	(Pg.42) Vinod K. Mehta & Co	(Pg.79) Bansal & Co. LLP
6	Appendix-1	Form of letter of Application	Furnished (Pg.01)	Furnished (Pg.57)
7	12 of S-I: NIT	Digital Sign & Authorized Sign	Mr Shrey Jain	Mr Bhushan Madhav Kekre

(M Venkateswara Rao
DM (F & A Unit)
RO - Vijayawada
Member

(P Siva Sanjay
GM(Tech)
PD, PU, Visakhapatnam
Member

(Neeraj Gupta)
DGM(Tech),
RO, Vijayawada
Member

(K.V.D. Ranjani)
DGM(Tech),
RO, Vijayawada
Convenor

(T. Suresh Kumar)
DGM(Tech),
RO, Vijayawada
Member Secretary

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA**

Annexure - B

Evaluation of Technical Bids on 24-01-2023 @ 6.30 PM for the work of Improvement Works for Visakhapatnam Port Road- Repair and Rehabilitation of (i)Nehru Centenary Flyover (ii) Ambedkar Centenary Flyover (iii) Ramp-A Flyover in the State of Andhra Pradesh at RO-Vijayawada

Cl. No. referred	Item	Name of the Bidder
4.2 of S-II: ITB & 1 of S-III: Q1	Whether copies of following documents furnished	M/s FRPTECH India Private Limited-Delhi
	(a) Year of Constitution	Yes
	(b) legal status of Bidder (Proprietorship/Partnership or Pvt Ltd., firm) :	2004(Pg.no.10)
	(c) Place of registration:	Pvt. Ltd.
Cl. No. 36 of ITBand Appendix-(vi)	Integrity Pact	New Delhi
4.2 (e) of S-II: ITB & 1.2 of S-III: Q1	Written Power of Attorney of the Signatory of Bid (Submitted Online).	Furnished (pg.102-108)
4.2(b) of S-II: ITB & 1.3 of S-III: Q1	Total Value of Civil Engineering works in last 3 years & Average Annual Financial Turnover (As certified by Chartered Accountant in Original)	Furnished. (Pg. 2&4)
		Furnished. (Pg. 53)
		Furnished. (Pg. 79) Bansal & Co. LLP

Cl. No. referred	Name of the Bidder	Item	M/s FRPTECH India Private Limited-Delhi	M/s Maurer - Sanfield India Limited-Bhopal
4.2(c) & 4.4 of S-II: ITB	(ii) Details of Two works of value not less than Rs.10.01Cr & Certifying Authority referred / considered for eligibility			Two works Rs.10,21,72,365/- & Rs10,02,25,154/- (2019 & 2020-2021) (Pg.29-33)
	(iii) Details of Three works of value not less than Rs.8.00Cr & Certifying Authority referred / considered for eligibility			
1.4 (b) (i) of S-III: QI	Works for which bids have been submitted and accepted and works which have yet to be completed) as on the date 7 days before the last date for bid submission. Existing Commitments and ongoing works (B):		Rs.13,74,89,315/- (Pg.57)	Rs.3,77,26,950/- (Pg.73&75&76)
1.4 (b) (ii) of S-III: QI	Details of work for which bid Submitted and accepted (where contract signing is pending)		0	Furnished, Rs.4,29,02,016/- (Pg.74&77-78)
1.4 (b) (iii) of S-III: QI & 4.6 of S-II: ITB	Available Bid Capacity = (AXNX2.5-B) > Bid value: Rs.20,01,69,879.50/-		{21.98 X1.10X 0.75 X 2.5} - {13.86} = 31.484 Crore (Pg.61)	{35.45X 1.10 X 0.75 X 2.5} - {8.06} = 66.05 Crore (Pg.72) 13.04
4.4 B (b) (ii) of S-II: ITB	Whether availability of Key personnel and details and signed CVs of Key Personnel furnished as per the proforma given in Appendix to ITB		Yes	Yes
	a) Project Manager - 1 No Graduation from recognised university + 5 Years Exp. 5 years as Project Manager on Structural Rehabilitation works		Furnished. (Pg.76 - 94)	Furnished (Pg.22-23)
	b) Site Engineer cum Surveyor Engineer - 1No Diploma in. Civil Engineering + 5 years Exp. Or Graduation in Civil Engineering + 3 yrs. Exp. 5 years on Structural Rehabilitation works.		Furnished (Pg.82-83)	Furnished (Pg.24-26)
4.2(i) of S-II: ITB	Whether information regarding any litigation history furnished		Furnished. (Pg.94)	Furnished (Pg.44)

	Name of the Bidder	M/s FRPTECH India Private Limited-Delhi	M/s Maurer - Sanfield India Limited-Bhopal
Sl. No. referred	Item		
2 of S-III: Q1	(i) Whether affidavit of correctness of all the statements in the enclosed attachments is furnished (on Stamp Paper attested by Notary) /whether they are standard format prescribed in bid doc.	Furnished. (Page No.96)	Furnished. (Pg.55)
	(ii) Whether undertaking to invest minimum cash upto 25% of contract value furnished / should be signed by authorised representative of the firm.	Furnished. (Pg.98)	Furnished. (Pg.41)
	(iii) Whether undertaking furnished for Bid validity for 120 days after the deadline date from bid submission i.e., 23.01.2023	Furnished. 280days (Pg.99)	Furnished. 120days (Pg.43)
	(iv) Whether undertaking furnished for equipment?	Furnished. (Pg.63to74&101)	Furnished (Pg.42&45-46)

(M. Venkateswara Rao)
DM (F & A Unit)
RO - Vijayawada
Member

(P. Siva Subramanian)
GM(Tech)
PD, PIU, Visakhapatnam
Member

(Neeraj Gupta)
DGM(Tech),
RO, Vijayawada
Member

K.V.V.D. Rajgani
(K.V.D. Ranjani)
DGM(Tech),
RO, Vijayawada
Convenor

T. Suresh Kumar
(T. Suresh Kumar)
DGM(Tech),
RO, Vijayawada
Member Secretary

Minutes of Meeting

Venue: RO-Vijayawada

Date 17.02.2023

Sub: NHAI, RO-Vijayawada - Development of Economic Corridors, Inter Corridors and Feeder Routes to Improve the Efficiency of Freight Movement in India under Bharatmala Pariyojana (LOT5/Package-1) - Visakhapatnam Port Connectivity Roads- Improvement Works for Visakhapatnam Port Road for Repair & Rehabilitation of (i) Nehru Centenary Flyover (ii) Ambedkar Centenary Flyover (iii) Ramp - A Flyover (on e-tendering mode) - Opening and Evaluation of Financial Bids - Reg.

Ref: Tender ID: 2022_NHAI_135619_1

With the approval of Competent Authority, Evaluation Committee has been constituted comprising of the following officers:

- | | | |
|---|---|------------------|
| • Shri K.V.D. Ranjani, DGM (Tech)/RO, Vijayawada | - | Convener |
| • Shri P. Siva Sankar, GM (Tech), PD, PIU-Visakhapatnam | - | Member |
| • Shri T. Suresh Kumar, DGM (Tech)/RO, Vijayawada | - | Member Secretary |
| • Shri Neeraj Gupta, DGM(Tech)/RO, Vijayawada | - | Member |
| • Shri M Venkateswara Rao, DM(F&A Unit), RO, Vijayawada | - | Member |

2. RFP for the subject work invited on 16.11.2022 with bid due date as 23.01.2023 (extended). The Technical Bids were opened on 24.01.2023 wherein proposals from two bidders have been received:

S.No	Name of Bidder
(i)	M/s FRP-TECH India Private Limited-Delhi
(ii)	M/s.Maurer-Sanfield India Limited-Bhopal

3. The Committee in its meeting held on 08.02.2023 observed the following:

3.1 As per Clause 23.4 of RFP, Bid Document fee of Rs.50,000/- is to be paid and as per Clause 16 of RFP, amount of Rs.30,00,000/- is to be paid towards the Earnest Money/Bid security/Forfeiture/debarment. The committee observed that both the firms M/s. FRP-TECH India Private Limited-Delhi and M/s.Maurer-Sanfield India Limited-Bhopal have paid Bid document fee and Bid security fee. The same has been confirmed by F&A Unit.

3.2 Accordingly, the technical evaluation of two firms were carried out as per the clause 26 of section-II of RFP. During evaluation it is observed that the CVs proposed for the position viz. Project Manager, Site Engineer cum Surveyor by M/s FRP-TECH India Private Limited-Delhi is incomplete. Similarly it is also observed that M/s.Maurer-Sanfield India Limited-Bhopal have furnished CV of only one Site Engineer as against two (2) specified in RFP Clause 4.4B (b) (ii) Section II of ITB.

3.3 However Committee opines that as both the firms proposed the names and CVs of Key Personnel and only breakup of Experience has not been submitted, the same may be obtained from the lowest bidder i.e. L1 bidder after opening of financial bids.



4. Accordingly, Evaluation Committee in its meeting held on 08.02.2023 recommended the two firms (i) M/s FRP-TECH India Private Limited-Delhi (ii) M/s Maurer -Sanfield India Limited-Bhopal are found as responsive and eligible for opening of financial bids, subject to approval of Competent Authority.

5. After obtaining the approval of RO-Vijayawada, Technical results were uploaded on 10.02.2023 on E-tender portal.

6. The committee members met at 1500 Hrs on 10.02.2023 for opening of financial bid of the technically responsive firms. The Financial Proposal of the Technically Responsive firms are as under:

Sr.No	Name of Bidder and Address	Estimated Cost (Excluding GST)(Rs.)	Percentage Quoted(+/-)	Financial Proposal (Excluding GST) in Rs.	Rank
(i)	M/s FRP-TECH India Private Limited-Delhi	Rs.20,01,69,879.50/-	(-)27.33%	Rs.14,54,63,452/-	L1
(ii)	M/s.Maurer-Sanfield India Limited-Bhopal		(-)7.20%	Rs.18,57,57,649/-	L2

7. The Deliberations of the committee are as under:

7.1 It has been observed that the bidders M/s. Maurer Sanfield India limited Bhopal have not submitted Financial Bid form & M/s FRP-TECH India Private Limited -Delhi has uploaded financial Bid form duly signed without quoting any amount. However, both the bidders have quoted in the form of Price Bid (Abstract of Cost) as prescribed in the RFP.

7.2 M/s FRPTECH India Private Limited - Delhi quoted 27.33% below the estimated Cost of Rs.20,01,69,879.50/- (Excluding GST) as indicated in the NIT and thus stood as L1.

8. The committee was apprised that Policy Circular No.9.2.35/2022 dated 10.05.2022 describes the following methodology to identify abnormally low bids which states that

- (i) Average Bid Price of maximum five nos. of lowest bids may be worked out.
- (ii) In case, this average bid price is less than the Authority's Estimated Project Cost (EPC) put to tender, the Bid Price quoted by the lowest bidder (L1) is to be compared with the average bid price and if the bid price quoted by L1 is lower by more than 10% from the average Bid Price, then the bid quoted by L1 shall be considered as an ALB.

8.1 In the above case the average bid price of both bidders is Rs.16,56,10,550 and the Bid Price quoted by the L1 bidder when compared to average Bid price is 13.85% less. Hence the bid of L1 bidder comes under abnormally low bid (ALB).

8.2 As the quoted price of the successful L1 bidder being the abnormal low bid (ALB), the bidder has to provide additional performance security for an unbalanced amount as per clause 28.3 of RFP.



8.3 As per Policy Circular No.9.2.35/2022 dated 10.05.2022 the Additional Performance security computation is detailed as under:

(a) If the Bid price offered by the Selected Bidder is lower than 10% but upto 20% of the estimated project cost, then the Additional Performance Security shall be calculated @20% of the difference in the (i) estimated Project cost (as mentioned in RFP) - 10% of the Estimated Project Cost and (ii) the Bid Price offered by the selected Bidder but with maximum ceiling of value of such Additional Performance Security upto value of Performance Security BG.

(b) If the Bid price offered by the Selected Bidder is lower than 20% of the estimated project cost, then the Additional Performance Security shall be calculated @ 30% of the difference in the (a) Estimated Project Cost (as mentioned in RFP) - 10% of the Estimate Project Cost and (b) the bid price offered by the selected Bidder but with maximum ceiling of value of such Additional Performance Security upto value of Performance Security BG.

- Additional Performance security : 30% [{20,01,69,880-10%(20,01,69,880)]-L1 quoted bid price}


=30% [18,01,52,892-14,54,63,452]

=Rs.1,04,06,832/-

- Maximum Ceiling of Performance Security=3% of Quoted bid price = 3% (14,54,63,452)
= Rs.43,63,904/-


9. In view of the above, the Committee recommends the following for approval of the Competent Authority:


- To award the work to M/s. FRP-TECH India Private Limited-Delhi being L-1 bidder for quoted amount of Rs.14,54,63,452/- (at 27.33% below estimated cost of Rs.20,01,69,879/-).
- To obtain additional performance security of Rs.43,63,904/- as per clause 28.3 of RFP.


(M Venkateswara Rao)
DM (F&A Unit),
RO - Vijayawada
Member


(Neeraj Gupta)
DGM(Tech.)
RO - Vijayawada
Member


(K.V.D. Ranjani) 17/2/23
DGM (Tech), RO,
Vijayawada
Convener


(P. Siva Sankar)
GM(Tech.) PD, PIU,
Visakhapatnam
Member


(T. Suresh Kumar) 17/2/23
DGM(Tech), RO,
Vijayawada
Member Secretary

Signature Not Verified

Digitally signed by VENKATA DEVA
RANJANI KUNALA
Date: 2023.03.03 17:12:38 IST
Location: eProcurement System for
Central PSUs