

NATIONAL HIGHWAYS INVIT PROJECT MANAGERS PRIVATE LIMITED
(A Wholly Owned Entity of NHAI)
Regd. Off.: G-5 & 6, Sector-10, Dwarka, Delhi - 110075
CIN: U45201DL2021GOI378178

No. NHIPMPL/2023/AE/BWK

Date: 17.07.2023

To,
All the Participated Bidders,

Subject- Consultancy Services for Authority Engineer for Supervision of Construction of Initial Improvement works and supervision of ATMS or TMS installation under TOT of Borkhedi Wadner Deodhari Kelapur (from km 36.600 to km 175.000) in the state of Maharashtra (InvIT Bundle 2)]-Tender ID- 2022_NHAI_137299_1 - Evaluation of Technical Proposals-reg


Sir,

Please refer to your bid for the subject project submitted in E Tenders. The summary of the Technical Evaluation is as below.

S. No:-	Name of the Applicant	Total	Rank	Status of qualification
1	M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions	Non Responsive as per Clause 15(A) of Section 1 of RFP.		
2	M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.	95.32	1	Conditionally Responsive*
3	M/s Technocrats Advisory Services Pvt. Ltd.	Non Responsive as per Clause 15(A) & 15(C) of Section 1 of RFP.		
4	M/s L N Malviya Infra Projects Pvt. Ltd.	84.26	2	Conditionally Responsive*

2. The detailed evaluation sheet for the respective bidders is enclosed herewith. Bidders are given opportunity to submit their representation, if any, to the aforesaid technical evaluation within seven days (i.e. by 25.07.2023) from issue of this result.

3. All technically responsive bidders are also requested to confirm on the Bid validity of their proposal as per provision of RFP.


(Rajiv Nayanam)
Head - Toll Operations

Name of the Project		
Consultancy services for Authority Engineer for Supervision of Construction of Initial Improvement works and supervision of ATMS or TMS installation under TOT of Borkhedi Wadner Deodhari Kelapur (from km 36.600 to km 175.000) in the state of Maharashtra		
List of the Applicants:-		
Length of Project to consider for evaluation		90
Applicant No:-	Name of the Applicant	Status of the Applicant Sole/JV/ Association
1/4	M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions	Association
2/4	M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.	Association
3/4	M/s Technocrats Advisory Services Pvt. Ltd.	Sole
4/4	M/s L N Malviya Infra Projects Pvt. Ltd.	Sole

Name of the Project:-																
Consultancy services for Authority Engineer for Supervision of Construction of Initial Improvement works and supervision of ATMS or TMS installation under TOT of Borkhedi Wadner Deodhari Kelapur (from km 36.600 to km 175.000) in the state of Maharashtra																
Test of Responsiveness																
S. No.	Name of the Firm	Sole/JV/ Association	Power of Attorney for signing the Application		DSC holder	If applicable, the Power of Attorney for Lead Member of JV;	Copy of Memorandum of Understanding between JV partners, if applicable;	Copy of Memorandum of Understanding with Associate, if applicable (Y/N) CVs Proposed No.	Firms credentials as per format prescribed in SECTION-3 OF RFP.	Technical proposal as per format prescribed in SECTION-4 OF RFP.	Registration No on Infracon and Infracon Team ID	Receipt of online payment towards cost of RFP of Rs. 5,000/- (Rupees Five thousand only) in favour of National Highways Authority of India;	Bidders have to comply with the OM No. 13030/09/2008-vig dated 28th January, 2013(copy enclosed) regarding Integrity pact.	Bidders have to comply with the Clause no. 10.1 of RFP w.r.t submission of Self certification for meeting local content requirement. (Y/N) Location		Observation of Rresponsivnes
														Self-certificate	SA Cert.	
1/4	M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions	Association	Yes 18.12.2021	Siddharth Pankaj Shyam Padmakar		NA	NA	Yes yes one	Yes	Yes	info@artefactprojects.com 2023-128-287-2644	yes	yes	LM: Yes OA1: yes OA2: Yes	yes	1. Undertaking submitted by the firm w.r.t Appendix-B-11 for in-hand AE/ IE/ SC Projects is not as per the format prescribed in the RFP 2. In the Affidavit, B-9 the name of the Associate partner "M/s Global Infra Solutions" is not mentioned. 3. Board Resolution w.r.t the Power of attorney of M/s Artefact Projects Ltd. and M/s Renaissance IOT have not been found. 4. Bidders have to comply with the Clause no. 10.1 of RFP w.r.t submission of Statutory Auditor certification for meeting local content requirement, the same has not been found.
2/4	M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.	Association	Yes 14.10.2020	Shrikant Khobragade		NA	Na	Yes yes one	Yes	Yes	info@kprojects.com 2023-128-468-4030	yes	Yes	LM: Yes India OA: yes	Not Found	1. Undertaking submitted by the firm w.r.t Appendix-B-11 for in-hand AE/ IE/ SC Projects is not as per the format prescribed in the RFP. 2. In the Affidavit, B-9 the name of the Associate partner is not mentioned. 3. Power of Attorney and Board Resolution of M/s MVK Infrabuild Pvt. Ltd. has not been found. 4. COI of M/s MVK Infrabuild Pvt. Ltd. has not been found. 5. Letter of Association of M/s MVK Infrabuild Pvt. Ltd. has not been found 6. Bidders have to comply with the Clause no. 10.1 of RFP w.r.t submission of Statutory Auditor certification for meeting local content requirement, the same has not been found.
3/4	M/s Technocrats Advisory Services Pvt. Ltd.	Sole	Yes 18.01.2023	Gautam Muni Pandey		NA	NA	NA Na	Yes	Yes	sureel2014btd@gmail.com 2023-128-2873-4386	Yes	yes	yes undated	Not Found	1. Board Resolution w.r.t the Power of attorney executed by Mr. S. K. Upadhyay has not been found. 2. Appendix-B12 has been signed on 17.01.2023,i.e prior to Power of torney, Form where Mr. Gaautam Muni Pandey get power to to sign the same as on 17.01.23. 3. Undertaking submitted by the firm w.r.t Appendix-B-11 for in-hand AE/ IE/ SC Projects is not as per the format prescribed in the RFP 4. Bidders have to comply with the Clause no. 10.1 of RFP w.r.t submission of Statutory Auditor certification for meeting local content requirement, the same has not been found.
4/4	M/s L N Malviya Infra Projects Pvt. Ltd.	Sole	Yes 04.01.2023	LN Malviya		NA	NA	NA NA	Yes	Yes	infraprojectsnpal@gmail.com 2023-128-16937-2462	yes	yes	yes undated	Not Found	1. Undertaking submitted by the firm w.r.t Appendix-B-11 for in-hand AE/ IE/ SC Projects is not as per the format prescribed in the RFP. 2. Bidders have to comply with the Clause no. 10.1 of RFP w.r.t submission of Statutory Auditor certification for meeting local content requirement, the same has not been found.

Name of the Project						
Consultancy services for Authority Engineer for Supervision of Construction of Initial Improvement works and supervision of ATMS or TMS installation under TOT of Borkhedi Wadner Deodhari Kelapur (from km 36.600 to km 175.000) in the state of Maharashtra						
Average annual turnover from consultancy services after following enhancement factor						
S.No.	Name of Consultancy Firm/Entity (Sole Bidder/Bidder in JV)	Average annual turnover from consultancy services			Annual Average Turnover in Last 3 years 2019-20, 2020-21, 2021-22	Eligibility (7 Crore)
		21-22	20-21	19-20		
1/4	M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions	23.57	32.08	31.89	29.18	Yes
2/4	M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.	46.18	39.04	51.42	45.55	Yes
3/4	M/s Technocrats Advisory Services Pvt. Ltd.	0.00	37.71	34.96	24.22	Yes
4/4	M/s L N Malviya Infra Projects Pvt. Ltd.	0.00	194.14	129.79	107.98	Yes

Annexure-I

Consultancy services for Authority Engineer for Supervision of Construction of Initial Improvement works and supervision of ATMS or TMS installation under TOT of Borkhedi Wadner Deodhari Kelapur (from km 36.600 to km 175.000) in the state of Maharashtra								
MINIMUM ELIGIBILITY CRITERIA								
S.No.	Name of the Applicants	Technical Capacity	Technical Responsive (TL Score)	Preparation of DPR (NH/SH/Equivalent)	Project Supervision/IC (NH/SH/Equivalent)		Annual Turnover	whether the Applicant is Technical "Responsive" or "Non-Responsive".
		Technical Capacity Provisions for maximum works to be permitted with one consultant:	CV of proposed Team Leader should score at least 75% marks	The firm should have Minimum experience of Preparation of detailed Project Report/ Feasibility Study cum Preliminary Design Report of 2/4/6*- laning/Bridge project of aggregate length equal to 2 times or more of similar category for which RFP is invited.	The firm should have minimum Experience of Project Supervision/Independent Engineer/Consultant of 2/4/6*- laning/Bridge project of aggregate length equal to 3 times or more of similar category** for which RFP is invited.	Firm should also have experience of Project Supervision/ Independent Engineer/ Authority' Engineer of at least one project of similar category of two/four /six** laning/bridge work of length equal to 40% of project length	Annual turnover (updated average of last 3 years) of the firm from consultancy business should be equal to or more than 2% of Estimated Project Cost.	
1/4	M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions	Yes	Yes	No	Yes	Yes	Yes	Non Responsive
2/4	M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Responsive
3/4	M/s Technocrats Advisory Services Pvt. Ltd.	No	Yes	No	Yes	Yes	Yes	Non Responsive
4/4	M/s L.N Malviya Infra Projects Pvt. Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Responsive

Consultancy services for Authority Engineer for Supervision of Construction of Initial Improvement works and supervision of ATMS or TMS installation under TOT of Borkhedi Wadner Deodhari Kelapur (from km 36.600 to km 175.000) in the state of Maharshra											
Final Comparative Technical Evaluation Score.											
S. No.	Name of Bidder	Relevant Experience for the assignment*		Experience in use of technology for road inspection		Qualifications and competence of the key staff for the assignment		Total		Rank of the Firm	whether the Technical Responsive Applicant/Bidder Eligible for opening of Financial proposal*
		Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed		
	Maximum marks										
1/4	M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions	Non Responsive as per Clause 15(A) of Section 1 of RFP.									
2/4	M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.	40.00	39.00	20.00	20.00	36.65	36.32	96.65	95.32	1	Conditionally responsive
3/4	M/s Technocrats Advisory Services Pvt. Ltd.	Non Responsive as per Clause 15(A) & 15(C) of Section 1 of RFP.									
4/4	M/s L N Malviya Infra Projects Pvt. Ltd.	40.00	39.00	20.00	20.00	37.39	25.26	97.39	84.26	2	Conditionally responsive

Note: *Subject to the fulfillment of required documents as mentioned in the respective evaluation sheet.

5.3	>5	10								
6	Experience in Construction Supervision /DPR/Design Review of Major structures having length of more than 500 meter in last 7 years.	3	3	3	3	3	2.5	3	3	3
6.1	1 project - 2.0 marks	2								
6.2	Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 1.0 marks	1	3	3	3	3	2.5	3	3	3
		40	23.00	40.00	39.00	40.00	30.00	40.00	39.00	40.00
			1		2		3		4	

Name of the Project														
Consultancy services for Authority Engineer for Supervision of Construction of Initial Improvement works and supervision of ATMS or TMS installation under TOT of Borkhedi Wadner Deodhari Kelapur (from km 36.600 to km 175.000) in the state of Maharashtra														
Evaluation Criteria for assessment of experience in use of technology for road inspection														
S.No	Applicant No.	Max Marks	1/4			2/4			3/4			4/4		
			M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions			M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.			M/s Technocrats Advisory Services Pvt. Ltd.			M/s L N Malviya Infra Projects Pvt. Ltd.		
			Claimed	No. of Projects assessed	Assesed	Claimed	No. of Projects assessed	Assesed	No. of Projects assessed	No. of Projects assessed	Assesed	Claimed	No. of Projects assessed	Assesed
1	Experience in Network Survey Vehicle (NSV) or better technology for pavement inspection	7	7	Pg No.	7	7	7	7	7	7	7	7	7	7
1.1	Own Equipment/Equipment on MOU with Associate or on hiring basis	4	4	Pg 297	4	4	Pg no. 30/233 (file	4	4	Pg 81	4	4	Pg 494	4
1.2	(i) Experience of 1-2 projects	1	3	7 Projects	3	3	7 Projects	3	3	7 Projects	3	3	6 Projects	3
	(ii) Experience of 3-5 projects	2												
	(iii) Experience of >5 projects	3												
	Page no.s		318, 320,324,326, 328, 345, 351			60, 62, 66, 68, 70, 72, 74			103, 107, 112, 116, 120, 124, 128			535, 537,541,555, 557,567		
2	Experience in Falling Weight Deflectometer (FWD) or better technology for pavement strength measurement	4	4		4	4		4	4		4	4		4
2.1	Own Equipment/Equipment on MOU with Associate or on hiring basis	2	2	Pg 300	2	2	Pg no. 38/233 (file	2	2	Pg 92	2	2	Pg 494	2
2.2	(i) Experience of 1-3 projects	1	2	4 Projects	2	2	6 Projects	2	2	6 Projects	2	2	4 Projects	2
	(ii) Experience of > 3 projects	2												
	Page no.s		320, 328, 345, 351			60, 62, 66, 68, 70, 72, 147			103, 107, 112, 116, 120, 124			535,537, 541, 557		
3	Experience in Mobile Bridge Inspection Unit (MBIU) or better technology for bridges inspection	5	5		5	5		5	5		5	5		5
3.1	Own Equipment/Equipment on MOU with Associate or on hiring basis	2	2	Pg 303	2	2	Pg no. 45/233 (file	2	2	Pg-160	2	2	Pg 494	2
3.2	(i) Experience of 1-2 projects	1	3	6 Projects	3	3	6 Projects	3	3	6 Projects	3	3	6 Projects	3
	(ii) Experience of 3-5 projects	2												
	(iii) Experience of >5 projects	3												
	Page no.s		320, 351, 355, 359, 367, 376			60, 62, 66, 68, 169, 172			103, 107, 112, 116, 120, 124			537, 549, 551, 553, 535,557		
4	Experience in Retro reflectometer technology	4	4		4	4		4	4		4	4		4
4.1	Own Equipment/Equipment on MOU with Associate or on hiring basis	2	2	Pg 306	2	2	Pg no. 53/233 (file	2	2	Pg 97	2	2	Pg 494	2
4.2	(i) Experience of 1-3 projects	1	2	4 Projects	2	2	4 Projects	2	2	6 Projects	2	2	4 Projects	2
	(ii) Experience of >3 projects	2												
	Page no.s		320, 355 , 359, 367			60, 66, 68, 224			103, 107, 112, 116, 120, 124			535, 537, 541, 557		
	Total	20.00	20.00		20.00	20.00		20.00	20.00		20.00	20.00		20.00

Name of the Project:-															
Consultancy services for Authority Engineer for Supervision of Construction of Initial Improvement works and supervision of ATMS or TMS installation under TOT of Borkhedi Wadner Deodhari Kelapur (from km 36.600 to km 175.000) in the state of Maharashtra															
										Project Length	90 Km				
Name of Applicant										1/4	M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions				
Applicant status										Association					
Project Supervision/IC(NH/SH/Equivalent)										3 times or more of project length i.e			270 Km		
Preparation of DPR (NH/SH/Equivalent)										2 times or more of project length i.e			180 Km		
Minimum Length of Single Project										40% of the project length for which RFP invited			36 Km		
1. Experience as Independent Engineer/Construction Supervision in Number of Highway Projects of 2/4/6-laning** of length 40% or more in last 7 years.															
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Wether the project length is mpre than 40%	marks obtained	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	
1	NH Division	IE	Sole	100	38.38	4	Highway	Aug-21	100.00	38.38		84/468	Yes	10	
2	NH Division	IE	Sole	100	43.905	4	Highway	Aug-21	100.00	43.91		88/468	Yes		
5	NHAI	IC	IV	97	80	4	Highway	May-16	90.00	69.84		103/468	Yes		
8	NHAI	IE	Sole	100	54	4	Highway	Sep-18	100.00	54.00		116/468	Yes		
10	NHAI	IE	Sole	100	79.995	4	Highway	Feb-22	100.00	80.00		124/468	Yes		
										Aggregate length	286.12				10
The firm should have minimum experience of Project Supervision/IC of 2/4/6**-laning project of aggregate length equal to 3times or more of similar category for which RFP is invited.										Yes					Score Claimed
										Eligible					

2.	Experience in DPR preparation/Feasibility Study cum Preliminary Design Report for Number of Highway Projects(of length 40% of project length or more of similar capacity (2/4/6 laning*) for which RFP is invited in last 7 years.													
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Wether the project length is mpre than 40%	marks obtained
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	NHAI	DPR	JV	40	104.4	4	Highway		100.00		Prior 7 years (09.05.2016-08.05.2023)	140/468	No	
2	NHAI	DPR	Sole	100	101.3	4	Highway	Jul-05	100.00		Prior 7 years (09.05.2016-08.05.2023)	144/468	No	
3	MSRDCL	DPR	JV	26	77.621	6	Expressway	Aug-18	100.00	20.18		148/468	No	
4	NHAI	FS	Sole	100	3.75	4	Highway	Feb-19	100.00	3.75		151/468	No	
5	NH Division, Nagpur	DPR	Association	75	32.684	2	Highway	Feb-20	100.00		Detail of Lane (2 and 4 lane) and Consultancy fees have not been found.	154/468	No	
6	NH Division Akola	Project Mgt including DPR	Sole	100	52.719	2	Highway	Jul-20	100.00		Detail of Lane (2 and 4 lane), Highway	158/468	No	
7	NH Division Akola	DPR	Sole	100	74.351	2	Highway	Jul-20	100.00		Detail of Lane (2 and 4 lane)	163/468	No	
8	NH Division PWD	DPR	Sole	100	66.73	2	Highway	25.03.2017	90.00		Since the project is 2 Lane Consultancy fees is required. Date of Completion is not clear.	167/468	No	
9	MSRDC	DPR	Sole	100	107.622	2/4	Highway			0.00	Detail of Lane (2 and 4 lane), Consultancy fees have not been found and date of completion.	170/468	No	
10	PWD	DPR	Sole	100		2/4	Highway			0.00	Detail of Lane (2 and 4 lane), date of completion is not clear	173/468	No	
11	PWD	DPR	Sole	100		2/4	Highway			0.00	Detail of Lane (2 and 4 lane), date of completion is not clear.	177/468	No	
													No	
Aggregate length										23.93				5
The firm should have minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning project of aggregate length equal to 2 times or more of similar category for which RFP is invited.										No			Score Claimed	
										Non-Eligible				
3	In hand DPRs for Authority NHAI/NHIDCL/MoRTH Projects (presently under progress) Highway/Bridge/Tunnel													
S.No	Client name	Project Name	Project Done	Date of Agreement/ LOA	Status of DPR	Status of 3D	Date of last correpsonde nce letter.	Page No	Whether the project ongoing till 08.05.2023	Mar	No. of Projects Assessed	Marks obtained		
1	NHAI	Gonde Vadape	DPR	09.06.2017	Not clear	Not clear	28.10.2022	204/468	Status Not clear		0	0		
	NHAI							210/468						
2		4 lane inner Ring Road Allahabad City	FS	04.12.2017	Not clear	Not clear	23.05.2022		Status Not clear					
3	NHAI	Guwahati Ring Road	DPR	22.04.2022			17.10.2022	219/468	yes					
4	NHAI	Thirumangalam-Rajapayam	DPR	13.01.2017	Not clear	Not clear	12.09.2022	223/468	Status Not clear					
5	NHAI	Sagarmala Scheme	DPR	04.09.2017	Not clear	Not clear	11.02.2022	228/468	Status Not clear					
	R&B Andhra Pradesh MoRTH							230/468						
6		Madaksir Rolla (karnataka Border) NH 46	DPR	08.10.2016	Not clear	Not clear	-		Status Not clear					
7	R&B Andhra Pradesh MoRTH	Koyyuru-Chintapalli	DPR	30.06.2016	Not clear	Not clear	13.05.2022	231-238/468	Status Not clear					
8	NH PW MoRTH	Pandharpur-Mangalwedha	DPR	13.06.2016	Not clear	Not clear	-	239/468	Status Not clear					
Marks claimed											10			

4	Experience in Construction Supervision/DPR/Design Review of Major structures having length of more than 500 metre in last 7 years.													
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project in (Mtr)	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length	marks obtained
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	NH Division	IE	sole	100	1060	4	Highway	Aug-21	100.00	1060.00		88/468		3
2	NHAI	FS	sole	100	3750	4	Highway	Feb-19	100.00	3750.00		151/468		
3	NHAI	DPR	JV	26	5460.00	6	Expressway	Aug-18	100.00	5460.00		148/468		
Aggregate length										10270.00		Score Claimed		3

Name of the Project:-															
Consultancy services for Authority Engineer for Supervision of Construction of Initial Improvement works and supervision of ATMS or TMS installation under TOT of Borkhedi Wadner Deodhari Kelapur (from km 36.600 to km 175.000) in the state of Maharashtra															
			Project Length		90 Km										
Name of Applicant			1/4		M/s L N Malviya Infra Projects Pvt. Ltd.										
Applicant status			Association												
Project Supervision/IC(NH/SH/Equivalent)			3 times or more of project length i.e										270 Km		
Preparation of DPR (NH/SH/Equivalent)			2 times or more of project length i.e										180 Km		
Minimum Length of Single Project			40% of the project length for which RFP invited										36 Km		
1. Experience as Independent Engineer/Construction Supervision in Number of Highway Projects of 2/4/6-laning** of length 40% or more in last 7 years.															
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is mre than 40%	marks obtained	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	
1	MPRDCL	IE	JV	96	89.3	4	Highway	31.12.2016	100.00			86	No	10	
2	MPRDCL	IE	JV	96	52.131	4	Highway	31.05.2019	100.00	50.05		88	Yes		
3	HSIDCL	IE	Sole	100	83.300	6	Highway	07.06.2019	100.00	83.30		93	Yes		
4	NHAI	IE	Sole	100	45.300	4	Highway	10.05.2022	100.00	45.30		96	Yes		
5	MoRTH	CS	Association	75	37.818	4	Highway	27.11.2019	100.00	28.36		99	No		
6	MPRDCL	AE	Sole	100	126.565	2	Highway	30.06.2018	100.00	50.63		105	Yes		
	MPRDCL	AE	Sole	100	162.621	2	Highway	30/10/217	100.00	65.05		103	Yes		
Aggregate length										322.68					10
The firm should have minimum experience of Project Supervision/IC of 2/4/6**-laning project of aggregate length equal to 3times or more of similar category for which RFP is invited.										Yes				Score Claimed	
										Eligible					
2. Experience in DPR preparation/Feasibility Study cum Preliminary Design Report for Number of Highway Projects(of length 40% of project length or more of similar capacity (2/4/6 laning*)) for which RFP is invited in last 7 years.															
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length is mre than 40%	marks obtained	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	
1	UPIEDA	DPR	Consortium	85	593.94	6	Highway	31.08.2021	100.00	504.85		186	Yes	5	
2	MPRDCL	FS	Sole	100	309.08	6	Highway	08.03.2020	100.00	309.08		191	Yes		
3	MPRDCL	FS	Sole	100	1156	6	Highway	08.09.2020	100.00	1156.00		194	Yes		
Aggregate length										1969.93					5
The firm should have minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning project of aggregate length equal to 2 times or more of similar category for which RFP is invited.										Yes				Score Claimed	
										Eligible					
3 In hand DPRs for Authority NHAI/NHIDCL/MoRTH Projects (presently under progress) Highway/Bridge/Tunnel															
S.No	Client name	Project Name	Project Done	Date of Agreement/ LOA	Status of DPR submission	Status of 3D	Date of last correspondence letter.	Page No	Whether the project ongoing till 08.05.2023	Remarks	No. of Projects Assessed	Marks obtained			
1	NHAI	Muzaffarpur-sitamarahi	DPR	18.08.2021	-	-	-	240/1246	Yes						
2	NHAI	expressway. Lot-10 /pkg-3	DPR	24.05.2021			28.04.2022	242/1246	Yes						
3	NHAI	pune-banglore exp.	DPR	24.05.2021			01.06.2022	248/1246	Yes						
4	NHAI	Ring road jalapur city	DPR	07.05.2021				254/1246	Yes						
5	NHAI	Coastal Connectivity	DPR	02.02.2021	Not Clear	Not Clear	-	257/1246	Status not clear		6	10			
6	NHAI	chambal Exp. (MOU date)	DPR	29.01.2021	Not Clear	Not Clear	-	261/1246	Status not clear						
7	NHAI	Rajpura Kharar	DPR	07.03.2022	Not Clear	Not Clear	19.05.2022	271/1246	Status not clear						
8	NHAI	Araku	DPR	03.06.2021	Not Clear	Not Clear	03.06.2021	283/1246	Yes						
9	PWD MoRTH	Length 313 pkg-II	DPR	08.07.2021			30.07.2021	285/1246	Yes			10			
										Marks claimed					
4 Experience in Construction Supervision/DPR/Design Review of Major structures having length of more than 500 metre in last 7 years.															
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project in (Mtr)	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length	marks obtained	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	
1	MPRDCL	FS	Sole	100	1920	Bridge	NH	08.09.2020	100.00	1920.00		194		3	
2	UPIEDA	DPR	Consortium	85	960	Bridge	NH	31.08.2021	100.00	816.00		186			
3	PWD- Bhopal	DPR	Sole	100	836.5	Bridge	NH	10.08.2018	100.00	836.50		213			
Aggregate length										3572.50			Score Claimed		3

Consultancy services for Authority Engineer for Supervision of Construction of Initial Improvement works and supervision of ATMS or TMS installation under TOT of Borkhedi Wadner Deodhari Kelapur (from km 36.600 to km 175.000) in the state of Maharashtra

Name of Applicant	1/4	M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.	
Applicant status	Association		
Project Supervision/IC(NH/SH/Equivalent)		3 times or more of project length i.e	270 Km
Preparation of DPR (NH/SH/Equivalent)		2 times or more of project length i.e	180 Km
Minimum Length of Single Project		40% of the project length for which RFP invited	36 Km

1.	Experience as Independent Engineer/Construction Supervision in Number of Highway Projects of 2/4/6-laning** of length 40% or more in last 7 years.
----	--

S.N o	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Wether the project	marks obtained
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	NMSCE Ltd. Nagpur	AE	JV	93	31	6	Expressway	Provisionally	90.00			64/381	No	10
2	NHAI	AE	JV	30	73.04	8	Highway	28.06.2022	100.00	21.91		70/381	No	
3	NHAI	AE	JV	30	62.02	6	Highway	30.04.2022	100.00	18.61		74/381	No	
4	NHAI	AE	JV	30	80	6	Highway	31.05.2022	100.00	24.00		79/381	No	
5	NHAI	IE	JV	40	124.485	6	Highway	24.11.2020	100.00	49.79		83/381	Yes	
6	PWD	AE	Associati on	75	47.04	4	Highway	04.02.2020	100.00	35.28		87/381	No	
7	NH Division	AE	Sole	100	47.714	4	Highway	15.06.2020	100.00	47.71		91/381	Yes	
8	NH Division	AE	Sole	100	46.736	4	Highway	16.06.2020	90.00	42.06		95/381	Yes	
9	NH Division	AE	Sole	100	21.20	4	Highway	12.06.2020	100.00	21.20		99/381	No	
10	PWD	AE	Associati on	75	48.7	2	Highway	10.02.2020	100.00	14.61		103/381	No	10
14	NHAI	Supervisi on Consulta nt	Sole	100	1.15	4	Highway	30.06.2018	100.00			123/381	No	
Aggregate length										275.17				
The firm should have minimum experience of Project Supervision/IC of 2/4/6**-laning project of aggregate length equal to 3times or more of similar category for which RFP is invited.										Yes				Score Claimed
										Eligible				

2.	Experience in DPR preparation/Feasibility Study cum Preliminary Design Report for Number of Highway Projects(of length 40% of project length or more of similar capacity (2/4/6 laning*) for which RFP is invited in last 7 years.													
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Wether the project	marks obtained
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
3	NHAI	DPR	Sole	100	208.55	6	Corridor	Under progress, final DPR	100.00	208.55		158/381	Yes	5
6	NHAI	DPR	Sole	100	118.499	4	Highway	25.01.2022	95.00	112.57		172/381	Yes	
8	NHAI	DPR	Sole	100	59.095	6	Highway	03.01.2018	100.00	59.10		181/381	Yes	
Aggregate length										380.22				5
The firm should have minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning project of aggregate length equal to 2 times or more of similar category for which RFP is invited.										Yes				score Claimed
										Eligible				

Name of the Project:-															
Consultancy services for Authority Engineer for Supervision of Construction of Initial Improvement works and supervision of ATMS or TMS installation under TOT of Borkhedi Wadner Deodhari Kelapur (from km 36.600 to km 175.000) in the state of Maharashtra															
			Project Length	90 Km											
Name of Applicant			1/4	M/s Technocrats Advisory Services Pvt. Ltd.											
Applicant status			Association												
Project Supervision/IC(NH/SH/Equivalent)			3 times or more of project length i.e										270 Km		
Preparation of DPR (NH/SH/Equivalent)			2 times or more of project length i.e										180 Km		
Minimum Length of Single Project			40% of the project length for which RFP invited										36 Km		
1.	Experience as Independent Engineer/Construction Supervision in Number of Highway Projects of 2/4/6-laning** of length 40% or more in last 7 years.														
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Wether the project length is mpre than 40%	marks obtained	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	
1	MPRDCL	IE	JV	60	104.987	4	Highway		100.00		Actual date of completion of the work not given	134/198	No	8	
3	MSRDCL	AE	Association	75	89.614	2	Highway	14.12.2021	100.00	26.88		143/198	No		
4	MSRDCL	AE	Association	75	47.8	2	Highway	15.12.2021	100.00	14.34		147/198	No		
5	MSRDCL	AE	Association	75	71.786	2	Highway	07.06.2021	100.00	21.54		151/198	No		
6	MoRTH	AE	Sole	100	212.036	4	Highway	10-05-19	100.00	212.04		156/198	Yes		
7	MoRTH	AE	Sole	100	200.375	2	Highway			0.00	Date of completion of work nnot found.	159/198	No		
8	NH Division	AE	Association	75	37.46	2	Highway	20-06-18		0.00	Consultancy Fee is not mentioned.Hence not considered.	162/198	No		
9	NH Division	Supervision	JV		0.329		Highway	31-01-21	100.00	0.00	length and lane not given. Hence not considered	165/198	No		
10	MoRTH	Supervision	Association	75	71.552	5		09-02-18	100.00		lane not given	168/198	No		
11	MPRDCL	IE	JV	60	112.2	2	Highway			0.00	Prior 7 years (09.05.2016- 08.05.2023) hence not considered	173/198	No		
12	NHAI		Association OM	25	181.5	4	Highway	Nov-14		0.00	Prior 7 years (09.05.2016- 08.05.2023) hence not considered.	178/198	No		
13	NHAI	IC for O & M	JV			4	Highway			0.00	IC for O & M stage Hence not considered	182/198	No		
14	NHAI	IC for O & M	JV	90		4	Highway			0.00	IC for O & M stage Hence not considered	189/198	No		
15	MoRTH	AE	Sole	100	14.6	4	Highway	17.03.2017	100.00		Scope of woork is not clear	197/198	No		
16	MoRTH	AE	Sole	100	11.7	4	Highway	15.02.2017	100.00		Scope of woork is not clear	1/198	No		
17	MoRTH	AE	Sole	100	43		Highway	25.05.2017	100.00		Lane, Fees is not given and Scope of woork is not clear	3/198	No		
18	MoRTH	AE	Sole	100			Highway			0.00	fees, length and lane have not been found.	6/198	No		
19	MoRTH	AE	Sole	100	50.2	4	Highway	10.09.2017			Scope of woork is not clear	8/198	No		
20	MoRTH	AE	Sole	100	66.2	2	Highway	21.02.2018		0.00	Scope of woork is not clear	10/198	No		
21	MoRTH	AE	Sole	100	0.5624		Highway	Feb-17	100.00		Lane and fees of the project have not been found	13/198	No		
22										0.00	Same project as claimed on page no. 156/198 of pdf 1, hence not considered.	14/198	No		
Aggregate length										274.80					10
The firm should have minimum experience of Project Supervision/IC of 2/4/6** -laning project of aggregate length equal to 3times or more of similar category for which RFP is invited.										Yes		Score Claimed			
										Eligible					
2.	Experience in DPR preparation/Feasibility Study cum Preliminary Design Report for Number of Highway Projects(of length 40% of project length or more of similar capacity (2/4/6 laning*) for which RFP is invited in last 7 years.														
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Wether the project length is mpre than 40%	marks obtained	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	
1	NHIDCL	DPR	Association		21.1	2		Feb-22	99.00	0.00	Fees is less than 3 cr.	55/198	No		
2	NH Division Varanasi	DPR	Sole	100	38.25	4	Highway	Feb-21	100.00	38.25		59/198	Yes		
3	NHAI	DPR	Association	46.65	117	4	Highway		100.00		Date of completion and the perentage of completion not clear.	61/198	No		
4	NH Division Patna	DPR	Association OM				Highway			0.00	Fees is less than 3 cr. and detail of 2 lane and 4 lane not given . Date of completion of both the packages not given	65/198	No		
5	NH Division Jainagar	DPR	Association		39.5	2	Highway			0.00	Project is of 2 Lane and fees of the proect have also not been found.	67/198	No		

6	MoRTH	DPR	Sole	100	95.947	2	Highway	Feb-18	100.00		Project is 2 lane and fees of the project is not given.	69/198	No	4.5
7	NHIDCL	DPR	Association	75	230.23	2	Highway	Sep-18	100.00	69.07		72/198	Yes	
8										0.00	Not DPR project, hence not considered	76/198	No	
9										0.00	Not DPR project, hence not considered	78/198	No	
10										0.00	2 lane Tunnel project and fees is 2.56 cr. which is less than 3 cr. hence not considered	80/198	No	
11										0.00	2 lane highway project and fees is Rs. 0.44 cr which is less than 3 cr. hence not considered	82/198	No	
12										0.00	Prior 7 years (09.05.2016-08.05.2023) hence not considered	85/198	No	
13	MPRDCL	FSR	JV	40	138.335	4	Highway	Aug-15	95.00		Prior 7 years (09.05.2016-08.05.2023) hence not considered.	89/198	No	
14										0.00	Prior 7 years (09.05.2016-08.05.2023) hence not considered.	93/198	No	
15										0.00	Experiecne cerificate has not been found.	97/198	No	
Aggregate length										107.32			5	Score Claimed
The firm should have minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning project of aggregate length equal to 2 times or more of similar category for which RFP is invited.										No				
										Non-Eligible				
3	In hand DPRs for Authority NHAI/NHIDCL/MoRTH Projects (presently under progress) Highway/Bridge/Tunnel													
S.No	Client name	Project Name	Project Done	Date of Agreement/	Status of DPR	Status of 3D	Date of	Page No	Whether the project	Remarks	No. of Projects Assessed		Marks obtained	
1	MoRTH	College Chauraha	DPR	02.09.2021	-	-	-	110/198	Yes		2		5	
2	MoRTH	Pkg-1 Shoratgarh	DPR	02.09.2021				114/198	Yes					
	NHIDCL	Tripura	DPR	Oct-16	Status not clear	status not clear		116/198	Status not clear					
	MoRTH	Jaunpur-Mirzapur	DPR	Dec-17	Status not clear	status not clear		124/198	Status not clear					
3	MoRTH	Chintpurni	DPR	Mar-18	Status not clear	status not clear		127/198	Status not clear					
4	MoRTH	HP/Shahpur/R-8	DPR	Feb-18	Status not clear	status not clear		133/198	Status not clear					
5	MoRTH	Mahrashtra Pkg-22	DPR	Feb-19	Status not clear	status not clear		136/198	Status not clear					
6	MoRTH	Mahrashtra Pkg-24	DPR	Feb-19	Status not clear	status not clear		140/198	Status not clear					
7	MoRTH	Trimubkeshwar-Amboli	DPR	Jun-19	Status not clear	status not clear		142/198	Status not clear					
8	MoRTH	HP/Shimla/295NL	DPR	Apr-18	Status not clear	status not clear		148/198	Status not clear		Marks claimed			
9	MoRTH	Saidpur	DPR	09.07.2021	Status not clear	status not clear	09.07.2021	152/198	Status not clear					
														10
4	Experience in Construction Supervision/DPR/Design Review of Major structures having length of more than 500 metre in last 7 years.													
S.No	Client name	Project Done	Status in Past Project	% in JV	Length of Project in (Mtr)	Lane/ Bridge	Highway or Not	Date of Completion	% of Completion	Eligible Length of Project	Remarks	Page no.	Whether the project length	marks obtained
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1										0.00	Date of completion of project not found.	171/198		2.5
2										0.00	4 cr which is less than 3 cr. and Date of completion of	173/198		
3	MoRTH	Supervision	Association	75	2687	Bridge	Highway	Feb-18	100.00	2015.25		181/198		
										0.00	IC for O & M stage	185/198		
	MoRTH	AE	Sole	100	562.4	Bridge	Highway	Feb-17	100.00	562.40		194/198		
Aggregate length										2015.25		Score Claimed	3	

Name of the Project

Consultancy services for Authority Engineer for Supervision of Construction of Initial Improvement works and supervision of ATMS or TMS installation under TOT of Borkhedi Wadner Deodhari Kelapur (from km 36.600 to km 175.000) in the state of Maharashtra

Technical Capacity of the Bidder

S.No	Name of Bidder	Share of % in Case JV	Average Annual Turnover of firm of last three years	No of Key Professionals claimed by Bidder	No of Key Professionals assessed	Assessed Category	Claimed	Max. No of project that can be allotted assessed	No of project in Hand ongoing Claimed		No of project in Hand ongoing Calculated		No of project in Hand ongoing Assessed		Weighted of Average of ongoing Project(Nos)		Remaning Capacity for new project (Nos)		Remaining capacity		Eligible/Not Eligible	Remarks
									DPR	IE/AE/SC	DPR	IE/AE/SC	DPR	IE/AE/SC	DPR	IE/AE/SC	DPR	IE/AE/SC	DPR	IE/AE/SC		
1	M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions	100	29.18	47	20	1	3	6	0.49	2.05	0.49	2.05	0.49	2.05	0.49	2.05	6	4	5.51	1.95	eligible	
2	M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.	100	45.55	72	25	2	3	12	0.75	4.1	3	4.1	3	4.1	3	4.1	12	9	9	4.9	eligible	
3	M/s Technocrats Advisory Services Pvt. Ltd.	100	24.2	45	1	0	3	0	0	2.2	0	2.2	0	2.2	0	2.2	0	0	0	0	ineligible	
4	M/s L N Malviya Infra Projects Pvt. Ltd.	100	108.0	150	60	4	4	40	0.7	18.8	0	20.31	0.7	20.31	0.7	20.31	40	30	39.3	9.69	eligible	

Consultancy services for Authority Engineer for Supervision of Construction of Initial Improvement works and sup

Summary Sheet of CV's*

S. No.	Details	Total Marks	1/4				2/4				3/4				4/4			
			M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions				M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.				M/s Technocrats Advisory Services Pvt. Ltd.				M/s L N Malviya Infra Projects Pvt. Ltd.			
			Name	Assessed Score	Assesed	Claimed	Name	Score	Assesed	Claimed	Name	Score	Assesed	Claimed	Name	Score	Assesed	Claimed
1	Team Leader cum Senior Highway Engineer	12.90	Satyendra Kumar	11.74194	91	91	Rajesh Dwivedi	11.10	86	86	Vijay Srivastava	9.8064516	76	95	Dilip Chandra Jha	11.35	88	91
2	Resident cum Highway Engineer	5.16	Vasimraja Abdulrashid Bagwan	4.387097	85	91	Hari Manaji Vidhate	4.70	91	91	Anand Bahilani	4.6451613	90	91	Anupam Khare	4.65	90	95
3	Bridge/structural engineer	5.16	R S Chakule	4.954839	96	96	Akhilesh Kumar Sharma	4.70	91	91	Ajit Kumar Mishra	4.70	91	91	Dattatraya Padulkar	1.86	36	91
4	Senior Quality/Material Expert	6.45	Shailesh kumar	5.870968	91	96	Pramod Kumar Singh	6.13	95	100	Rajkumar gupta	3.8064516	59	96	Satyendra Kumar	5.55	86	96
5	ROAD SAFETY EXPERT	5.16	Barun Halder	2.322581	45	95	Akhil Bhootani	4.90	95	95	Avinash Kumar	4.9032258	95	95	Suresh Gopalrao Deshpande	1.86	36	91
6	ATMS/TMS Expert	5.16	PRABHU J.V.R	4.541935	88	91	RB Goswami	4.80	93	93	Sameer Baig	2.3225806	45	100	Nawal Kishore Singh	0.00	0	100
		40		33.81935	33.82	37.19		36.32	36.32	36.65		30.180645	30.18	37.91		25.26	25.26	37.39

Note: *The above Marks are subject to submission of Degree in case the Bidder has submitted only marksheet

1

2

3

4

Team Leader cum Senior Highway Engineer										
S. No.	Applicant No.	Max	1/4		2/4		3/4		4/4	
	Name of the Applicant		M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions		M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.		M/s Technocrats Advisory Services Pvt. Ltd.		M/s L N Malviya Infra Projects Pvt. Ltd.	
	Name of Key Personnel		Satyendra Kumar		Rajesh Dwivedi		Vijay Srivastava		Dilip Chandra Jha	
	Date of Birth of KP's		09-01-64		31-08-71		04-01-68		10-06-66	
	Age as on Bid Due Date i.e	08-05-23	59.33		51.69		55.34		56.91	
	Description		Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed
1	General Qualification	25	21	21	21	21	21	25	21	21
i)	Graduate in Civil Engineering	21	21	21	21	21	21	21	21	21
ii)	Post Graduation in Management/ Construction/ Transportation/Highway Engineering/Structural Engineering or equivalent specialised stream of civil engineering	4	0	0	0	0	0	4	0	
2	Adequacy for the Project	70	70	70	65	65	55	70	67	70
a)	Professional Experience in Highway Projects:									
	Total Professional Experience in handling Highway projects	10	10	10	10	10	10	10	10	10
	< 12 years -0									
i)	12 years -8		8	8	8	8	8	8	8	8
	Add 1 marks extra for each additional year of experience subject to maximum 2 (two) marks.		2	2	2	2	2	2	2	2
	Experience as Team Leader or similar capacity in Highway Development Projects (similar configuration (2/4/6 laning**) and above)	15	15	15	15	15	15	15	15	15
	< 5 years - 0									
ii)	5 years - 11		11	11	11	11	11	11	11	11
	Add 1 mark extra for each additional year of experience subject to maximum 4 (four) marks.		4	4	4	4	4	4	4	4
	Experience as Team Leader or similar capacity in Highway Development projects (of length 40% of project length or more of similar configuration (2/4/6 laning**) and above) on EPC	5	5	5	5	5	5	5	5	5
iii)	1 Project - 4 Marks		4	4	4	4	4	4	4	4
	add 1 mark extra for additional projects subject to maximum 1 (one) marks		1	1	1	1	1	1	1	1
	Experience as Team Leader or similar capacity of project Preparation including design of major highway Project (of length 40% of project length^ (2.8 km) or more of similar configuration (2/4/6 laning**) and above).	15	15	15	11	11	0	15	13	15
b)	< 2 Project -0 marks									
	2 Projects -11		11	11	11	11	0	11	11	11
	Add 2 mark for each additional project subject to maximum 4 marks.		4	4	0	0	0	4	2	4
	Experience in position of Team Leader/Project Manager or similar capacity in Construction Supervision/IC involving length 40% of project length or more of similar configuration (2/4/6** laning) and above	20	20	20	20	20	20	20	20	20
c)	< 2 projects - 0									
	2 Projects - 16		16	16	16	16	16	16	16	16
	Add 2 marks extra for each additional project subject to maximum 4 (four) marks		4	4	4	4	4	4	4	4
	Experience as Team Leader or similar capacity in Operation and Maintenance of Major Highway (of length 40% of project length^ or more of similar configuration (2/4/6 laning**) and above).	5	5	5	4	4	5	5	4	5
d)	1 project - 4 marks		4	4	4	4	4	4	4	4
	Add 1 mark extra for each additional project subject to maximum 1 (one) marks		1	1	0	0	1	1	0	1
	Employment with the Firm	5	0	0	0	0	0	0	0	0
	< 1 year -0									
3	1 year -3		0	0	0	0	0	0	0	0
	Add 0.5 marks for each subsequent year subject to maximum 2 marks									
	Total	100	91	91	86	86	76	95	88	91
	Weightage @ 40	12.90	11.74	11.74	11.10	11.10	9.81	12.26	11.35	11.74

Bridge/structural engineer										
S. No.	Applicant No.	Max Marks	1/4		2/4		3/4		4/4	
	Name of the Applicant		M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions		M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.		M/s Technocrats Advisory Services Pvt. Ltd.		M/s L N Malviya Infra Projects Pvt. Ltd.	
	Name of Key Personnel		R S Chakule		Akhilesh Kumar Sharma		Ajit Kumar Mishra		Dattatraya Padulkar	
	Date of Birth of KP's		15-09-70		28-10-73		05-02-72		05-09-72	
	Age as on Bid Due Date i.e	08-05-23	52.65		49.53		51.26		50.68	
	Description		Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed
1	General Qualification	25	21	21	21	21	21	21	21	21
	I) Graduate in Civil Engineering	21	21	21	21	21	21	21	21	21
	II) Post Graduation in Structural Engineering	4	0	0	0	0	0	0	0	0
2	Adequacy for the Project	70	70	70	70	70	70	70	15	70
	Total Professional Experience in handling Highway/Bridge projects	15	15	15	15	15	15	15	15	15
	< 10 years -0									
i)	10 years -11	11	11.00	11	11	11	11	11	11	11
	Add one mark extra for each additional 2 year subject to maximum 4(four) marks.	4	4.00	4	4	4	4	4	4	4
	Experience in similar capacity in Design /Construction/Construction Supervision of Bridges/ROB/Flyover/Interchanges/any other such structures (similar configuration (2/4/6 laning**) and above)	20	20	20	20	20	20	20	0	20
ii)	< 5 years -0									
	5 years -15	15	15	15	15	15	15	15	0	15
	Add 1 (one) mark extra for each additional completed year of experience subject to maximum 5 (five) marks.	5	5	5	5	5	5	5	0	5
	Experience in similar capacity in supervision of Major Highway Bridges/ROB/Flyover/ Interchanges/ any other structures	20	20	20	20	20	20	20	0	20
iii)	< 2 Bridges -0									
	2 Bridge -15	15	15	15	15	15	15	15	0	15
	Add 2.5 mark extra for each additional bridge subject to maximum 5 (five) mark	5	5	5	5	5	5	5	0	5
	Experience in similar capacity in supervision of Rehabilitation and repair of Major Bridges/ROB/Flyover/ Interchanges/ any other structures	10	10	10	10	10	10	10	0	10
iv)	< 2 - 0									
	2 nos -08	8	8	8	8	8	8	8	0	8
	> 3 nos.- 10	2	2	2	2	2	2	2	0	2
v)	Experience in similar capacity of modern bridge construction technology viz., Precast Segmental, Balanced Cantilever Construction, Extradosed Bridge, Full Span Launching, Incremental Launching.	5	5	5	5	5	5	5	0	5
	Experience in 1 project - 4	4	4	4	4	4	4	4	0	4
	More than one project - 5 marks	1	1	1	1	1	1	1	0	1
	Employment with the Firm	5	5	5	0	0	0	0	0	0
3	< 1 year -0		0	0	0		0		0	
	1 year -3	3	3	3	0.00	0	0.00	0	0.00	0
	Add 0.5 marks for each subsequent year subject to maximum 2 marks	2	2	2	0	0	0.00	0	0	0
	Total	100	96	96	91	91	91	91	36	91
	Weightage @ 40	5.16	4.95	4.95	4.70	4.70	4.70	4.70	1.86	4.70

1

2

3

4

Resident Engineer Cum Highway Engineer										
S. No.	Applicant No.	Max Marks	1/4		2/4		3/4		4/4	
	Name of the Applicant		M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions		M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.		M/s Technocrats Advisory Services Pvt. Ltd.		M/s L N Malviya Infra Projects Pvt. Ltd.	
	Name of Key Personnel		Vasimraja Abdulrashid Bagwan		Hari Manaji Vidhate		Anand Bahilani		Anupam Khare	
	Date of Birth of KP's		07-01-81		23-11-58		25-06-73		25-06-73	
	Age as on Bid Due Date i.e	08-05-23	42.34		64.46		49.87		49.87	
	Description		Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed
1	General Qualification	25	21	21	21	21	21	21	25	25
	I) Graduate in Civil Engineering	21	21	21	21	21	21	21	21	21
	II) Post Graduation in Transportation/Highway Engineering/Structural Engineering/Geotechnical Engineering	4	0	0	0	0	0	0	4	4
2	Adequacy for the Project	70								
	Professional Experience									
	Total Professional Experience in handling Highway projects	20	16	20	20	20	20	20	20	20
	< 12 years -0									
i)	12 years -15	15	15.00	15	15.00	15	15.00	15	15.00	15
	Add one marks extra for each additional year of experience subject to maximum 5 (Five) marks.	5	1.00	5	5.00	5	5.00	5	5.00	5
	Experience as Resident Engineer/Project Director/Project Manager/Superintending Engineer or equivalent /Executive Engineer or equivalent on construction works/Authority Engineer/Independent Engineer Projects (similar configuration (2/4/6 laning*) and above)	20	20	20	20	20	20	20	20	20
ii)	< 5 years -0									
	5 years -15	15	15.00	15	15.00	15	15.00	15	15.00	15
	Add 1 marks extra for each additional year of experience subject to maximum 5 (five) marks.	5	5.00	5	5.00	5	5.00	5	5.00	5
	Experience in similar capacity in handling major 2/4/6-laning** projects (of length 40% of project length or more of similar configuration (2/4/6 laning**) and above)	25	23	25	25	25	25	25	25	25
iii)	< 2 nos -0									
	2 nos -19	19	19.00	19	19.00	19	19.00	19	19.00	19
	Add three marks extra for each additional project subject to maximum 6 (Six) marks.	6	4.00	6	6.00	6	6.00	6	6.00	6
	Experience in similar capacity of Highway Project of Construction/Construction Supervision/IC on EPC Mode (of length 40% of project length^ or more of similar configuration (2/4/6 laning**) and above)	5	5	5	5	5	4	5	0	5
iv)	1 Project- 4 Marks	4	4.00	4	4.00	4	4.00	4	0.00	4
	Add 1 (One) Marks extra for each additional project subject to maximum 1 (One) Marks	1	1.00	1	1.00	1	0.00	1	0.00	1
	Employment with the Firm	5	0	0	0	0	0	0	0	0
	< 1 year -0									
3	1 year -3		0	0	0	0	0	0	0.00	0
	Add 0.5 marks for each subsequent year subject to maximum 2 marks		0	0	0	0	0	0	0	0
	Total	100	85	91	91	91	90	91	90	95
	Weightage @ 40	5.16	4.39	4.70	4.70	4.70	4.65	4.70	4.65	4.90

Senior Quality/Material Expert										
	Applicant No.	Max Marks	1/4		2/4		3/4		4/4	
	Name of the Applicant		M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions		M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.		M/s Technocrats Advisory Services Pvt. Ltd.		M/s L N Malviya Infra Projects Pvt. Ltd.	
	Name of Key Personnel		Shailesh kumar		Pramod Kumar Singh		Rajkumar gupta		Satyendra Kumar	
	Date of Birth of KP's		14-11-63		11-08-70		03-10-64		19-10-64	
	Age as on Bid Due Date		08-05-23		59.48		52.74		58.60	
	Description		Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed
1	General Qualification	25	21	21	25	25	21	21	21	21
	I) Graduate in Civil Engineering	21	21	21	21	21	21.00	21	21	21
	II) Post Graduation in Geotechnical Engineering/Foundation Engineering/Soil Mechanics/Rock Mechanics	4	0	0	4	4	0.00	0	0	0
2	Adequacy for the Project	70	70	70	70	70	38	70	65	70
	Professional Experience									
	Total Professional Experience in handling Highway/Bridge projects	15	15	15	15	15	15	15	15	15
	< 10 years -0									
i)	10 years -11	11	11	11	11	11	11	11	11	11
	Add one mark extra for each additional year of experience subject to maximum 4 (four) marks.	4	4	4	4	4	4	4	4	4
	Experience in similar capacity in Construction /Construction Supervision of major Highway Projects ((similar configuration (2/4/6 laning**) and above)	25	25	25	25	25	23	25	25	25
ii)	< 5 years -0									
	5 years -19	19	19	19	19.00	19	19.00	19	19	19
	Add 2.0 (two) marks extra for each additional year of experience subject to maximum 6 (six) marks.	6	6	6	6.00	6	4.00	6	6	6
	Experience in similar capacity in handling Similar Highway projects (of length 40% of project length^ or more of similar configuration (2/4/6 laning**) and above)	30	30	30	30	30	0	30	25	30
iii)	< 2 nos -0									
	2 nos -25	25	25	25	25.00	25	0.00	25	25	25
	Add 2.5 marks extra for each additional project subject to maximum 5 (five) marks.	5	5	5	5.00	5	0.00	5	0	5
	Employment with the Firm	5	0	5	0	5	0	5	0	5
	< 1 year - 0		0	0	0	0	0	0	0	0
3	1 year - 3	3	0	3	0	3	0.00	3	0	3
	Add 0.5 marks for each subsequent year subject to maximum 2 marks	2		2		2	0	2	0	2
	Total :	100	91	96	95	100	59	96	86	96
	Weightage @ 40	6.45	5.87	6.19	6.13	6.45	3.81	6.19	5.55	6.19

ATMS/TMS Expert											
S. No.	Applicant No.	1/4		2/4		3/4		4/4			
Name of the Applicant		M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions		M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.		M/s Technocrats Advisory Services Pvt. Ltd.		M/s L N Malviya Infra Projects Pvt. Ltd.			
Name of Key Personnel		PRABHU J.V.R		RB Goswami		Sameer Baig		Nawal Kishore Singh			
Date of Birth of KP's		02-07-63		13-03-94		26-09-79		10-11-74			
Age as on Bid Due Date i.e		08-05-23		59.85		29.15		43.62		48.49	
Description		Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed		
1	General Qualification	30	25	21	25	25	30	30	0	30	
I)	Graduate in Electronics/Computer Science/System/IT/Civil Engineering from a recognized University	25	25	21	25	25	25	25	0	25	
II)	Post-Graduation in Electronics/Computer Science/System/IT/Civil Engineering from a	5	0	0		0	5	5	0	5	
2	Adequacy for the Project	70	63	70	68	68	15	70	0	70	
Professional Experience											
Total Professional Experience in handling Highway projects		15	15	15	13	13	15	15	0	15	
i)	< 3 years -0										
	3 years -10 marks	10	10	10	10	10	10	10		10	
	Add one mark extra for each additional year of experience subject to maximum 5 (five) marks.	5	5	5	3	3	5	5		5	
	Experience in similar capacity in ATMS on Major Highway Project (similar configuration (2/4/6 laning**) and above).	15	12	15	15	15	0	15	0	15	
ii)	< 1 years -0										
	1 years -11 marks	11	11	11	11	11	0	11	0	11	
	Add one mark extra for each additional year of experience subject to maximum 4 (four) marks.	4	1	4	4	4	0	4	0	4	
	Experience in similar capacity in TMS on Major Highway Project (similar configuration (2/4/6 laning**) and above).	10	10	10	10	10	0	10	0	10	
	< 1 years -0										
	1 years -8 marks	8	8	8	8	8	0	8	0	8	
	Add one mark extra for each additional year of experience subject to maximum 2 (two) marks.	2	2	2	2	2	0	2	0	2	
iii)	Experience in similar capacity in ATMS of 2/4/6-laning** Highway projects.	20	16	20	20	20	0	20	0	20	
iv)	< 1 nos. -0										
	1 nos. -16 marks	16	16	16	16	16	0	16	0	16	
	Add 2 marks extra for each additional project subject to maximum 4 marks.	4	0	4	4	4	0	4	0	4	
	Experience in similar capacity in TMS of 2/4/6-laning** Highway projects.	10	10	10	10	10	0	10	0	10	
v)	< 1 nos. -0										
	1 nos. -8 marks	8	8	8	8	8	0	8	0	8	
	Add 1 marks extra for each additional project subject to maximum 2 marks.	2	2	2	2	2	0	2	0	2	
Total :		100	88	91	93	93	45	100	0	100	
Weightage @ 40		5.16	4.54	4.70	4.80	4.80	2.32	5.16	0.00	5.16	

Name of the Project					
Consultancy services for Authority Engineer for Supervision of Construction of Initial Improvement works and supervision of ATMS or TMS installation under TOT of Borkhedi Wadner Deodhari Kelapur (from km 36.600 to km 175.000) in the state of Maharashtra					
Name & DoB. Of Key Personnel					
S.No.	Applicant No.	1/4	2/4	3/4	4/4
	Key Position:	M/s Artefact Projects Ltd. in Association with M/s Renaissance IOT LLP and M/s Global Infra Solutions	M/s K & J Projects Pvt. Ltd. in Association with M/s MVK Infrabuild Pvt. Ltd.	M/s Technocrats Advisory Services Pvt. Ltd.	M/s L N Malviya Infra Projects Pvt. Ltd.
1	Team Leader- cum Senior Highway Engineer	Satyendra Kumar	Rajesh Dwivedi	Vijay Srivastava	Dilip Chandra Jha
		09-01-64	31-08-71	04-01-68	10-06-66
2	Resident cum Highway Engineer	Vasimraja Abdulrashid Bagwan	Hari Manaji Vidhate	Anand Bahilani	Anupam Khare
		07-01-81	23-11-58	25-06-73	25-06-73
3	Bridge / Structural Engineer	R S Chakule	Akhilesh Kumar Sharma	Ajit Kumar Mishra	Dattatraya Padulkar
		15-09-70	28-10-73	05-02-72	05-09-72
4	Senior Quality cum Material Expert	Shailesh kumar	Pramod Kumar Singh	Rajkumar gupta	Satyendra Kumar
		14-11-63	11-08-70	03-10-64	19-10-64
5	Road Safety Expert	Barun Halder	Akhil Bhootani	Avinash Kumar	Suresh Gopalrao Deshpande
		17-05-84	05-09-85	15-03-61	13-01-63
6	ATMS/TMS Expert	PRABHU J.V.R	RB Goswami	Sameer Baig	Nawal Kishore Singh
		02-07-63	13-03-94	26-09-79	10-11-74