



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सडक परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport & Highways, Govt. of India.)

Project implementation Unit, Pune.

स.नं. १३४/१, बायफ भवन कॅम्पस, डॉ. मणीभाई देसाई नगर, वारजे, पुणे - ४११ ०५८. महाराष्ट्र राज्य.

S.No. 134/1, BAIF Bhawan Campus, Dr. Manibhai Desai Nagar, Warje Pune - 411 058. Maharashtra State.

दूरभाष/Tel.: 020 29706884 / 85 / 81 Email: pune@nhai.org



NHAI/PIU/PUNE/MAINT/2022-23/ 4727

Date: 28.12.2022

To

All Applicants / Bidders

Sub.: Repair & Maintenance works for (2/4/6 lane) Eight Project stretches under PIU Pune -
Outcome of Technical Evaluation_Reg.

Ref: NIT No. NHAI/PIU/PUNE/MAINT/2022-23/03 Dated 09.12.2022

Sir,

With reference to the bids invited by PIU Pune vide NIT No. NHAI/PIU/PUNE/MAINT/2022-23/03 dt 09.12.2022 for the subject work, the Outcome of Technical Evaluation is detailed below:

Table: Details of Technical Evaluation

S.N.	Name of the Bidders	Outcome	Reason, if Non-Responsive
1	M/s. SYMS CONSTRUCTION PVT LTD	Non Responsive	Bidder has not submitted the Bid Security/EMD amount of Rs. 16 lakh mandated as per RFP Cl.16. Bidder has submitted Cheque copy of 1.6 Lakhs only. Also, bidder has not submitted undertaking, machinery requirement details & experience certificate details.
2	M/s. Jaihind Road Builders	Responsive	-
3	M/s. MD - Infra India Private Limited	Responsive	-

2. The financial bids are scheduled to be opened on 18.01.2023 (At 15.00 AM) at PIU, Pune.

3. This is for kind information and further necessary action, if any.

Yours Sincerely,

(S. S. Kadam)

DGM (T) & Project Director
NHAI, PIU Pune

Copy to:

1. CGM (T), Mah. Div., NHAI HQ for kind inf please.
2. CGM (T) & RO, Mumbai for kind inf please.
3. DGM (IT) NHAI HQ for kind inf and n/a to host on NHAI portal pl.

Minutes of Meeting (Technical Evaluation)

Sub.: Repair & Maintenance works for (2/4/6 lane) Eight Project stretches under PIU Pune - **Detailed Technical Evaluation - Reg.**

Date: 27.12.2022 (15.00 Hrs onwards)

Venue: NHAI PIU, Pune.

The bids for the subject work was invited vide RFP Notice No. NHAI/PIU/PUNE/MAINT/2022-23/03 dt 09.12.2022 with bid due date on 24.12.2022 and Opening of Technical bids was scheduled on 26.12.2022 (15.00 Hrs).

2. The bids were opened on 26.12.2022 in NHAI PIU, Pune in the presence of Evaluation Committee. It is mentioned that no representative from the bidders were present during the Opening of bids. The attendance sheet of Committee Members is placed at **Annexure II** and bidder's representative at **Annexure-III**.

3. The Evaluation Committee has carried out detailed evaluation of 3 no. of bids (detailed Evaluation sheet enclosed at **Annexure-I**) received on e-tender portal. The outcome of Technical evaluation of the bids is presented below:

Table - Outcome Technical Evaluation


S.N.	Name of the Bidders	Outcome	Reason, if Non-Responsive
1	M/s. SYMS CONSTRUCTION PVT LTD	Non Responsive	Bidder has not submitted the Bid Security/EMD amount of Rs. 16 lakh mandated as per RFP Cl.16. Bidder has submitted Cheque copy of 1.6 Lakhs only. Also, bidder has not submitted undertaking, machinery requirement details & experience certificate details.
2	M/s. Jaihind Road Builders	Responsive	-
3	M/s. MD - Infra India Private Limited	Responsive	-

4. Based on the Technical Evaluation of bids summarized above, the committee has decided to declare the bids at sr. no. 1 as non-responsive as they have not fulfilled the essential requirements stipulated in RFP.

5. In view of above, Evaluation Committee recommends that opening of Financial bids of 2 no. of Technically qualified bidders (Sr. no. 2 & 3) may be scheduled on 18.01.23 (15:00 AM) as per RFP Cl. 23.5 (i.e. 7 days from upload of Technical Outcome). The outcome may be intimated to bidders

through e-tender portal and representations, if any, can be submitted before opening of financial bids.

The meeting concluded with vote of thanks to the chair.



Sh. A. T. Gorad,
Manager (T) / PIU Pune
Member Secretary

Sh. Sachin Kr. Gautam,
Manager (T) /RSO, RO, Mumbai
Member

Sh. V. B. Rao,
DGM (F & A) RO-Mumbai
Member



Sh. S. S. Kadam
DGM (Tech)/PD PIU Pune
Chairman

National Highways Authority of India

NHAI PIU Pune

Sub.: Repair & Maintenance works for (2/4/6 lane) Eight Project stretches under PIU Pune - Bid Opening and Technical Evaluation - Reg.

The bids for the subject work was invited vide RFP Notice No. NHAI/PIU/PUNE/MAINT/2022-23/03 dt 09.12.2022 with bid due date on 24.12.2022 and Opening of Technical bids was scheduled on 26.12.2022 (15.00 Hrs).

2. It is submitted that pre-bid query was not received by this office.

3. Further, the bids were opened on 26.12.2022 in NHAI PIU, Pune in the presence of Evaluation Committee. It is mentioned that no representative from the participating firms were present during the Opening of bids. Subsequent to opening of bids, Evaluation Committee has carried out detailed evaluation of 3 no. of bids.

4. Accordingly, the outcome of Technical evaluation of the bids is presented below (MoM dated 27.12.2022), where, 2 bidders are Qualifying / Responsive in pursuant to RFP clause 26.

Table - Outcome Technical Evaluation


S.N.	Name of the Bidders	Outcome	Reason, if Non-Responsive
1	M/s. SYMS CONSTRUCTION PVT LTD	Non Responsive	Bidder has not submitted the Bid Security/EMD amount of Rs. 16 lakh mandated as per RFP Cl.16. Bidder has submitted Cheque copy of 1.6 Lakhs only. Also, bidder has not submitted undertaking, machinery requirement details & experience certificate details.
2	M/s. Jaihind Road Builders	Responsive	-
3	M/s. MD - Infra India Private Limited	Responsive	-

5. In view of above, Evaluation Committee recommends for opening of Financial bids of Technically qualified (2Nos.) bidders on 18.01.2023 (15.00 AM) as per RFP Cl. 23.5.

6. Accordingly, the draft Minutes of bid opening and Technical Evaluation is put up for kind approval along with following to be signed by Committee Members:

- Bid Opening summary of e-tender portal
- Attendance Sheet of Committee Members (Annexure-II)
- Attendance Sheet of Bidder's representatives (Annexure-III)
- Technical Evaluation sheet (Annexure-I)

Submitted please.


28.12.2022

Sh. A. T. Gorad,
Manager (T) / PIU Pune
Member Secretary


Manager (T)

Minutes of Meeting (Technical Evaluation- Preliminary)

Sub.: Repair & Maintenance works for (2/4/6 lane) Eight Project stretches under PIU Pune - **Technical Opening of Bids and Preliminary Evaluation - Reg.**

Date: 26.12.2022 (15.00 Hrs onwards) Venue: NHAI, PIU Pune.

As per bidding schedule, bids were received on 24.12.2022 till 15.00 Hrs and opening of Technical bids were done today i.e. on 26.12.2022 at NHAI, PIU Pune in presence of Evaluation Committee.

2. Attendance sheet of Committee Members is placed at **Annexure I** and the attendance sheet of the representative of bidders is placed at **Annexure II**. The details of bids by following bidders is presented below:

Details of Technical (Preliminary) Evaluation

S.No.	Name of Bidder	Payment of Tender Fee Yes/No	POA and DSC Yes/No	Bid Security/EMD Yes/No	Remarks
1	M/s. SYMS CONSTRUCTION PVT LTD	No	Yes	No	Incomplete Bid
2	M/s. Jaihind Road Builders	Yes	Yes	Yes	
3	M/s. MD - Infra India Private Limited	Yes	Yes	Yes	

3. Upon preliminary evaluation, it is observed that the bidders M/s. SYMS CONSTRUCTION PVT LTD has not submitted the Bid Security/EMD mandated as per Cl. 16 of RFP. The details evaluation of all the bids will be carried out as per Proforma/Evaluation sheet (Annexure-III) finalized by the Committee.



Sh. A. T. Gorad,
Manager (T) / PIU Pune
Member Secretary

Sh. Sachin Kr. Gautam,
Manager (T) /RSO, RO, Mumbai
Member

Sh. V. B. Rao,
DGM (F & A) RO-Mumbai
Member



Sh. S. S. Kadam
DGM (Tech)/PD PIU Pune
Chairman

Technical Evaluation sheet

Subject: Repair & Maintenance works for (2/4/6 lane) Eight Project stretches under PIU Pune - Bid Opening and Technical Evaluation.
Value of Contract - Rs.8 Cr

A. Preliminary verification sheet

Bid No.	Name of Company	Online payment of Rs. 50,000/- towards document cost (Cl. NIT) (Yes/No)	Bid Security/EMD (Cl. 16) Rs.16.00 Lakh (Yes/No)	Written Power of Attorney (Cl. 12.2.(d) (Yes/No)	Affidavit [Cl. 4.4.(B) (a) (i)] (Yes/No)	DSC verification (Cl. NIT) (Yes/No)	Undertakings [Cl.2]
1	2	3	4	5	6	7	8
1	M/s. SYMS CONSTRUCTION PVT LTD	Yes (RTGS)	No (1.6 Lakhs)	Yes	Yes	Yes	No
2	M/s. Jaihind Road Builders	Yes (RTGS)	Yes (Bank Guarantee)	Yes	Yes	Yes	Yes
3	M/s. MD - Infra India Private Limited	Yes (RTGS)	Yes (RTGS)	Yes	Yes	Yes	Yes


26.12.2022

Sh. A. T. Gorad,
Manager (T) / PIU Pune
Member Secretary

Sh. Sachin Kr. Gautam,
Manager (T) / RSO, RO, Mumbai
Member

Sh. V. B. Rao,
DGM (F & A) RO-Mumbai
Member


Sh. S. S. Kadam
DGM (Tech)/PD PIU Pune
Chairman

B. Technical Evaluation sheet

Bid No.	Name of Company	Avg. Annual Turnover for last 3 years not less than Rs.300 lakh [NIT] Rs. Lakh (Yes/No)	Experience certificate [Cl.4.4.A (b)] 3 similar works of Rs. 320 lakh / 2 similar works of Rs. 400 lakh/ Single work of Rs. 640 lakh (Yes/No)	Man Power Reqmt. [Cl. 4.4 B (b) (ii)] (Yes/No)	Available Bid capacity (Cl. 4.6) = (A x N x 2.5 - B) (Yes/No)	Remarks (Responsive/ Non-Responsive)
1	2	9	10	11	12	13
1	M/s. SYMS CONSTRUCTION PVT LTD	Yes (Rs.916 lakh)	No	No	No (Details not submitted)	Non-Responsive
2	M/s. Jaihind Road Builders	Yes (Rs.8692 lakh)	Yes (Work Done 20.87 Cr. in NHAI, PIU Kolhapur Period 6 Months)	Yes	Yes 20240 Lakh	Responsive
3	M/s. MD - Infra India Private Limited	Yes (Rs.800 lakh)	Yes (Work Done 12.85 Cr. in NHAI, PIU Kolhapur Period 6 Months)	Yes	Yes 3941 Lakh	Responsive


26.12.2022

Sh. A. T. Gorad,
Manager (T) / PIU Pune
Member Secretary

Sh. Sachin Kr. Gautam,
Manager (T) / RSO, RO, Mumbai
Member

Sh. V. B. Rao,
DGM (F & A) RO-Mumbai
Member


Sh. S. S. Kadam
DGM (Tech)/PD PIU Pune
Chairman

National Highways Authority of India
NHAI PIU Pune

Date: 26.12.2022

Sub: Repair & Maintenance works for (2/4/6 lane) Eight Project stretches under PIU Pune - Bid Opening and Technical Evaluation - Reg.

Attendance sheet (Evaluation Committee)

Sr. No.	Name of the Member	Signature
1	Sh. A. T. Gorad, Manager (T) / PIU Pune Member Secretary	 26.12.2022
2	Sh. Sachin Kr. Gautam, Manager (T) / RSO, RO, Mumbai, Member	
3	Sh. V. B. Rao, DGM (F & A), RO-Mumbai, Member	
4	Sh. S. S. Kadam, DGM (Tech)/PD PIU Pune, Chairman	

National Highways Authority of India
NHAI PIU Pune

Date: 26.12.2022

Sub: Repair & Maintenance works for (2/4/6 lane) Eight Project stretches under PIU Pune - **Technical Opening** - Reg.

Attendance sheet (Bidders)

Sr. No.	Name of firm	Representative Name / Designation	Contact Detail	Signature
1				
2				
3				
4				
5				
6				
7				
8				
9				
10				