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(Ministry of Road Transport and Highways, Government of India)
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g™ /Phone : 91-11-25074100 / 25074200

Result of Technical Bids

Tender ID: 2022_NHAI_139085_1

To,

All the Participated Bidders

(As per table below)

Dated: 13.09.2023

Sub.: Construction of new 4 lane Prayagraj Southern Bypass from design km. 43.200 (near
Mahuari) to design km. 50.860 (near Nababa urf Nibi Kala Uparhar) (design length 7.660
km) Package-2 under Phase-l on NH-19 in the state of UP under Bharatmala on EPC
mode [Tender ID: 2022_NHAI_139085_1]

Sir,

This has reference to RFP submitted for above subject project. The result of Technical
Evaluation of the bids received along with reasons for their non-responsiveness are tabulated

below:
S. | Name of the Bidder
1 Afcons Infrastructure
| Limited
2. Kalpataru Projects
77777 International Limited
3. Transrail Lighting Limited -
0JSC Euro-Asian
Construction Corporation
(EVRASCON} JV
" 4. | PNC Infratech Ltd
| 5.

| GPT Infraprojects Limited

Status

| Responsive
& Eligible

Remarks

Responsive
& Eligible

Non-
Responsive

Responsive
& Eligible
Non-
Responsive

Other Member i.e. Evrascon has provided the details of
ongoing commitments (Value of B) dated 22.08.2023 for
bid capacity duly certified from its statutory auditor.
However, document submitted was not Apostille.
Clarification was sought from the Bidder regarding
apostille and updated bid capacity details as on Bid Due
date (i.e. 24.08.2023). Bidder along with its replies has
submitted the updated details along with an
undertaking that, ‘if we are declared as the lowest
bidder then we will submit the Apostille copy for Value
of B before issuing of LOA’.

Based on above facts, Bidder is considered as non-
responsive due of non submission of duly apostille
certificate.

| Bidder is not qualifying the criteria of Bid capacity
pursuant to clause 2.2.2.1 of RFP and Technical capacity |
pursuant to clause 2.2.2.2 (ii) of RFP.
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Bid Capacity - As per RFP, Bidder is required to provide |

the supporting documents/certificates duly

countersigned by the Client or its Engineer-in-charge |

not below the rank of Executive Engineer or equivalent
in respect of EPC Projects or Concessionaire/Authorised

Signatory of SPV in respect of BOT Projects for amount |

of work completed/ Balance value of work w.r.t.
ongoing commitments (value of B). Documents provided
by the bidder were either not visible or not signed by
executive engineer and above or value of work done was
not found in the certificates.

Clarification was sought from the bidder for above,
Bidder along with its replies has submitted the copy of
completion  certificates  instead of  supporting
documents/certificates duly countersigned by the
Client or its Engineer-in-charge not below the rank of
Executive Engineer or equivalent in respect of EPC
Projects or Concessionaire/Authorised Signatory of SPV
in respect of BOT Projects for amount of work
completed w.r.t. ongoing projects. In the absence of

above stated certificates the full contract value of |

ongoing projects is considered as balance work for
calculation of B and accordingly Bid Capacity of the
Bidder is calculated.

Based on the documents available in the bid, bidder is
not qualifying the criteria of bid capacity.

Technical Capacity - As per clause 2.2.2.2 (ii) of RFP,
at least one similar work of 20% of Estimated Project
Cost Rs. 199.75 crore shall have been completed from
the Eligible Projects in Category 1 and/or Category 3 |
specified in Clause 2.2.2.5. For this purpose, a project
shall be considered to be completed, if more than 90% |
of the value of work has been completed and such
completed value of work is equal to or more than 20% of
the estimated project cost.

Bidder has claimed a project in the bid i.e.
“Construction of Important and major steel girder
bridges ....doubling in Jhansi division in the state of
Uttar Pradesh”.

As per the client certificate submitted for the project,
‘Revised Contract value after final variation’ is Rs.
176.27 cr. only and after applying updation factor it
works out to Rs. 193.897 cr only against the requirement
of Rs. 199.75 cr.

Clarification was sought from the bidder for above.

As per the information provided by the bidder, the value
of completed work i.e. Rs. 191.02 cr is inclusive of price
variation and differential payment received towards
GST. Further, revised value of contract is Rs. 176.27 cr. |
only and accordingly updated value works out to be Rs.

| 193.89 cr only which is less than the requirement of Rs. |

\%



10.

11.

G R Infraprojects
Limited

Ashoka Buildcon
Limited _

Apco Infratech
Private Limited
S.p. Singla

Constructions Private
Limited N
‘Dineshchandra R
Agrawal Infracon Pvt,

Ltd.
Jandu Construction
India Private Limited

'HG Infra Engineering
Limited

& Eligible
Responsive
& Eligible
Responsive

Responsive
& Eligible
Responsive
& Eligible

| Non-
Responsive

“Non-
Responsive

considered as non-responsive. J
Responsive

& Eligible

199.75 cr. Hence, bidder is not qualifying the above |
stated criteria.

Based on above facts, bid submitted by the bidder is

Bidder is not qualifying the criteria of Technical
capacity pursuant to clause 2.2.2.2 (ii) of RFP i.e. at
least one similar work of 20% of Estimated Project Cost
Rs. 199.75 crore shall have been completed from the
Eligible Projects in Category 1 and/or Category 3
specified in Clause 2.2.2.5. For this purpose, a project |
shall be considered to be completed, if more than 90% ‘
of the value of work has been completed and such
completed value of work is equal to or more than 20% of
the estimated project cost.

Bidder has submitted a work completion certificate for
a project of NHIDCL. As per the said certificate,
Contract cost of the project is Rs. 199.49 c¢r. and
progress on 31.03.2023 is 94.30%. Further, amount of
Payments received and certified dated 31.03.2023 is Rs.
203.38 cr. However, actual value of work done as on
31.03.2023 was not mentioned in the said certificate.
Therefore, clarification was sought from the bidder for
the same.

Bidder along with its replies has submitted the same
certificate of NHIDCL. As per the information available,
it is not clear that whether the payment receipts i.e. Rs.
203.38 cr claimed by the bidder is inclusive or exclusive
of GST. Therefore, the subject project may not be |
considered and hence, bidder is not qualifying the |
criteria pursuant to clause 2.2.2.2 (ii) of RFP.

Based on above facts, bid submitted by the bidder is ]
considered as non-responsive ‘

| Bidder is not qualifying the criteria of Technical

capacity pursuant to clause 2.2.2.2 (ii) of RFP i.e. The
sole Bidder or in case the Bidder being a Joint Venture,
any member of Joint Venture shall necessarily
demonstrate additional experience in construction of
Major Bridge/ROBs/Flyovers in the last 10 (Ten)
financial years preceding the Bid Due Date i.e. shall
have completed atleast one similar  Major |

Bridge/ROB/Flyover having span equal to or greater |
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than (50% of the longest span of the structure proposed
in this project) i.e. 54 mts.

No such project was found in the submitted bid duly |
certified by the respective Client(s) which were |
completed on or before 31.03.2023.

Bidder has claimed a project i.e. ‘Rewari Bypass HAM
Project’. However as per the certificate submitted (by
Cemosa) dated 22.08.2023 in the bid. Project includes
construction of RoB having span of 76m. The project was |
95.624 % completed and work of ROB Steel girder'\
(648MT) is done in 2023-24.

Clarification was sought from the bidder for any
completed structure project submitted in the bid.
Bidder along with its replies has submitted a certificate
for above stated project i.e. ‘Rewari Bypass HAM
Project’ from Team Leader, Cemosa dated 02.09.2023.
As per the said certificate, project is 94.35% completed
as on 31.03.2023 and ‘ROB Steel Girder is completed in
2022-23,

As per the certificate submitted in the bid, work of ROB
Steel girder (648MT) is done in 2023-24 and as per
certificate submitted along with replies ROB Steel
Girder is completed in 2022-23. Information provided by
the bidder along with replies in contradictory to the
information provided by the bidder in the bid. Hence,
the subject project is not considered pursuant to clause |
2.2.2.2 (ii) due of lack of substantial proof regarding
completion of the ROB before 31.03.2023.

Based on above facts, bid submitted by the bidder is
considered as non-responsive.
' Ram ~ Kumar Responsive -
Contractor Pvt. Ltd. - & Eligible
Bharat Construction
India Pvt. Ltd JV - _ - |

2, Financial Bid of the above-mentioned technically responsive/eligible bidders shall be
opened after display of result of Technical Evaluation on the web portal for 7 days (i.e., till
19.09.2023) as per Clause 2.19 of RFP. After which, Authority shall not entertain any
correspondence with any Bidder in relation to acceptance or rejection of any BID.

Mot

(M. K. Bansal)
General Manager(T)-UP (East)

— M/, —

Signature Not Verified
Digitally signed b ;E NDRA KUMAR
JOSHI |

Date: 2023.09.13 18-47:32 IST

Location: eProcuremeft System for
Central PSUs
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