

Minutes of Technical Bids Opening

Date : 25.01.2023

Sub.: Appointment of Safety Consultant for Development and Construction period for "Four laning of existing 2-lane stretch from Govindpur MH/TG Border) (Design km 32.910) to Rajura (Design km 89.090) {Design – 56.180 km} section of NH-353B in the State of Maharashtra on HAM under NH (O)" - Consultancy Package No.SC/HAM/NH-353B/2022-23/NAG-10 – 2nd Call

NIT No. NHAI/RO-NAG/TENDERS/2022-23/31
Tender ID - 2022_NHAI_139441_1

* * *

The RFP for the subject work has been invited from the empanelled agencies. The RFP schedule adopted is as follows:

Sl. No.	Description	Date
(i)	Invitation Bids	22.12.2022 (0930 Hours)
(ii)	Last date for receiving queries / clarifications	03.01.2023
(iii)	Pre-Proposal Conference	03.01.2023 at 1500 Hours
(iv)	Authority response to queries	07.01.2023
(v)	Bid Due Date or BDD	Upto 1100 Hours on 19.01.2023
(vi)	Opening of Proposal	20.01.2023 at 1200 Hours
(vii)	Letter of Award (LOA)	[Within 10 days of BDD]
(vii)	Signing of Agreement	Within 15 days of Verification of Performance Security
(viii)	Validity of Applications	120 days from Bid Due Date

2.0 The schedule of submission & opening of Bids were extended. The details are as follows :

Sl. No.	Event Description	Date
1	Last date of Request for BID Document	24.01.2023 Upto 1100 Hours IST
2	Date of Submission of Tender / Bid (Online) - BID Due Date	24.01.2023 Upto 1100 Hours IST
3	Opening of Technical BIDs	at 1130 Hours on 25.01.2023

3.0 For the purpose of tender opening & evaluation, a Committee comprising the following Members has been constituted.

- | | | | |
|-------|---|---|------------------|
| (i) | Sh. Prashant N. Pagrut, GM(T), RO-Nagpur | - | Chairperson |
| (ii) | Sh. Ashutosh S. Pimple, DGM (T), PIU1, Nagpur | - | Member Secretary |
| (iii) | Sh. Vilas P. Brahmarkar, PD, PIU-2-Nagpur | - | Member |
| (iv) | Sh. Dipesh Shah, Asst.Manager/ Head of F&A, RO-Nagpur | - | Member |

3.1 One of the Committee Members, Sh. Ashutosh S. Pimple, DGM(T), RO, Nagpur who is on leave is replaced with Sh.Golla Ramesh, Manager (Tech.), PIU1, Nagpur.

Contd...2

4. Kumar
25/01/2023

Shah
25/01/2023


19868
25.01.23

25/01/2023

4.0 The Committee met on 25.01.2023 at scheduled time to open the Technical Bids/e-Bids and opened the Bids. Following Bidders have submitted their Bids in online. No Bidder representative attended the opening (Annex-I).

- (i) M/s.Credible Management & Consultants Private Limited
- (ii) M/s. Design Aid
- (iii) M/s. Indian Infratech
- (iv) M/s. Road Link Consultancy Services
- (v) M/s. Ruky Projects Private Limited
- (vi) M/s. Techmodec Consultants Private Limited


5.0 Power of Attorney, cost of Bid Document and Bid Securing Declaration (**Annex-II**) of the ~~single~~ Bidders has been verified and found ok and Committee decided to proceed for further technical evaluation.


(Golla Ramesh)


Manager(T), PIU1, Nagpur
Member Secretary of the Committee


(Vilas P. Brahmkar)

PD, PIU2-Nagpur
Member of the Committee


(Dipesh Shah)

Asst. Manager/Head of F&A, RO, Nagpur
Member of the Committee


(Prashant N. Pagrut)

GM(T), RO-Nagpur
Chairperson of the Committee