

Minutes of Meeting (Opening of the Financial Bids)

Sub: Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh. (Tender ID: 2022_NHAI_139821_1)-Reg.

E-bids for the work "Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh" were opened on 14.03.2023.

2. NHAI, PIU-Gwalior vide Office Order No. 9986 dated 10.03.2023 (Reconstituted vide order dated 15.04.2023) had constituted a committee of following members for opening & evaluation of Bids:

- | | | |
|---|---|----------|
| • Sh. R.C. Gupta, Project Director, PIU-Gwalior | - | Convener |
| • Sh. Umakant Meena, PD, PIU-Sheepur | - | Member |
| • Sh. Shivam Sharma, Manager (T), RO-Jabalpur | - | Member |
| • Sh. Avneet Siddharth, Manager (T), PIU-Gwalior | - | Member |
| • Sh. Gyan Chand Lilhare, Accountant, FARO-Jabalpur | - | Member |

3 The Evaluation Committee carried out the technical Evaluation of the Bids accepted at the opening stage as per provisions and qualification criteria defined in the RFP and the Result of the Technical Evaluation was recommended as under: -

S. No.	Bidders	Responsiveness	Remark
1.	M/s Brahmaputra Infrastructure Ltd.	Responsive	
2.	M/s G.R. Engineers & Contractors	Responsive	
3.	M/s Jitendra Singh	Responsive	
4.	M/s Jogendra Choudhary	Responsive	
5.	M/s Laxmi Builders	Responsive	
6.	M/s Mahavir Sharma	Responsive	
7.	M/s Shapers Construction Ltd.	Non-Responsive	The bidder has not uploaded documentary evidence in support of his owning/leased/ rented the equipment as indicated in 4.4.B (b)(i) of Section-II of RFP. Thus, nonresponsive as per provisions of Clause 4.4.B(a)(iii) and 4.4 B(b)(i) of Section-II of RFP
8.	M/s Shree Construction Enterprises.	Responsive	
9.	M/s Shri Buildup Ltd.	Responsive	
10.	M/s Tirupati Enterprises	Responsive	
11.	M/s Tulsiram and Company	Responsive	

4. As per the recommendation of the Evaluation Committee, the result of the Technical Evaluation was uploaded on E-tender portal and communicated to bidder vide, NHAI-PIU, Gwalior letter no. 10413 dated 25.04.2023, Further opening of the financial bids were scheduled at 01.05.2023 at 12:00 Hrs (online through E-tender portal) at Project Implementation Unit, Gwalior. No bidders attended the opening of the financial bids):

5. Accordingly, the financial bids have been opened as Scheduled through E-Tendering Portal with details as under (Financial Bids are attached as Annexure):-

S. No.	Bidders	Estimated Cost (Excluding GST)	% quote (+/-)	Bid Price Quoted Amount (excluding GST)
1	M/s G.R. Engineers & Contractors	112905097	(-)42.75	64638168
2	M/s Shree Construction Enterprises.		(-)38.81	69086629
3	M/s Mahavir Sharma		(-)35.33	73015726
4	M/s Tulsiram and Company		(-)31.32	77543221
5	M/s Jogendra Choudhary		(-)29.99	79044858
6	M/s Shri Buildup Ltd.		(-)28.82	80365848
7	M/s Brahmaputra Infrastructure Ltd.		(-)25.10	84565918
8	M/s Tirupati Enterprises		(-)18.83	91645067
9	M/s Jitendra Singh		(-)18.17	92390241
10	M/s Laxmi Builders		(-)18.00	92582180











6. It is submitted that the financial bids opened as per para 5 above has been checked arithmetic errors/discrepancies as per clause 27 of the section-II of RFP and the financial bids has been found in order in this regard.

7. Committee observed that provision contained in the clause 28.3 of the section-II of RFP provides as under: -

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's/Employer's estimate of the cost of work of whole work, the Employer may require the Bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and schedule proposed. After evaluation of the price analyses, the Employer may require that the amount of the performance security set forth in Clause 33 be increased and an additional performance security may be obtained at the expense of the successful Bidder to a level sufficient to protect the Employer against financial loss in the event of default of the successful Bidder under the Contract.

8. Committee observed that the Bid Quoted by the L-1 Bidder, M/s G.R. Engineers & Contractors is Rs 6,46,38,168/- (excluding GST) which is 42.75%, below the Estimate cost of Rs 11,29,05,097/- (Excluding GST) i.e seriously unbalanced in relation of the estimated cost.

9. In view of the above, Committee recommends as under: -

- (i) Admitting the financial bids as per para 5 above, at the Financial Opening Stage in E-Tender portal.
- (ii) L-1 Bidder, M/s G.R. Engineers & Contractors be requested to submit detailed price analyses for all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and schedule proposed as per clause 28.3 of the section-II of RFP. The evaluation of financials bids for selection of the Bidder as per provisions of the Clause 28 of the section-II of the RFP shall accordingly be carried out by the Committee after submission of detailed price analysis.
- (iii) The Original Document as per clause 23.5 (ii) of Section-II of RFP may be requested at later stage from the "Selected Bidder/Successful Bidder" whose bids financial bids are found responsive and lowest as per provision of RFP before awarding the work.


Gyan Chand Lilhare
Accountant
RO-Jabalpur



Avneet Siddharth
Manager (Tech.)
PIU-Gwalior


Shivam Sharma
Manager (Tech.)
RO-Jabalpur


Uma Kant Meena
Project Director
PIU-Sheopur


R. C. Gupta
Project Director
PIU-Gwalior

Name of the Work:- Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh			
NATIONAL HIGHWAY AUTHORITY OF INDIA, PIU-GWALIOR			
Period - One Year			
Name of the Contractor			M/s G.R. Engineers & Contractors
Sr.	Name of Work	Estimated cost (Excluding GST)	Bid Price Quoted by the Contractor in percentage above or below (+/-) on estimate cost
1	Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh .	112905097	-42.75%
Total Cost		112,905,097	64638168











Name of the Work:- Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh			
NATIONAL HIGHWAY AUTHORITY OF INDIA, PIU-GWALIOR			
Period - One Year			
Name of the Contractor			M/s Shree Construction Enterprises, Etah
Sr.	Name of Work	Estimated cost (Excluding GST)	Bid Price Quoted by the Contractor in percentage above or below (+/-) on estimate cost
1	Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh	112905097	-38.81%
Total Cost		112,905,097	69086629

[Signature]

[Signature]

[Signature]

[Signature]

[Signature]

Name of the Work:- Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh			
NATIONAL HIGHWAY AUTHORITY OF INDIA, PIU-GWALIOR			
Period - One Year			
Name of the Contractor			M/s Mahavir Sharma 28, Adarsh Nagar Maholi Road Mathura (UP)
Sr.	Name of Work	Estimated cost (Excluding GST)	Bid Price Quoted by the Contractor in percentage above or below (+/-) on estimate cost
1	Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh	112905097	-35.33%
Total Cost		112,905,097	73015726

[Signature]

[Signature]

[Signature]

[Signature]

[Signature]

Name of the Work:- Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh			
NATIONAL HIGHWAY AUTHORITY OF INDIA, PIU-GWALIOR			
Period - One Year			
Name of the Contractor			M/S TULSIRAM AND COMPANY
Sr.	Name of Work	Estimated cost (Excluding GST)	Bid Price Quoted by the Contractor in percentage above or below (+/-) on estimate cost
1	Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh	112905097	-31.32%
Total Cost		112,905,097	77543221

[Signature]

[Signature]

[Signature]

[Signature]

[Signature]

Name of the Work:- Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh			
NATIONAL HIGHWAY AUTHORITY OF INDIA, PIU-GWALIOR			
Period - One Year			
Name of the Contractor			M/s. Jogendra Choudhary
Sr.	Name of Work	Estimated cost (Excluding GST)	Bid Price Quoted by the Contractor in percentage above or below (+/-) on estimate cost
1	Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh	112905097	-29.99%
Total Cost		112,905,097	79044858

[Signature]

[Signature]

[Signature]

[Signature]

[Signature]

Name of the Work:- Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh			
NATIONAL HIGHWAY AUTHORITY OF INDIA, PIU-GWALIOR			
Period - One Year			
Name of the Contractor			SHRI BUILDUP PVT LTD
Sr.	Name of Work	Estimated cost (Excluding GST)	Bid Price Quoted by the Contractor in percentage above or below (+/-) on estimate cost
1	Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh	112905097	-28.82%
Total Cost		112,905,097	80365848











Name of the Work:- Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh			
NATIONAL HIGHWAY AUTHORITY OF INDIA, PIU-GWALIOR			
Period - One Year			
Name of the Contractor			BRAHMAPUTRA INFRASTRUCTURE LTD.
Sr.	Name of Work	Estimated cost (Excluding GST)	Bid Price Quoted by the Contractor in percentage above or below (+/-) on estimate cost
1	Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh	112905097	-25.10%
Total Cost		112,905,097	84565918

[Signature]

[Signature]

[Signature]

[Signature]

[Signature]

Name of the Work:- Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh			
NATIONAL HIGHWAY AUTHORITY OF INDIA, PIU-GWALIOR			
Period - One Year			
Name of the Contractor			M/S TIRUPATI ENTERPRISES
Sr.	Name of Work	Estimated cost (Excluding GST)	Bid Price Quoted by the Contractor in percentage above or below (+/-) on estimate cost
1	Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh	112905097	-18.83%
Total Cost		112,905,097	91645067

[Signature]

[Signature]

[Signature]

[Signature]

[Signature]

Name of the Work:- Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh			
NATIONAL HIGHWAY AUTHORITY OF INDIA, PIU-GWALIOR			
Period - One Year			
Name of the Contractor			Jitendra Singh
Sr.	Name of Work	Estimated cost (Excluding GST)	Bid Price Quoted by the Contractor in percentage above or below (+/-) on estimate cost
1	Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh	112905097	-18.17%
Total Cost		112,905,097	92390241

[Signature]

[Signature]

[Signature]

[Signature]

[Signature]

Name of the Work:- Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh			
NATIONAL HIGHWAY AUTHORITY OF INDIA, PIU-GWALIOR			
Period - One Year			
Name of the Contractor			LAXMI BUILDERS
Sr.	Name of Work	Estimated cost (Excluding GST)	Bid Price Quoted by the Contractor in percentage above or below (+/-) on estimate cost
1	Short Term Improvement and Routine Maintenance of stretch from design km 0+000 to 100+757 & from km 107+350 to km 125+380 of four lane of Gwalior-Shivpuri Section of NH-46 (Old NH-3) in the State of Madhya Pradesh	112905097	-18.00%
Total Cost		112,905,097	92582180

[Signature]

[Signature]

[Signature]

[Signature]

[Signature]