

I/5984/2023

National Highways Authority of India
(Madhya Pradesh Division)
G - 5 & 6, Sector-10, Dwarka, New Delhi - 110075

Date: 20.03.2023

To,

All bidders,

Sub: Construction of four lane access controlled Greenfield Atal Progressway (Chambal Expressway) from km 94.100 (village sada ka pada in Sheopur District) to km 155.400 (village Chhavar in Sheopur District) under Bharatmala Pariyojna in the State of Madhya Pradesh (Pkg III) on Hybrid Annuity Mode - **Result of Technical Evaluation - Reg.**

Sir,

Please refer to your bid for the subject project submitted online on 13.03.2023. The result of Technical Evaluation is as under:

S. No.	Name of the Bidder	Technical Responsiveness (Considering the requirement of clause 3.2.1 of RFP)
1	M/s PNC Infratech. Ltd.	Responsive
2	M/s KCC Buildcon Pvt. Ltd.	Responsive
3	M/s G R Infraprojects Ltd.	Conditionally Responsive*
4	M/s CDS Infra Projects Ltd.	Responsive
5	M/s Patel Infrastructure Ltd.	Responsive
6	M/s Prakash Asphaltings and Toll Highways India Ltd.	Responsive
7	M/s Gawar Construction Ltd.	Responsive
8	M/s VRC Constructions (I) Pvt. Ltd.	Conditionally Responsive*
9	M/s APCO Infratech Pvt. Ltd.	Responsive
10	M/s Dilip Buildcon Ltd.	Responsive
11	M/s KNR Constructions Ltd.	Conditionally Responsive*
12	M/s BRIJ Gopal Construction Co. Pvt. Ltd	Conditionally Responsive*
13	M/s IRB Infrastructure Developers Ltd.	Conditionally Responsive*
14	M/s HG Infra Engineering Ltd.	Conditionally Responsive*
15	M/s Montecarlo Ltd.	Responsive

Notes

A name change corrigendum was uploaded in the project on 09.03.2023, some of the bidders have not incorporated the same in their bid. Hence, such bidders are requested to submit an undertaking in the following format-

***Bidder shall be required to submit the following undertaking during the representation period:**

We hereby undertake and confirm that consequent to Corrigendum-V dated 09.03.2023 issued by NHAI, the name of the project wherever appearing in the Bid submitted on e-tender portal as "Construction of four lane access controlled Greenfield Atal Progressway (Chambal Expressway) from km 94.100 (village sada ka pada in Sheopur District) to km 155.00 (village Chhavar in Sheopur District) under Bharatmala Pariyojna in the State of



I/5984/2023

Madhya Pradesh (Pkg III) on Hybrid Annuity Mode” shall be read as “Construction of four lane access controlled Greenfield Atal Progressway (Chambal Expressway) from km 94.100 (village sada ka pada in Sheopur District) to km 155.400 (village Chhavar in Sheopur District) under Bharatmala Pariyojna in the State of Madhya Pradesh (Pkg III) on Hybrid Annuity Mode”

Further, M/s VRC Constructions (I) Pvt Ltd is also required to submit Independent Auditor Report w.r.t. Financial Statement for the FY 2021-22.


Furthermore, following bidders also need to submit amendment in bid security BG for name of the project as per Corrigendum-V:

1. M/s VRC Constructions (I) Pvt Ltd
2. M/s KNR Constructions Ltd.
3. M/s HG Infra Engineering Ltd.

2. All the conditionally responsive bidders are required to submit the requisite documents upto 17:00 Hrs on 23.03.2023 failing which action as per RFP will be taken.

3. If any of the bidder has any objection to the above result, the same may be conveyed to the Authority within 3 days i.e. on or before 17:00 Hrs.; 23.03.2023 on e- Mail ID balbiryadav@nhai.org and himanshugupta@nhai.org ; himanshuguptanhai@gmail.com. The date of financial opening shall be conveyed separately.

Yours faithfully,



(Balbir Singh Yadav)
General Manager (Tech)-MP