

I/5985/2023

National Highways Authority of India
(Madhya Pradesh Division)
G - 5 & 6, Sector-10, Dwarka, New Delhi - 110075

Date: 20.03.2023

To,

All bidders,

Sub: Construction of four lane access controlled Greenfield Atal Progressway (Chambal Expressway) from km 155.400 (village Chhavar in Sheopur District) to km 206.000 (village Jhundpura in Morena District) under Bharatmala Pariyojna in the State of Madhya Pradesh (Pkg IV) on Hybrid Annuity Mode- **Result of Technical Evaluation - Reg.**

Sir,

Please refer to your bid for the subject project submitted online on 13.03.2023. The result of Technical Evaluation is as under:

S. No	Name of the Bidder	Remarks
1.	PNC Infratech Ltd.	Responsive
2.	KCC Buildcon (P) Ltd.	Responsive
3.	CDS Infra Projects Ltd.	Responsive
4.	Patel Infrastructure Ltd.	Responsive
5.	M G Contractors (P) Ltd.	Responsive
6.	G.R. Infraprojects Ltd.	Responsive
7.	Gawar Construction Ltd.	Responsive
8.	Prakash Asphaltings & Toll Highways (India) Ltd.	Responsive
9.	VRC Constructions (India) (P) Ltd.	Conditionally Responsive*
10.	APCO Infratech (P) Ltd.	Responsive
11.	Dilip Buildcon Ltd.	Responsive
12.	IRB Infrastructure Developers Ltd.	Responsive
13.	HG Infra Engineering Ltd.	Responsive
14.	Montecarlo Ltd.	Responsive

**In case of VRC Constructions (India) (P) Ltd., the bidder has not furnished statutory auditor's report for the financial year 2021-22. The bidder may provide the same.*

2. The conditionally responsive bidder is required to submit the requisite documents upto 17:00 Hrs on 23.03.2023 failing which action as per RFP will be taken.

3. If any of the bidder has any objection to the above result, the same may be conveyed to the Authority within 3 days i.e. on or before 17:00 Hrs.; 23.03.2023 on e- Mail ID balbiryadav@nhai.org and himanshugupta@nhai.org ; himanshuguptanhai@gmail.com. The date of financial opening shall be conveyed separately.

Yours faithfully,


 (Balbir Singh Yadav)
 General Manager (Tech)-MP