

By Post and Email

LETTER OF ACCEPTANCE

No: NHSRCL/BRC/MA/03/Height gauge at RUB/445/.2/OBRC5486

Date: 27.01.2023

M/s Navrup Engineers Corporation

Gara, Ward no. – 03, Near New Bridge,

Post Gara, P.S. – Bhagwanpur,

Dist. – Begusarai, Bihar – 851120

Subject: Tender no.: NHSRCL/BRC/2022/23

“Supply and fixing standard height gauge as per RDSO Drawing No. M0001 for RUB at MAHSR Ch.402/850-950 in connection with Mumbai-Ahmedabad High Speed Rail Project.”

Reg. Letter of Acceptance

- Reference:**
1. NIT no. NHSRCL/BRC/2022/23 dated 23.12.2022
 2. Tender No. NHSRCL/BRC/2022/23
 3. Technical bid opened on 31.12.2022
 4. Financial bid opened on 12.01.2023
 5. Financial negotiation meeting held on 21.01.2023

Dear Sir,


With reference to above this is to notify you that your Bid opened on 31.12.2022 for execution of the “Tender no.: NHSRCL/BRC/2022/23 – **“Supply and fixing standard height gauge as per RDSO Drawing No. M0001 for RUB at MAHSR Ch.402/850-950 in connection with Mumbai-Ahmedabad High Speed Rail Project.”** for the Accepted Contract Amount of the equivalent of **Rs. 11,57,576.82 (Inclusive of GST) (in words: Rupees Eleven Lakh Fifty-Seven Thousand Five Hundred Seventy-Six and Paise Eighty-Two only)**, as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by the Employer.

The scope of work, accepted rates and terms and conditions applicable to this Letter of Acceptance are an under:

नेशनल हाई स्पीड रेल कॉर्पोरेशन लिमिटेड
(केन्द्र सरकार एवं भाग लेने वाली राज्य सरकारों की संयुक्त क्षेत्र कंपनी)

National High Speed Rail Corporation Limited
(A Joint sector company of Govt. Of India and participating State Governments)

परियोजना कार्यालय : तृतीय तल, उत्पादकता हाउस, उत्पादकता रोड, अलकापुरी, वडोदरा - 390007
Project Office : 3rd Floor, Productivity House, Productivity Road, Alkapuri, Vadodara - 390007
Phone No. (Office) : 265-2600000, Email id : cpmbrcl@nhsrcl.in
पंजीकृत कार्यालय : एशिया भवन, द्वितीय तल, रोड नम्बर 205, सेक्टर 9, द्वारका, नई दिल्ली - 110077
Registered Office : Asia Bhavan, 2nd Floor, Road No. 205, Section 9, Dwarka, New Delhi - 110077
+91-11-28070001/02/03/04, +91-11-28070150, Email id : psmd@nhsrcl.in
CIN No. U60200DL2016GOI291002


Dy. Chief Project Manager (Civil-V)

1. **Scope of Work:** The scope of work in brief is given below, but the scope also includes all other requirements stipulated in various parts/volumes of the contract document including appendices and annexure:

2. **The Brief scope of work:**

- 2.1. Cleaning and preparation of the land ready for the installation of Height Gauge.
- 2.2. Providing Height Gauge as per drawings, specifications and as per the instructions of Engineer/ Employer.
- 2.3. Design and execution of all temporary works necessary for providing Height Gauge shall be carried out by the Contractor at his own cost.
- 2.4. Contractor shall coordinate with all other contractor of Employer, who are working in the site and railway officials.

3. Accepted rates and payment schedule are mention hereunder:

Sr. No.	Schedule	Basic Schedule/ BOQ Amount	% Offered by Contractor	Amount
1	SCHEDULE 'A' – DSR-2021 items for Height Gauge work related to general civil works.	10,42,862.00	11% Above	11,57,576.82
Total =		10,42,862.00	11% Above	11,57,576.82
Total Amount (in words):		Rupees Eleven Lakh Fifty-Seven Thousand Five Hundred Seventy-Six and Paise Eighty-Two only		

4. You are hereby requested to please contact **Chief Project Manager, National High-Speed Rail Corporation Limited, Vadodara** to make necessary arrangement to take the work in hand.
5. This Letter of Acceptance shall be treated as "**Notice of Commencement**" w.e.f. **28.01.2023**, failing which National High-Speed Rail Corporation Limited administration reserve right to take action as per Condition of Contract.


Dy. Chief Project Manager (Civil-V)
उप परियोजन प्रबंधक (सिविल-५)
National High Speed Rail Corporation Ltd.
राष्ट्रीय उच्च गतिरेल निगम लिमिटेड
वडोदरा / Vadodara

6. The completion period of above work will be **60 days (i.e. till 29.03.2023)** from the date of commencement, which may please be noted.
7. Contract agreement for the above work will be ready for your signature. Please attend this office along with performance security to sign the contract agreement. Please arrange to commence the work within 7 days from the date of receipt of this letter, failing which NHSRCL reserves the right to take action as per General Condition of the contract.
8. Please advise maximum / minimum number of labour that you will engage on the above work contract and register this work with concerned labour department at Vadodara and Ahmedabad.
9. You are also requested to observe the provision of contract labour act (R&A) 1971. So please advise maximum/minimum number of labour that will be engaged by you on the above work. Any failure of the provision of the said act that will attract penal provision, which may please be noted. Necessary certificate authorizing your engagement is enclosed herewith. Information required as per form VI may be submitted to LEO/(c)/Vadodara & Ahmedabad endorsing the copy to this office immediately on commencement to the work.
10. Unless and until formal agreement is made and got executed, this acceptance letter along with all the tender conditions will constitute a legal binding contract between NHSRCL and contractor **M/s. Navrup Engineers Corporation of Bihar** Gara, Ward no. – 03, Near New Bridge, Post Gara, P.S. – Bhagwanpur, Dist. – Begusarai, Bihar – 851120.
11. The contractor would be required to furnish the name, with complete bio-data including the work experience of the project personnel to the Chief Project Manager / Engineer in charge of work, for his approval.


Dy. Chief Project Manager (Civil-V)
उप परियोजन प्रबंधक (सिविल-५)
National High Speed Rail Corporation Ltd.
राष्ट्रीय उच्च गतिरेल निगम लिमिटेड
वडोदरा / Vadodara

12. You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract, using for that purpose one of the Performance Security Forms included in Annexure to ITT.

Please acknowledge the receipt.

Thanking you,

 27/01/2023

Deputy Chief Project manager – VI/(Civil),
National High Speed Rail Corporation Limited,
Vadodara
Dy. Chief Project Manager (Civil-VI)
उप प्रियोजन प्रबंधक (सिविल-VI)
National High Speed Rail Corporation Ltd.
राष्ट्रीय उच्च गतिरेल निगम लिमिटेड
वडोदरा / Vadodara

Encl: Annexure-1: Bill of Quantities (4 Pages)

Copy to:

- (1) Labour Enforcement Officer, (Central), Chandrababha Flats No.2, Krishna Nagar Society, Opp. Moti Baug Palace, Vadodara. 390 001.
- (2) Regional Labour commissioner, (Central). Chandrababha Flats No.2, Krishna Nagar Society, Opp. Moti Baug Palace, Vadodara. 390 001.
- (3) G.M Contract of New Delhi for information & Necessary Action Please.
- (4) D.G.M. Finance Manager, New Delhi for information and action please.
- (5) J.G.M. Finance Manager, Vadodara for information and action please.

Signature Not Verified

Digitally signed by ABODH KUMAR
Date: 2023.01.28 13:49:44 IST
Location: eProcurement System for
Central PSUs