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NHSRCL
Hg 2023 INDIA National High Speed Rail Corporation Ltd.
Without Prejudice
No. NHSRCL-CO/MA/DM/01/D1 Bid/2161/.2/0HQ iy 21 Date: 15.01.2024

DINESHCHANDRA-DMRC JV

Dineshchandra R. Agrawal Infracon Pvt. Ltd.,

401, “The Grand Mall”

Opp: State Bank Zonal Office, S.M. Road, Ambawadi,
Ahmedabad: 380015, Gujrat-India

Email: hardik.agrawal@draipl.com/dra.tenderf@draipl.com

Kind Attention: Mr. Sameer Modh, Manager (Business Development)
(Authorized Representative of DINESHCHANDRA-DMRC JV)

Subject: Design and Construction of Thane Depot including Civil Works, Building Works,
Inspection Sheds, Maintenance Depot, and Installation, Testing and Commissioning of
Maintenance Facilities, and other Associated works in the State of Maharashtra for the
Project for Construction of Mumbai-Ahmedabad High Speed Rail. (Package No.
MAHSR-D-1)- Letter of Acceptance.

Ref:

(i)  Your Bid dated 29.05.2023.

(ii)  Our Letter No. NHSRCL-CO/MA/DM/01/D1 Bid/2161/.2/0HQ12238 dated 16.06.2023

(iii)  Your Letter No. DRAIPL/NHSRCL/D1/36 dated 22.06.2023

(iv) Our Letter No. NHSRCL-CO/MA/DM/01/D1 Bid/2161/.2/OHQ12640 dated 24.07.2023

(v)  Your Letter No. DINESHCHANDRA-DMRC JV/NHSRCL/D-1/07-23/52 dated 31.07.2023

(vi) Our Letter No. NHSRCL-CO/MA/DM/01/D1 Bid/2161/.2/OHQ12787 dated 07.08.2023

(vil) Your Letter No. DINESHCHANDRA-DMRC JV/NHSRCL/D-1/08-23/56 dated 10.08.2023

(viii) Our Letter No. NHSRCL-CO/MA/DM/01/D1 Bid/2161/.2/OHQ13586 dated 17.10.2023

(ix)  Your Letter No. DINESHCHANDRA-DMRC/NHSRCL/D1 dated 23.10.2023

(x)  Our Letter No. NHSRCL-CO/MA/DM/01/D1 Bid/2161/.2/OHQ13909 dated 21.11.2023

(xi)  Your Letter No. DINESHCHANDRA-DMRC/NHSRCL/D1/109 dated 24.11.2023

(xii) Our Letter No. NHSRCL-CO/MA/DM/01/D1 Bid/2161/.2/0HQ14261 dated 28.12.2023

(xiii) Your Letter No. DINESHCHANDRA-DMRC/NHSRCL/D1/125 dated 28.12.2023

(xiv) Our Letter No. NHSRCL-CO/MA/DM/01/D1 Bid/2161/.2/0HQ14285 dated 30.12.2023

(xv) Your Letter No. DINESHCHANDRA-DMRC/NHSRCL/D1/127 dated 30.12.2023

Dear Sir,

This is to notify you that your Bid dated 29.05.2023 for execution of the “Design and Construction
of Thane Depot including Civil Works, Building Works, Inspection Sheds, Maintenance Depot, and
Installation, Testing and Commissioning of Maintenance Facilities, and other Associated works in
the State of Maharashtra for the Project for Construction of Mumbai-Ahmedabad High Speed Rail
(Package No. MAHSR-D-1)” for the Accepted Contract Amount of:

INR 766,74,00,000/- (Indian Rupees Seven Hundred Sixty Six Crores and Seventy Four Lakh only);
plus JPY 3,000,000,000 (Three Billion Japanese Yen only); [the equivalent of INR 947,82,00,000/-
(Indian Rupees Nine Hundred Forty Seven Crore and.Eighty Two Lakh Only), at the conversion rate
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of 28" April 2023 wherein 1 ¥ = T 0.6036], as corrected and modified in accordance with the
Instructions to Bidders, including all taxes, royalties and duties, is hereby accepted by NHSRCL.

You are requested to furnish the Performance Security within 28 days in accordance with the
Conditions of Contract, using for that purpose one of the Performance Security Forms included in
Section IX, Annex to Particular Conditions - Contract Forms, of the Bidding Documents.

Thanking You,
Yours Sincerely,
For & on behalf of

National High-Speed Rail Corporation Ltd.

( ( w\/ '

(Brljesh DIXIt)
Executive Director/D&M
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