Technical Scrutiny of on-line applications for Acceptance of Technical Bid and Opening of Financial Bid

Name of Work:- Construction of DVOR and Allied Woks including Internal and External Electrification at Kolhapur Airport.
SH - Civil Construction and Internal Electrification Work.
Bid No.:- 2023_AAI_151901_1

S No	Name & Address of Contractor	Payment Receipt of Tender Fee	EMD Details	Tender Acceptance Letter	PAN No	GST Registration	Affidavit for Minimum Wages	GST Undertaking	Undertaking for Machinary	Blacklisting Undertaking	Power of attorney / Proprietorship	PQQ Checklist	PF.NO.	ESIC No.	Details of similar Nature works (Civil Works) during last seven years ending on 30/04/2023 With Form- A 3 works of Rs. 89.79 Lakh OR 2 works of value of Rs. 112.24 Lakh OR 1 works of value of Rs. 179.58 Lakh	Annualised Turn over for last 3 years (Rs. 67.34 Lakh) With form-B		Net worth of (Rs. 33.67 Lakh) certificate with form-C	Remarks/Shortfall
1/4	M/s DURGA ENTERPRISES, 6 B601 SANGAM APARTMENTS SUCHIDHAM FILM CITY ROAD MALAD EAST MUMBAI - 400097 Bid Id.:- 550676 email id.:- vivekkajaria@gmail.com Mobile No..:- 91-9820407306	UTR No. CPACSMAYE2 Rs. 1180/-	UTR No. CPACSMAYE2 Rs. 4,48,940/-	Submitted	ASKPB9535D	27ASKPB9535D1ZR	Submitted	Submitted	Submitted	Submitted	Proprietorship firm	Submitted	KDMAL2225700000	35000721330001099	1 Providing Comprehensive Design & Survey of water supply scheme for Different villages under Nagpur Districts including Construction of new open well, deepening of existing open well, pumping machinery, ESR, rising & distribution network, switch room, etc. along with running the water supply scheme in the villages and Providing Quality Rehabilitation of Civic Amenities, i.e. BT Road, Development works, Bazaar Otley with Toilet, External Electrification, Drainage works for different villages under Nagpur District" **Date of start:**- 02.10.2019 **Stp. date of completion:**- 02.10.2020 **Date of completion:**- 30.11.2020 **Completion Cost i/c GST:**- Rs. 10,79,46,140/- **Completion Cost e/c GST:**- Rs 9,14,79,780/- **Enhanced Completion Cost e/c GST:**- Rs.10,42,86,949.20 /- **Department:**- M/s Ganpati Projects Pvt. Ltd. **TDS:**- FY-2019-20 - Rs. 6,90,54,846.00 FY-2020-21 - Rs. 12,89,01,978.00 FY-2021-22 - Rs. 7,32,27,480.00	2019-20 2020-21 2021-22 **Average**	690.55 1289.02 734.27 **904.61**	Submitted (Rs. 298.51 Lakh)	All documents required as per NIT submitted by the agency. (Shortfall document submitted by agency in first call are found in order.) **Recommended for Financial Bid Opening.**
2/4	M/s Shri Laxminarayan Construction 96/2, A ward, Siddhai Apartment, Dudhali, Kolhapur - 416012 Bid Id.:- 552113 email id.:- jayrevankar@gmail.com Mobile No..:- 91--9370190909	UTR No. IGAPOJCUT7 Rs. 1180/-	UTR No. IGAPOJCUT7 Rs. 4,48,940/-	Submitted	AKIPR6504J	27AKIPR6504J1ZT	Submitted	Submitted	Submitted	Submitted	Proprietorship firm	Submitted	PUKOL1429428000	33000810300000699	1 CA NO GE (N) P-37 OF 2019-20 Provision of storage accn. Under Project Contigencies of Resurfacing of Runway and allied work services at PUNE under GE (N) Pune **Date of start:**-12.02.2020 **Date of completion:**-17.10.2020 **Completion Cost (e/c GST):**-Rs.89,79,247/- **Enhanced Completion Cost** :- Rs. 1,05,72,614.38/- **Department:**- MES KOLHAPUR. 2 CA NO GE (N) Token-52 OF 2019-20 Provision of certain special repair,LBW, REV and Minor works, at Kolhapur in the area of age B/R (East) under GE (N) Pune **Date of start** :-19.12.2019 **Date of completion:**-15.03.2021 **Completion Cost (e/c GST)**:-Rs.78,35,545/- **Enhanced Completion Cost** :- Rs.89,99,985.34 /- **Department:**- MES KOLHAPUR. 3 CA NO GE (N) -06 OF 2018-19 CERTAIN SPECIAL REPAIRS AND PROVISION WORKS AT KOLHAPUR UNDER GE (N) PUNE. **Date of start**:-20.06.2019 **Date of completion:**-12.02.2020 **Completion Cost (e/c GST)**:-Rs.89,97,700/- **Enhanced Completion Cost** :- Rs. 1,07,57,470.17/- **Department:**- MES KOLHAPUR.	2019-20 2020-21 2021-22 **Average**	157.98 316.82 130.53 **201.78**	Submitted (Rs. 34.40 Lakh)	All documents required as per NIT submitted by the agency. (Shortfall document submitted by agency in third call are found in order.) **Recommended for Financial Bid Opening.**
3/4	M/s P N Nagane, Plot No RL 146 Malhar Bunglow G Block MIDC Chinchwad Pune 411019 Bid Id.:-552205 email id. - pradipnaganc@yahoo.co.in Mobile No..:- 91-9422027381	UTR No. CPACSSXET2 Rs. 1180/-	UTR No. CPACSSXET2 Rs. 4,48,940/-	Submitted	ABYPN9525C	27ABYPN9525C1Z4	Submitted	Submitted	Submitted	Submitted	Proprietorship firm	Submitted	PUPUN0031531000	33000544280001099	1 Development of Multipurpose Building at Bhairavnath Temple in ward no. 2, Pimpri Waghere Gaon PCMC. **Date of start:**-19.08.2019 **Date of completion:**- 17.08.2022 **Completion Cost i/c GST:**-Rs. 5,97,32,886.00/- **Completion Cost e/c GST:**-Rs. 5,06,21,089.83/- **Enhanced Completion Cost e/c GST**:- Rs. 5,17,90,437.00 /- **Department:**- Pimpri Chinchwad Municipal Corporation, Pimpri	2019-20 2020-21 2021-22 **Average**	628.66 874.43 1265.23 **922.77**	**Rs. 401.64 Lacs**	All documents required as per NIT submitted by the agency. **Recommended for Financial Bid Opening.**
4/4	M/s Umiya Construction, Umiya Krupa, Kailash Park Street No. 4, Nataraj Nagar Main Road, University Road, Rajkot - 360005 Bid Id. - 552385 email id. - uc.rajkot@gmail.com Mobile No..:- 91-9427272283	UTR No. CPACSTUJK5 Rs. 1180/-	UTR No. CPACSTUJK5 Rs. 4,48,940/-	Submitted	AABFU5911F	24AABFU5911F1ZH	Submitted	Submitted	Submitted	Submitted	Partnership firm. Partnership deed Power of attorney submitted	Submitted	GJRJT/43160	,37001104870000999	1 Construction of Apron with link taxi for AB-320 aircraft at CA Rajkot. SH : Provision of RCC box culvert, Pipe culvert under Taxiways & drain around Apron. **Date of start:**-16.01.2020 **Date of completion:-10.02.2022** **Completion Cost i/c GST:-Rs.1,88,09,049.47/-** **Completion Cost e/c GST:-Rs. 1,59,39,872.43./-** **Enhanced Completion Cost e/c GST**:- Rs. 1,72,41,628.67 /- **Department:**- AAI Rajkot Airport. 2 **Construction of CISF barrack at CA Rajkot** **Date of start:**-12.04.2016 **Date of completion:-20.03.2017** **Completion Cost i/c GST:-Rs.1,62,34,697.00/-** **Completion Cost e/c GST:-Rs. 1,44,95,265.17./-** **Enhanced Completion Cost e/c GST**:- Rs. 2,05,83,276.54 /- **Department:**- AAI Rajkot Airport.	2019-20 2020-21 2021-22 **Average**	128.35 126.89 208.00 **154.41**	Submitted (Rs. 155.57 Lakh)	All documents required as per NIT submitted by the agency. (Shortfall document submitted by agency in first call are found in order.) **Recommended for Financial Bid Opening.**

24/5/2023
Asst. Manager (E-C)
AAI, Kolhapur Airport

24.05.2023
Senior Manager (E-C)
AAI, Kolhapur Airport

24/05/23.
Jt. General Manager (E-C)
AAI, Kolhapur Airport

Signature Not Verified
Digitally signed by SIDHARTHA NAMDEO BHASME
Date: 2023.05.24 17:35:29 IST
Location: eProcurement System for Central PSUs