

SCRUTINY SHEET OF ENVELOPE-I (TENDER PROCESSING FEE/EMD/TECHNICAL BID/POO) (SHORTFALL DOCUMENTS)

TENDER ID NO. 2023_AAI_158937_1

- 1) Name of Work:- Construction of balance portion of new fire approach road at New ATS Complex, at S.V. Airport, Raipur.
- 2) ESTIMATED COST: Rs. 1,25,82,333/- (Excluding G.S.T.)
- 3) EMD AMOUNT: Rs. 2,51,647/-
- 4) LAST DATE OF BID SUBMISSION: 24.07.2023 at 18:00 Hrs.
- 5) DATE OF ENVELOPE- I OPENING: 26.07.2023 at 11:00 Hrs.
- 6) ACTUAL DATE OF ENVELOPE- I OPENING: 27.07.2023 at 11:00 Hrs.
- 7) TENDER FEE: RS. 1,120.00
- 8) TOTAL NO. OF BIDS RECEIVED UPTO 18:00 Hrs. DATED 24.07.2023: 03 Nos.

Sr. No.	PARTICULARS	1/3	2/3	3/3
		M/s Awadhesh Construction	M/s L. K. Builders	M/s Manoj Agrawal
1	Tender Processing fee (Online) - Rs. 1120/-	CPP portal	CPP portal	CPP portal
2	EMD (Online) - Rs. 2,51,647/-	Submitted	Submitted	Submitted
3	Unconditional Acceptance Letter as per Annexure-1	Submitted	Submitted	Submitted
4	PAN	Submitted	Submitted	Submitted
5	GST Registration Certificate	Submitted	Submitted	Submitted
6	Undertaking regarding Blacklisting/Debarment on bidder's letter head as per Annexure-5, at page no. PR-8.	Submitted	Submitted	Submitted
7	Form-A - Single contract of Rigid Pavement Works during last seven years with completion certificate issued by client along with supporting documents as per Annexure-6, at Page no. PR-9.	Name of Work: Provision of Overrun and RESA at Runway 06 including development of adjacent areas at S.V. Airport, Raipur. Agreement No. AAI/RP/CW-29/2015 dtd. 27.10.2015	Name of Work: Extension of Apron with new linked taxiway and allied works at Gaya Airport, Gaya Agreement No. AAI/KOL(GY)/ENGG.(C)/ W.O.-05/2019 dtd. 22.10.2019	Name of Work: Construction of CC Road at Purkhoti Mukhtangan Uparwara. Agreement No.
	One work of value Rs. 1,00,65,866/- (Excl. GST)	Value of Contract: Rs. 3,15,79,701/-	Value of Contract: Rs. 8,81,94,040/- (Excl. GST)	Value of Contract: Rs. 466.45 Lakhs
	Two works each of value Rs. 62,91,166/- (Excl. GST)	Stipulated Date of Start: 29.10.2015	Stipulated Date of Start: 25.10.2019	Date of Start: 04.12.2015
	Three works each of Rs. 50,32,993/- (Excl. GST)	Contract Period : 09 Months Stipulated date of Completion: 28.07.2016 Actual date of Completion: 17.05.2018 Completion cost: Rs. 3,15,79,701/- (i/c VAT) Completion cost: Rs. 2,81,96,161.61 (Excl. VAT)	Contract Period: 15 Months Stipulated Date of Completion: 24.01.2021 Actual Date of Completion: 15.03.2022 Completion Cost: Rs. 11,13,67,648/- (Excl. GST)	Contract Period: Stipulated Date of Completion: 17.09.2017 Actual Date of Completion: 17.10.2017 Completion Cost:
8	Form-B - Financial information along with supporting documents as per Annexure-7, at Page no. PR- 10.			
	UDIN generated financial Turn over details during last three financial years Rs. 37,74,700/- (Ex. GST)	2020-21	Rs. 1905.20 Lakhs	Rs. 14082.00 Lakhs
		2021-22	-	Rs. 9469 Lakhs
		2022-23	-	-
9	Form-C - Net Worth Certificate as per Annexure-8, at Page no. PR- 11.			
	UDIN generated Minimum Net Worth certificate issued by certified Chartered Accountants of Rs. 18,87,350/-	Average	Rs. 635.07 Lakhs	Rs. 7850.33 Lakhs
10	Undertaking on company's letter head regarding sufficient plant and machineries as per Annexure-12, at Page no. PR-21			
		Submitted	Submitted	Submitted
11	Authorization letter/Power of Attorney			
		Submitted	Not-Required	Not-Required
12	Eligibility	The agency has submitted all required documents as per Envelope -I in NIT eligibility criteria. Hence, the agency is eligible for financial opening (Envelope-II).	The agency has submitted all required documents as per Envelope -I in NIT eligibility criteria. Hence, the agency is eligible for financial opening (Envelope-II).	The agency is not meeting NIT eligibility criteria for the following reasons : 1. Agency has submitted Form-A. But not submitted work experience certificate for the work of Construction of CC Road at Purkhoti Mukhtangan Uparwara. Hence, the agency is requested to submit work experience certificate in CPP Portal from 28.07.2023 at 09:30 Hrs. to 30.07.2023 at 18:00 Hrs.

Handwritten Signature
27/07/2023

DGM (E-C)
AAI, S.V. Airport, Raipur