

Name of work: Miscellaneous civil works at RCS Airport Azamgarh ie Construction of GSE area, Crash gate road, 1 no Watch Tower, Cement concrete hard standing/path for Watch Towers, PAPI and paved area in front of Terminal building.

Tender ID : 2023_AAI_169780_1

Estimated cost: Rs. 114.06 Lakhs (excluding GST)

EMD : Rs. 2,28,120.00 [Earnest Money Deposit paid through online payment gateway on CPP portal]

Tender fee : Rs.1180.00 (/c GST) Non-refundable, through online payment gateway on CPP portal.

Exemption allowed: No

Last date of Bid Submission : 25.10.2023/18:00 hrs

Date of opening Cover-I : 27.10.2023

		Tender processing fee & EMD		A. Technical Bid												B. Qualifying requirements							
Sl. No.	Name & Address of the Bidder	Tender Fee	EMD	Un-Conditional Acceptance letter (As per Annexure-I)	Permanent Account Number (PAN) and GST Registration Number	Undertaking for black listing / debarring (As per Annexure-II)	Form- A - details of similar works	Form- B - Financial Information	Form- C – Net Worth	T&P (As per Annexure-V)	Authorization Letter/Power of Attorney	Duly filled PQ Performa (As per Annexure -IA)	Affidavit for minimum wage (As per Annexure -III)	Undertaking for GST Compliance (As per Annexure -IV)	Undertaking for non-relative working in AAI (As per Annexure -VI)	EPF & ESIC	Experience in similar nature of works, i.e. Road works (flexible or Rigid pavement) during last seven years ending on previous month of submission of eBid i.e.30.09.2023 of value : (i) Three works of Rs.45.62lakhs each or (ii) Two works of Rs.57.03 lakhs each or (iii) One works of Rs. 91.25lakhs	TDS Details (if any)	Annualized average financial turnover of Rs.34.22 lakhs of 'Construction works' during the last three years		Minimum Net Worth Rs. 17.11 lakhs	Remarks	
																			Financial year	Turnover (in lakhs)	Three years average turnover (in lakhs)		
1	M/s K N RAI	Paid	Paid	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	NA	Submitted	Submitted	Submitted	Submitted	Submitted	1. Improvement of road & surrounding areas for access to PHHL area at Juhu Airport. Rs. 1,16,33,289.55 = Rs.98,58,720.00 (Excluding GST), ADOC : 30.04.2019	NA	2020-21	1,718.27	3511.48	Rs. 2812.09	Agency has submitted the required shortfall : 1. Final bill copy Hence, agency meet the eNIT criteria, so it is recommended to open the financial bid.
																		2021-22	4,735.23				
																		2022-23	4,080.95				
2	M/s FISCO ENERGY PRIVATE LIMITED	Paid	Paid	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	1. Terminal/Station work (Part-D) of Phulpur-Haldia Pipe Project (Phase 1B) Rs. 1,45,62,597.17, ADOC: 12.10.2020	Yes	2020-21	91.81	171.59	Rs. 26.03 lakhs	Agency has failed to submit the following required : 1.Copy of final bill for the work of "Terminal/Station work (Part-D) of Phulpur-Haldia Pipe Project (Phase 1B)" is required to clarify the work done as per similar nature of work as per eNIT. 2. Certificate issued by a registered CA, clearly specifying the name of work, total payment received against the work and TDS amount for the work of "Terminal/Station work (Part-D) of Phulpur-Haldia Pipe Project (Phase 1B)". 3. Copy of tripartite agreement/written approval as a proof of work executed by second agency with due concurrence of the owner, i.e. GAIL for the work of "Terminal/Station work (Part-D) of Phulpur-Haldia Pipe Project (Phase 1B)". Hence, agency does not fulfill the eNIT criteria, so it is recommended to not open financial bid.
																		2021-22	203.36				
																		2022-23	219.60				
3	M/s SK Construction	Paid	Paid	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	NA	Submitted	Submitted	Submitted	Submitted	Submitted	1. Construction of Vehicular lane in operational area at LBSI Airport, Varanasi Rs. 1,54,66,093.00 (Excluding GST), ADOC : 26.08.2022	NA	2020-21	421.99	794.64	Rs. 300 lakhs	Agency meet the eNIT parameter. So, it is recommended to open cover-II (Fin. Bid)
																		2021-22	593.20				
																		2022-23	1,368.72				
4	M/s VERMA ENTERPRISES	Paid	Paid	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	NA	Submitted	Submitted	Submitted	Submitted	Undertakin & Submitted	1. Extension of Runway & Apron with flexible pavement, Construction of Bituminous road and construction of PQC road at Chitrakoot Airport, UP Rs. 1,87,07,395.00, DOC : 31.03.2022	Yes	2020-21	276.94	185.72	Rs. 40.15 lakhs	Agency has failed to submit the following required : 1. Copy of tripartite agreement/written approval as a proof of work executed by second agency with due concurrence of the owner, i.e. AAI for the work of "Extension of Runway & Apron with flexible pavement, Construction of Bituminous road and construction of PQC road at Chitrakoot Airport, UP". 2. Certificate issued by a registered CA, clearly specifying the name of work, total payment received against the work and TDS amount (TDS amount was not mentioned in certificate submitted) for the work of "Extension of Runway & Apron with flexible pavement, Construction of Bituminous road and construction of PQC road at Chitrakoot Airport, UP". Hence, agency does not fulfill the eNIT criteria, so it is recommended to not open financial bid.
																		2021-22	200.10				
																		2022-23	80.13				

Signature Not Verified

Digitally signed by VINOD KUMAR PANDEY 601 23
Date: ... IST
Location: eProcurement System for Central PSU AGMCC