

MINUTES OF CWC-II (FY) FOR TECHNICAL BID

SECTION : ENGG. OFFICE(CIVIL)

DATE OF MEETING : 31.05.2023

OPEN TE NO. 76026/TE-04/OFMK/EOC/MT Rewiring/23-24 DT.28-04-2023(2023 AVNL 152667 1)

I. MEMBERS OF CWC-II(FY):

CWC Members	
01	Shri Anurag Kumar Sharma, GM/Oprn-3&T.S- Chairman
02	Shri P.Satyananda Kumar, GM/HR&Finance – Finance Member
03	Shri Ravi Singh, Jt.GM/EO, Member/Secretary
04	Shri P.Joshi Kumar, AWM/EM(Fy) – Member User

II. DETAILS OF THE CASE:

1	Name of Work	Rewiring of MT(Motor Transport) office bldg inside Factory area at OFMK(Bldg.No.11)
2	User Section	EM
3	Estimated Value of Work	Rs. 14,42,320.78
4	Code Head	809/01
5	GM/OFB Approval No. & Date	No.-71006/OFMK/EM/FY/2021-22, Dtd. 21.08.2021
6	Financial Concurrence from LAO No. & Date	No.- C-II/CIVIL/Conc/2022-23, Dtd.-15-10-2022
7	Mode of Tender	Open Tender Enquiry (through CPPP Portal)
8	TE No.	76026/TE-04/OFMK/EOC/MT Rewiring/23-24 DT.28-04-2023(2023 AVNL_152667_1)
9	If any amendment of TOD	Nil
10	Date of opening of tender	13.05.2023 (17:00 Hrs)
11	Firm Offer Validity upto	11.08.2023 (90 days from opening of Tender)
12	Name of the firms participated	1. M/s Nikesh Enterprises 2. M/s Rithvik Electrical Engineers 3. M/s Sri Sai Panasa Electricals


Jt.GM/EO
Contd.-P/02

III. Details of Work Executed:

Details of works executed by firms participated in technical bid			
Estimated Cost of Work: Rs. 14,42,320.78			
	Three similar works costing 40% of the estimated cost (i.e. Rs.5.76 Lakhs)	Two similar works costing 50% of the estimated cost (i.e. Rs.7.21 Lakhs)	One similar work costing 80% of the estimated cost (i.e. Rs.11.53 Lakhs)
01	M/s Nikesh Enterprises		
			Name of Work: Provisioning of LT back feeding supply from sub station 14 to sub station 15 and connected works and civil and electrical works and civil and electrical works towards augmentation of existing works space at 4 th floor of EH 2 building at NEG site 'B' under GE (1) NYC (V), Contract No. GE (I) NYC/VIZ/84 OF 2019-20, Dt. 16.03.2020, Completion cost: 44,32,261.00/-, Completion Date: 30.10.2020
02	M/s Sri Sai Panasa Electricals		
			(1) Name of Work: Job contract of electrical equipments Agreement No.3420004343, Dtd.-25.01.2020. Completion Cost: Rs.35,44,793.32, Completion Year: 2021-22 (31.01.22)
03	M/s Rithvik Electrical Engineers		
	(1) Name of Work: Supply, Fixing of MCB DBS & Extension boards for 3 phase power distribution at OH building as per scope of work enclosed at annexure 'A', SO No. E305122, Dt. 17.10.2022, Completion Cost: Rs. 49,560.00, Completion Date: 07.11.2022		
	(2) Shifting, Laying, Termination and connections of 1100V, 3 ½ C X 300 sqmm aluminium cables inside factory as per scope of work, SO No. M5044322, Dt.30.09.2022, Completion Cost. Rs.24,600/-, Completion Date: 14.10.2022		

IV. Details of Turnover:

TURNOVER DETAILS OF THE FIRMS PARTICIPATED IN TECHNICAL BID						
ESTIMATED COST : Rs. 14,42,320.78						
30% of THE ESTIMATED COST : Rs.4,32,696						
SL. NO.	NAME OF CONTRACTOR	TURNOVER IN 2019-20 Rs. In Lakhs)	TURNOVER IN 2020-21 Rs. In Lakhs)	TURNOVER IN 2021-22 Rs. In Lakhs)	TOTAL FOR LAST 3 YEARS Rs. In Lakhs)	AVERAGE TURN OVER FOR LAST 3 YEARS (Rs. In Lakhs)
1	M/s Nikesh Enterprises	77.04	122.98	61.42	261.44	87.14
2	M/s Sri Sai Panasa Electricals	---	29.93	---	29.93	9.97
3	M/s Rithvik Electrical Engineers	---	---	---	---	---


 JT.GM/EO
 Contd.-P/03

V. ELIGIBILITY CRITERIA AS PER CVC GUIDELINES:

Sl. No.	Name of the Contractor/Firm	Eligibility			Criteria-I Average Annual Turnover of last 3 years at least 30% of estimated cost Rs. In Lakhs (4.32)	Criteria-II No. of Similar Works in Last 7 Years (In Lakhs)			Eligible
		OFM K Registration with Validity	EMD	Electrical competency certificate valid upto		3 similar works 40% of estimated cost (Rs.5.76 Lakhs)	2 similar works 50% of estimated cost (Rs.7.21 Lakhs)	1 similar work 80% of estimated cost (Rs.11.53 Lakhs)	
1	M/s Nikesh Enterprises	---	MSME Registered	01.06.2024	87.14	---	---	50.05	Yes
3	M/s Sri Sai Panasa Electricals	---	MSME Registered	06.04.2025	9.97	---	---	35.44	Yes
2	M/s Rithvik Electrical Engineers	---	MSME Registered	27.01.2024	--	0.49 0.24 0.73	---		No

VI. OBSERVATIONS:

As per the CVC guideline letter No.-278(CVC) F.M.-II Dtd.-06-03-2003 for selection criteria, it is seen that the contractors from Sl. Nos.- 01 to 02 are eligible in both the selection criteria, Sl. No. 03 is not eligible in criteria-I and not submitted turn over documents hence not eligible in criteria-II.

VII. PROPOSAL:

It is proposed to open the price bid of below 02(Two) Techno commercially acceptable contractors.

1. M/s Nikesh Enterprises
2. M/s Sri Sai Panasa Electricals


VIII. DECISION OF CWC-II(FY) :


CWC-II(FY) held on 31.05.2023 deliberated and decided to open the price bid of the following 02(Two) techno-commercially acceptable firms:

1. M/s Nikesh Enterprises
2. M/s Sri Sai Panasa Electricals

All pages signed


(Ravi Singh)
 JT.GM/EO
 Member/Secretary


 (P. Joshi Kumar)
 AWM/EM(Fy)
 Member User


 (A.K.Sharma)
 GM/ Oprn-3&T.S.
 Chairman


 (P. Satyananda Kumar)
 GM/HR & Finance
 Digitally signed by K SREEVANI
 Date: 2023.06.03 11:24:00 IST
 Location: eProcurement System for Central PSUs