

Financial Evaluation Summary

Subject:-"Rate contract for testing, re-filling & re-fixing of accessories as per site condition of Fire Extinguisher at stations of Line-7 & 8 including Depot and Staff Quarter for three (03) years".

Contract No- : DMRC/EnM/L-07,8/ARC/FIRE EXT/2022

TENDER ID: 2023_DMRC_735062_1

1.0 INTRODUCTION

As per the approval of the Competent Authority at CP#1393, financial package of One out of (Three) participated tenderers, whose technical package was found substantially responsive and technically compliant, was opened online on 01.06.2023. The attendance sheet of financial bid opening is placed at (CP-1395)

2.0 ESTIMATE AND FUNDS AVAILABILITY

Estimate for the subject work has been approved by the competent authority for amounting to Rs. 32,84,585.23 (inclusive of all taxes) against the budget head of Line-07& 08 i.e., 5.00 - C- VII & VIII.

3.0 VALIDITY OF OFFERS

The offers are valid upto 08.08.2023 i.e. 180 days from the last date of tender submission (i.e. 09.02.2023) as per Clause C17 of ITT.

4.0 TAXES AND DUTIES

4.1 As per Clause C 2.4 & 2.5 of ITT (CP # 47) and Clause-19 of SCC (CP # 213), the bidders were to quote the prices inclusive of all.

4.2 In terms of clause-20 of SCC, no price variation is admissible in this contract (CP # 214).

4.3 Evaluation of tenders has been made as per clause-E4 (Evaluation of Tenders) of ITT (CP # 52-53).

5.0 FINANCIAL PACKAGE EVALUATION

5.1 Evaluation of offers is based on the financial packages uploaded by the tenderer on e-tendering portal. Financial package of One technically qualified bidder i.e. **M/s. Mohan Fire Engg. Corps (1/1)**, has been considered for evaluation. Evaluation of tenders has been made as per clause E5 (Evaluation of Tenders) of ITT (CP-54).

5.2 Comparative statement of the rates quoted by tenderer without any deviation placed at (CP-1397) . Summary of the same is shown below:-

S. No.	Name of Bidder	BOQ Amount (₹)	Amount quoted by bidder (₹)	Position	% Excess/ Less the BOQ amount
1.	M/s. Mohan Fire Engg. Corps (1/1)	Rs. 32,84,585.23 (inclusive of all) (as per BoQ upto 2 decimal place) However, estimate amount is Rs.32,84,585.23/- (CP#20)	29,73,617.30 (CP-1398)	L-1	7% less in schedule –"A" 7% less in schedule –"B" 15% less in schedule-"c" Overall 9.46% Lower than the Total BOQ amount.

[Signature]
02-06-2023

Financial Evaluation Summary

It is noted that the offer of the lowest bidder i.e. **M/s Mohan fire engg. corps** for ₹29,73,617.30/- is 9.46% Lower than the BOQ amount of 32,84,585.23/- Hence it is considered reasonable, competitive and workable.

6.0 Purchase Preference to Local Suppliers/Preference to Make in India

M/s Mohan fire engg. Corps(1/1) is considered as **L-1** and also a local supplier. Therefore as per clause 1.2.1 (ix (c)) of NIT (CP-31) the above said work is proposed to be awarded to lowest (L1) bidder i.e. **M/s Mohan fire engg. corps.**

7.0 RECOMMENDATION

In the view of above, it is proposed to accept the offer of **M/s Mohan fire engg. Corps(1/1)** for an amount of **Rs. 29,73,617.30/- (INR Only)** including all duties, taxes, octroi, levies, royalties etc.

Acceptance / Rejection / Modification of the recommendations is within the powers of HOD in terms of Para W6 (a) (iv) of SOP (O&M).

(A)

AGM/E&M-I

05/06/2023

Accepted

19/6/23

GM/E&M

02-06-2023
AM/E&M/L-8