

Summary Report

Tender No. : OEW-1379

Name of Work: "Supply, Installation, Testing & Commissioning of battery bank with all accessories and dismantling old battery bank at UG and RC Stations of Line-6 & 7".

Above mentioned tender i.e. OEW-1379, has been cancelled due to administrative reasons.

This is with the approval of competent authority on 22.08.2023.

Date: 22.08.2023


22/08/2023

(Harish Kumar)

Dy. CE/Tender/O&M