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Amit Mahotsav IRCON INTERNATIONAL LIMITED

- (A Govi. of India Undertaking) Y
l’””” An integrated Engineering and Construction Company m
SIVOK - RANGPO NEW BG RAIL LINE PROJECT

Project Office : Block 'C’, 2nd Floor, P.C. Mittal Bus Stand, P.O. Sevoke Road, Siliguri - 734001
Dist. Darjeeling (W.B.), Tel. No. 0353-2999659, E-mail : 2048.nfr-srrp@ircon.org

(DUPLICATE)

No. IRCON/2046/NFR-SRRP/Survey/249/ € [0 2 Date: 06.05.2023
To

M/s M K ENTERPRISES

RZ-A-12, Bindapur Extension,

Jeevan Uttam Nagar West Delhi - 110059

Mob: 9871560571

Email: mkenterprisesnol@gmail.com

Sub- Hiring of Survey Team on Team Month Basis for conducting survey of Sivok -Rangpo
New BG Rail Line Project under Northeast Frontier Railway-Letter of Acceptance

Ref. i) E -Tender No. - IRCON/2046/NFR-SRRP/SURVEY/249/2023-IRCON 143955 1 dated.
04.02.2023
ii) Technical bid opened on dated. 28.02.2023 & Financial bid opened on dated.15.04.2023

1.0 In reference to the above, this is to inform you that your offer for work of “Hiring of
Survey Team on Team Month Basis for conducting survey of Sivok -Rangpo New BG
Rail Line Project” has been accepted by competent authority at the total cost of Rs.
81,61,810.35 (Rupees Eighty One Lakh Sixty One Thousand Eight Hundred Ten and
Three Five Paisa Only) including all taxes. Summary of BOQ accepted by the
competent authority is enclosed herewith.

2 CONTRACT AGREEMENT
The contractor shall be required to execute a Contract Agreement with IRCON within 28
days of issue of Letter of Acceptance (LOA).

3 SCOPE OF WORK
Scope of work under contract shall be covered as defined under Clause No. 3.0 of Special
Conditions of Contract.

4 COMMENCEMENT OF WORK
Contractor shall have to mobilized his resource and commence the Services within 10 [ten]
days from date of acceptance of Letter of Acceptance [LOA] /Work Order.
The time allowed for providing services is 24 [twenty-four] months from the date of
actual commencement of work.

5 COMPLETION PERIOD
The work is required to be completed within 24 (Twenty Four) months from the actual
W commencement of work as mentioned in Clause No. 3 of LOA.
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In case of any delay in the completion period, the extension of the same shall be dealt as
per clause 17 and 17A of Indian Railways General Conditions of Contract, April-2022
updated with correction slips.

TAXES, DUTIES AND LEVIES

i)

iii)

The contractor shall get registered with the concerned Goods and Services Tax
Department of the relevant state [s] of the project and submit a copy of the same to
the Employer/Engineer. He shall be responsible for filling Goods and Service tax
returns and assessments, as necessary as per prevalent Laws, Rules and Regulations
and shall also furnish necessary certificates to Employer/Engineer from time to time.

Quoted rates are deemed to include all relevant tax, taxes/levied by the Central or
State Govt. or local bodies upto the last date of receipt of Tender and same shall be
borne by the contractor. No part of such taxes on contractor’s labours / materials or
any other amount will be paid by IRCON. This should be kept in view before
tendering.

Taxes applicable upto the date of tender opening/negotiation, whichever is later,
shall be to contractors account.

If there is any change to the existing rates of statutory taxes of central governments
are levy of any new type of statutory taxes/duties or substitution of existing
taxes/duties after the last date of submission of tender shall be borne by
employer/Engineer. The increase or decrease in the liability on this account will be
dealt with accordingly. Increase in liability shall be reimbursed as per actual on
submission of computation of increased liability statement with the documentary
evidences in the form of challans/returns of the contractors/suppliers to the
satisfaction of Employer/Engineer. Similarly, in case of reduction of taxes/duties by
either of central due to change in the rate of taxes/duties or due to introduction of
new tax or substitution of existing taxes the benefits of reductions in the liability
shall be passed on the Employer/Engineer immediately commencing from the first
periodical return falls due. Computation of decrease in liability shall be submitted by
the service provider, examined and agreed by Employer/Engineer. All the changes in
the rules and consequent payments should by supported by documentary evidences.

PAYMENT TERMS

The payments will be releases as per Clause No. 5.0 of Special Conditions of Contract.

MODE OF PAYMENT AND TAX DEDUCTION AT SOURCE

a) Mode of Pavment:

All payments to the contractors shall be made only through Electronic Clearing
System (ECS). The contractor shall furnish his Banker’s details in addition to his
own bank account details. All amounts payable to the contractor shall be directly
credited to his bank account.



b) Tax Deduction At Source

Income tax will be deducted as per provision of IT Act 1961. No payments will
be made to agency/sub-contractor due to change in rate of tax, if any deductions
towards income tax to be made at source from the payment due to the non-residents shall
continue to be governed by section 195 of the Income Tax Act, 1961. Further GST-TDS
to be deducted as per relevant provision of GST Act.

9 PERFORMANCE GUARANTEE & RETENTION MONEY

a) Performance Guarantee
Performance Guarantee is to be dealt as per Clause No. 18.0 of SCC and Clause No.

16(4) Part II of Indian Railway Standard GCC April 2022. Accordingly, an amount of
Rs. 2,44,854.00 (Rs. Two Lakh Forty Four Thousand Eight Hundred Fifty Four Only)
i.e. 3.00% of Original Contract Value is to be deposited within 21 days from date of
issue of LOA.

b) Retention Money
Retention Money/Security deposit is to be dealt as per Clause No. 16 of SC and Clause

No. 16(1), 16(2)(1), 16(2)(ii) & 16(3) of Indian Railway Standard GCC April 2022.

10 INSURANCE
Insurance is to be dealt as per Clause No. 10.0 of Special Conditions of Contract.

11 QUANTITY VARIATION
Quantity Variation in the contract is to be dealt as per Clause 11.0 of Special Conditions
of Contract.

12 DEFECT LIABILITY PERIOD

The Defect Liability Period for the works executed shall be 3 (three) months from the date
of completion of the contract. The date of completion will be reckoned from the date of
issue of “Completion Certificate” by the Engineer/Employer. The contractor shall be
required to make good any defect due to defective workmanship or faults due to faulty
execution and notified by IRCON / N. F. Railway within the above period. In event of
failure of the contractor in promptly rectifying the defective work notified by IRCON. The
IRCON shall have the full right/liberty to withhold any due payment to the supplier and
encash the bank guarantees (if any) furnished by the contractor. The IRCON’s decision in
this regard shall be final and binding on the contractor.

13 This Letter of Acceptance, along with your submitted offer, shall constitute a binding
Contract between M/s M K Enterprises and Ircon International Limited, till a formal
agreement is drawn and executed.

14  Conditions mentioned above in this LOA are a brief reference of the terms of Tender
document. Detailed Terms & conditions other than above shall also be as per NIT/Tender
documents, which shall be an integral part of this contract and shall be binding on you.

o



15  The letter of acceptance order is being issued in duplicate and you are requested to return
one copy of this Letter of Acceptance duly accepted, signed & stamped on each page by
your authorized representative.

Encl: Annexure-A

Yours faithfully
For and on behalf of
IRCON INTERNATIONAL LIMITED

>
(Renya Ete)
Chief General Manager/PH

Copy to-

1- PD/SRRP for kind information please.
2- GM/PH/Sivok-I for information please.
3- GM/PH/Sivok-II for information please.
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