

CORRIGENDUM- 04

Dated: 04.07.2023

Name of Work: "Track linking for ballasted B.G LWR/SWR track, linking of points & crossings including supply of P. Way small fittings and materials along with spreading of stone ballast on finished formation, packing of track as well as Points & crossings, AT & FB welding, carting, loading and unloading of all P.Way materials and allied miscellaneous works in RDUM-TAL-RJO Additional Bridge and Doubling Project."

Ref.: e-Procurement Notice No.: IRCON/2066/RTR/TENDER/04-2023, Dated: 25.05.2023
Published on 25.05.2023

Tender under the ref. above has been cancelled due to change in drawing and design of wide base sleeper and associated fittings.

(D. B. Bhuvan Kumar)
Chief General Manager-PH
RDUM-TAL-RJO Doubling Project