

STATUS OF BIDDERS AFTER TECHNICAL EVALUATION		
Tender No. IRCON/ELECT/2046/NFR-SRRP/E&M/04/T-1 to T-7, E&M dated 01.09.2023		
1.	Tender Number	IRCON/ELECT/2046/NFR-SRRP/E&M/04/T-1 to T-7, E&M dated 01.09.2023
2.	Name of Work	Design, Engineering, Supply, Erection, Testing & Commissioning of Electro Mechanical (E&M) System which includes 33/11 kV Substations & 11/0.433 kV substations, 33kV & 11kV Power Cable Network, DG Sets, Ventilation & Control System, Lighting, UPS System, Fire Fighting System & SCADA System, etc. and associated works complete in all respect as required for Tunnel T-1 to T-7 in connection with Sivok (West Bengal) to Rangpo (Sikkim) New B.G. Rail Line Project (Package: T-1 to T-7, E&M)
3.	Estimated Cost	Rs. 603,47,63,121.61/-
4.	EMD	Rs. 3,07,74,000.00/-
5.	Date and time of Opening of Technical Bid(s)	28.05.2024 at 15:00 Hrs
6.	Date and time of Opening of Financial Bid(s)	02.09.2024 Time 17:15 Hrs.

SN	Name of the Bidder(s)	Status (Provisionally Qualified) / Qualified / Disqualified)	Remarks (Reason for Disqualification in ref. to clause No.)
1.	M/s Larsen & Toubro Limited	Provisionally Qualified	N.A.
2.	M/s KEC International Limited	Provisionally Qualified	N.A.
3.	M/s Ashoka Buildcon Limited	Provisionally Qualified	N.A.
4.	M/s Jakson Limited	Provisionally Qualified	N.A.
5.	M/s Konkan Railway Corporation Limited	Disqualified	Not qualified as per EQC Clause No. 1.2 (i)
6.	M/s GVPR Engineers Limited	Disqualified	Not qualified as per EQC Clause No. 1.2 (i)
7.	M/s RAC Builders	Disqualified	Not qualified due to non submission of Tender Fee & EMD.