

Sub: *Statement of technical bids of e-tender no. IWAI/GHY/3(13)/Ter-Dhubri/2023 for "Construction of Additional Boundary Wall, Painting of IWAI Office Building and Various Works at Dhubri Terminal" which was opened on 2.1.2024*

Tender ID: 2023_IWAI_736067_1

As per the NIT, the tender documents were to be submitted online by the bidder to Director, IWAI, Guwahati on or before 1.1.2024 upto 15.30 hrs. and to be opened on 2.1.2024 at 15.30 hrs. Accordingly, the technical bids were opened on 2.1.2024 at 15.30 hrs. After scrutiny of documents it is observed that 4(Four) bidders have submitted their bids for this tender and the details are as follows:

The technical statement has been prepared and it is observed by the TEC that out of the 4(Four) bidders, 3(Three) bidders viz.. (2/4) M/s Ranu Nandi, (3/4) M/s Dipankar Bhattacharjee and (4/4) M/s Luit Constructions has submitted all the requisite documents to fulfil all the technical parameter mentioned in the tender documents.

The remaining 1(One) bidder viz (1/4) M/s BIDP India Private Limited have not submitted the following documents and TEC recommends to the firm as technically disqualified bidder for the said tender.

M/s BIDP India Private Limited has not submitted Letter of authority for signing and negotiation of tender (as the case may be) and Proof of documents that he / they should not have incurred any loss in more than two years during the last five years ending March of the previous financial year (ending March 2022-23). Further, the firm has also not submitted original duly completed, signed and stamped tender document as mentioned under serial no. 1 and as per CVC guidelines the bidder who has not submitted the proper bid documents then he will be treated as a non-responsive bidder. Hence, considering the above TEC recommends to this firm as a technically disqualified bidder.

Hence, considering the above facts, TEC recommends to ask open the financial bids of technically qualified bidders i.e. (2/4) M/s Ranu Nandi, (3/4) M/s Dipankar Bhattacharjee and (4/4) M/s Luit Constructions on 8.1.2024 at 17:30 hrs.