
 

   

 
 
 
  

No. MRVC/W/138R        Date 09.01.2024 
 

Notification of Intention to Award 

M/s Pravesh Constructions,  
D-102, Akurli Industrial Premises Co-Op. Society Ltd, 
Akurli Road, Kandivali (E),  
Mumbai 400101. 

E-mail: praveshconstruction@gmail.com 
Contact No.: +9122 28840918 
 
DATE OF TRANSMISSION: This Notification is sent by e-mail on 9th January 2024 at 15.00 Hrs. 
(local time)  

Notification of Intention to Award 
 
Employer: Mumbai Railway Vikas Corporation Ltd. 
Project: Mumbai Urban Transport Project -III (MUTP-III)  
Contract title:  
S&T Infringement removal for construction of new station building, bridges, platforms, track works and 
other utilities at station sections in connection with Quadrupling work between Virar - Dahanu Road section 
of Mumbai Division of Western Railway in Four LOTs. 
Country: INDIA 
Loan No. L0228A  
RFB No: MRVC/W/138R 
 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 
contract. The transmission of this Notification begins the Standstill Period. During the Standstill 
Period you may: 
 

a) request a debriefing in relation to the evaluation of your Bid, and/or 
b) submit a Procurement-related Complaint in relation to the decision to award the contract. 

 

1. The successful Bidder 

 

Name: 
 
M/s Pravesh Constructions,  
 

Address: D-102, Akurli Industrial Premises Co-Op. Society Ltd, 
Akurli Road, Kandivali (E),  
Mumbai 400101. 

 
 
 
 
Contract price:  
LOT -I 

5,74,84,775.00 (Excluding GST) 
 
(Rs. Five Crore Seventy Four Lakh Eighty Four Thousand Seven Hundred 
Seventy Five only, excluding GST) 



 

   

 
 
 
  

 

 
Contract price:  
LOT -II 

 

Rs 5,89,65,229.50 (Excluding GST) 
(Rs. Five Crore Eighty Nine Lakh Sixty Five Thousand Two Hundred 
Twenty Nine And Paise Fifty only, excluding GST) 

LOT -III No Offers Received 
LOT -IV No Offers Received 

2. Other Bidders  

LOT No 

Name of Bidder 
Bid price in INR 

(Excluding GST) 

Evaluated Bid price  

(if applicable) in INR 

(Excluding GST) 

LOT -I 
 

M/s Shrinath Constructions, 
25, Vakharia Industrial Estate, 
Ram Mandir Road, Goregaon West, 
Mumbai -400104 

Rs 6,99,31,215.00 Rs 6,99,31,215.00 

LOT -II M/s Shrinath Constructions, 
25, Vakharia Industrial Estate, 
Ram Mandir Road, Goregaon West, 
Mumbai -400104 

Rs 6,74,64,965.00   Rs 6,74,64,965.00   

LOT -IV No Offers Received 

LOT -IV No Offers Received 

3. Reason/s why your Bid was unsuccessful – NOT APPLICABLE.  

4. How to request a debriefing? 

DEADLINE: The deadline to request a debriefing expires at midnight on 12nd January 
2024 (local time). 

You may request a debriefing in relation to the results of the evaluation of your Bid. If you 
decide to request a debriefing your written request must be made within three (3) Business 
Days of receipt of this Notification of Intention to Award.  

Provide the contract name, reference number, name of the Bidder, contact details; and address 
the request for debriefing as follows: 

Attention: [insert full name of person, if applicable] 

Title/position: [insert title/position] 

Agency: [insert name of Employer] 

Email address: [insert email address] 

Fax number: [insert fax number] delete if not used 

If your request for a debriefing is received within the 3 Business Days deadline, we will 
provide the debriefing within five (5) Business Days of receipt of your request. If we are 



 

   

 
 
 
  

unable to provide the debriefing within this period, the Standstill Period shall be extended by 
five (5) Business Days after the date that the debriefing is provided. If this happens, we will 
notify you and confirm the date that the extended Standstill Period will end.  

The debriefing may be in writing, by phone, video conference call or in person. We shall 
promptly advise you in writing how the debriefing will take place and confirm the date and 
time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this 
case, we will provide the debriefing as soon as practicable, and normally no later than fifteen 
(15) Business Days from the date of publication of the Contract Award Notice. 

5. How to make a complaint  

Period:  Procurement-related Complaint challenging the decision to award shall be 
submitted by midnight, 9th November 2023 (local time).  

Provide the contract name, reference number, name of the Bidder, contact details; and 
address the Procurement-related Complaint as follows: 

Attention: [insert full name of person, if applicable] 
Title/position: [insert title/position] 
Agency: [insert name of Employer] 
Email address: [insert email address] 
Fax number: [insert fax number] delete if not used 

At this point in the procurement process, you may submit a Procurement-related 
Complaint challenging the decision to award the contract. You do not need to have 
requested, or received, a debriefing before making this complaint. Your complaint must 
be submitted within the Standstill Period and received by us before the Standstill Period 
ends. 

Further information: 

For more information see the https://www.aiib.org/en/policies-strategiesYou should 
read these provisions before preparing and submitting your complaint. In addition, the 
AIIB’s Guidance “How to make a Procurement-related Complaint” 
https://www.aiib.org/en/policies-strategies/_download/operational-
directive/policy_operational_directive_procurement-instructions.pdf provides a useful 
explanation of the process, as well as a sample letter of complaint. 

In summary, there are four essential requirements: 

1. You must be an ‘interested party’. In this case, that means a Bidder who submitted 
a Bid in this bidding process, and is the recipient of a Notification of Intention to 
Award. 

2. The complaint can only challenge the decision to award the contract.  

3. You must submit the complaint within the period stated above. 

4. You must include, in your complaint, all of the information required by the 
Procurement Regulations (as described in Annex IV of AIIB’s Interim 
Operational Directive on Procurement Instruction for Recipients of June 2016). 



 

   

 
 
 
  

6. Standstill Period  

DEADLINE: The Standstill Period is due to end at midnight on 23rd January 2024  
(local time). 

The Standstill Period lasts ten (10) Business Days after the date of transmission of this 
Notification of Intention to Award.  

The Standstill Period may be extended as stated in Section 4 above.  

If you have any questions regarding this Notification, please do not hesitate to contact us. 
 

On behalf of the Employer: 
 
 

Signature:   ___________________________ 

Name:  Ghanshyam Verma  

Title/position: Dy. Chief Signal & Telecom Engineer Proj-I 

Telephone: (+91) 22- 22070758, +91-9833555527 

Email:  dycste@mrvc.gov.in  
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